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NOTICE INVITING TENDERS

1. Employer : Registered office address: As per item no
1 of appendix

Correspondence address: As per item no

1 of appendix
Architects : As per item no 2 of appendix
Site : As per item no 3 of appendix
2. Item rate tenders are invited on behalf of the Employer for Construction of 400 meters Synthetic

Athletic Track and Astroturf Football field under Urban Sports Infrastructure Scheme (USIS) at
PDEU campus. The total works are required to be completed as mentioned in item no 6 of
Appendix of this document.

3. Information about Tender document: As per item no 7 of appendix of this document.

4, Tenders for the work shall remain open for the acceptance for a period of 90 days from the date of
submission of the tenders.

5. Before quoting the rates, every tenderer is expected to inspect the site of the proposed work and
to have satisfied himself as to the nature of all works, all existing roads, water-way and other
means of communication and access to and from the site and work and the building that may be
required for temporary purposes in connection with the construction, completion and
maintenance of the works and must make his own inquiries as to work, yard sites and depot and
dumps and as to acquisition of such additional sites and areas as may be necessary for temporary
purpose for constructing, completing and maintaining the works. He must ascertain the availability
of space for storage of construction materials, water supply, electricity, means of access to the
work, nature of work and acquaint himself with all local conditions. A tenderer shall be deemed to
have full knowledge of all the relevant documents, samples, site, etc. whether he inspects them or
not before submitting the tender.

6. The bidder on the submission of the tender affirms that they have read the entire tender
documents and assures that there shall be no objection to any of the tender conditions once the
tender is submitted.

7. Persons tendering are informed that no erasures or alterations by them in the text of the
document sent herewith shall be allowed and any such erasures or alterations shall be
disregarded. If there is any error in writing, no overwriting should be done, the wrong word or
figure should be struck out and the correct one written above or neat it in unambiguous way. Each
correction should be initialled.
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CONTRACTORS TO PLEASE READ THIS CAREFULLY

a. The rate for items in Schedule of Items/Quantities must be given in words and figures.
Amount of each item must also be entered in column and grand total of amount must be
struck out by the tenderer.

b. If the tender is taken in favour of the company, a power of attorney in favour of the person
who may have signed the tender for the company must accompany the tender.

c. Thetender document should be initialled by the Contractor.

d. All corrections, erasures and overwriting should be initialled by the Contractor.

e. Discrepancies and Adjustment of Errors:

Any error in quantity or amount in Schedule of Items/Quantities showing item or work to be
carried out shall be adjusted in accordance with the following rules:

a) Inthe event of a discrepancy between description in words and figures quoted by a tenderer in
the rates column, the description in words shall prevail.

b) In the event of an error occurring in the ‘amount column of the Schedule of Items/Quantities
showing items of work, as a result of wrong multiplication of the unit rate and quantity, the
unit rate shall be regarded as firm and multiplication shall be amended on the basis of the rate.

c) Allerrors in totalling in "amount' column in carrying forward total shall be corrected.

d) Any rounding of amount against ‘items' or in “totals' shall be ignored.

e) Tenderer should go through the whole document and any apparent discrepancy or mistake in
the same should immediately brought to the notice of the employer and get the clarification
before filling the tender. If the apparent discrepancy is found out at a later stage, Employer’s
decision will be binding to the contractor.

The tendered sum so altered shall for the purpose of the tender be substituted for the sum

originally tendered and considered for acceptance.

Employer/Architects reserve the right to reject any or all tenders without giving any reasons, and
to waive any deviations which do not constitute a material modification in the tenders received.
They also reserve the right to accept any tender and not only the lowest without giving any
reasons. Not more than one tender shall be submitted by a Contractor or by a firm of Contractors.
No two or more concerns in which an individual is interested as a proprietor and/or partner shall
tender for the execution of the same works. If they do, all such tenders shall be liable to be
rejected. A tenderer shall submit the tender which satisfies each and every condition laid down in
this notice and tender documents, failing which, the tender shall be liable to be rejected.

In addition to the above, the tender shall also be liable to be rejected outright, if:

i) The tenderer proposes any alteration in the work specified or in the time allowed for carrying
out the work or any condition or correction made in any code or mode of Schedule of
Items/Quantities or Specifications, Conditions of Contract.

ii) any of the page or pages of the tender is/are removed or replaced.

iii) all corrections, additions or pasted slips are not initialled by the tenderer.

iv) Any erasure is made by him in the tender, and
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10.

11.

12.

13.

14.

v) The tenderer or in the case of a firm, each partner or the person holding the power of attorney
thereof does not sign or signature/s is/are not attested by a witness on the Articles of
Agreement of the tender, in the space provided for the purpose.

This is an item rate tender only. Quantity variation shall be unlimited. A tenderer should quote in
figures as well as in words the rate(s) tendered. The amount for each item should be worked out
and the requisite total given. Special care shall be taken to write rates in figures as well as in
words, and the amounts in figures only and in such a way that interpolation is not possible.

The tender documents shall have to be filled in either in ink or by ball pen.

Contractors have to submit the bar chart for the project, List of the Equipments to be deployed
on site, List of Key Personnel along with Organization chart, Projected Cash flow, Quality
Assurance and Quality Control Plan along with the bid document.

This notice inviting tender shall form part of the contract documents.

The bidder on the submission of the tender affirms that they have read the entire tender

documents and assures that there shall be no objection to any of the tender conditions once
the tender is submitted.

For and on behalf of the Contractor

Date Signature

Designation
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FORM OF TENDER
Dear Sir,

Having examined the Contract conditions, specifications, designs and schedule of items/quantities
relating to the works specified in the memorandum hereinafter set out and having visited and
examined the site of the works specified in the said memorandum and having acquired the
requisite information relating thereto as effecting the tender, |/We hereby offer to execute the
works specified in the said memorandum within the time specified in the said memorandum at the
rates mentioned in the attached schedule of items/quantities and in accordance in all respects
with the specifications, designs, drawings and instructions in writing referred to in conditions of
tender, the Articles of Agreement, Special Conditions, Schedule of Items/Quantities and conditions
of Contract and with such materials as are provided for, by and in all other respects in accordance
with such conditions so far as they may be applicable.

Memorandum

a) Description of works : Civil, Plumbing and Electrical works for 400 meters
Synthetic Athletic Track and Astroturf Football field
under Urban Sports Infrastructure Scheme (USIS) at
Pandit Deendayal Energy University, Near Village
Raysan, Gandhinagar

b) Earnest money : Rs. 12,00,000/-

c¢) Time of completion : As per item no 6 of appendix

d) Defect liability period : As per item no 8 of appendix.

Should this tender be accepted, I/We hereby agree to abide by and fulfil the terms and provisions
of the said conditions of Contract annexed hereto so far as they may be applicable or in default
thereof to forfeit and pay to ‘Pandit Deendayal Energy University, Gandhinagar ’ the amount
mentioned in the said conditions.

I/We have deposited a sum of Rs. 12,00,000/- in the form of DD/Pay order in favour of Pandit
Deendayal Energy University, Payable at Gandhinagar. Which amount shall not bear any interest.
Should I/We fail to execute the contract when called upon to do so, I/We do hereby agree that this
sum shall be forfeited by me/us to PDEU, Gandhinagar.

Till formal Agreement is executed, this tender together with written acceptances thereof, shall
constitute a binding contract between the Employer and the Contractor.

We accept and agree to the fact that you are not bound to accept the lowest or any tender you
may receive.
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6. If our tender is accepted we shall obtain guarantee of approved Nationalised Bank to jointly and
severely bound with us amounting 10% of the contract value (including earnest money deposit) of
the above named sum or any modification thereof as may be mutually decided at the time of
signing the contract, being called the contract price, for the due performance of the contract
under the terms of a Bond.

7. Our Bankers are:

i)

The names of Partners of our firm are:

Name of the Partner of the firm OR

Person having Power of Attorney to sign the contract.(Certified true copy of the Power of Attorney
should be attached.)

Yours faithfully
Signature of tenderer
Witnesses :
1) Name: Signature :

Address :

2) Name: Signature :

Address :

PLACE :

DATE :
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ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made onthe __ day of __ between Pandit Deendayal Energy University (PDEU)
Gandhinagar, having its registered office at Registrar Office, PDEU, Post- Raysan, Dist- Gandhinagar. (here in
after called "the Employer") of the one part and (hereinafter called "the Contractor") of
the other part.

WHEREAS the Employer is desirous of constructing new campus and has caused drawings and specifications
describing the works to be prepared by HCP Design Planning and Management Pvt. Ltd., 'Paritosh’,
Usmanpura, Ahmedabad - 380 013, its Architects.

AND WHEREAS the said specifications and the schedule of items/quantities have been signed by or on behalf
of the parties hereto.

AND WHEREAS the Contractors has agreed to execute upon and subject to the conditions set forth herein and
to the conditions set forth in the Special Conditions and in the schedule of items/quantities and conditions of
contract (all of which are collectively hereinafter referred to as "the, said conditions") the works shown upon
the said drawings and/or described in the said specification and included in the schedule of items/quantities
at the respective rates therein set forth amounting to the sum as therein arrived at or such other sum as shall
become payable there under (hereinafter referred to as "the said contract amount")

NOW THIS DEED WITNESSETH and it is hereby agreed and declared as follows:

1. In consideration of the said contract amount to be paid at the times and in the manner set forth in
the said conditions the Contractor shall upon and subject to the said conditions execute and
complete the work shown upon the said drawings and described in the said specifications and the
schedule of items/quantities.

2. The Employer shall pay the Contractor the said contract amount or such other sum as shall
become payable, at the times and in the manner specified in the said conditions.

3. The term ‘the Architect' in the said conditions shall mean the said HCP Design Planning and
Management Pvt. Ltd., "Paritosh', Usmanpura, Ahmedabad - 380 013, or, in the event of their
ceasing to be the Architect for the purpose of this contract for whatever reason, such other person
or persons as shall be nominated for that purpose by the Employer, not being a person to whom
the Contractor shall object for reasons considered to be sufficient by the Employer PROVIDED
ALWAYS that no person or persons subsequently appointed to be Architect under this contract
shall be entitled to disregard or overrule any previous decisions or approval or direction given or
expressed in writing by the Architect for the time being.

4, The said conditions and Appendix thereto shall be read and construed as forming part of this
Agreement, and the parties hereto shall respectively abide by, submit themselves to the said
conditions and perform the Agreements on their part respectively in the said Conditions

contained.
5. The agreement and documents mentioned herein shall form the basis of this contract.
6. This contract is neither a fixed lump sum contract nor a piece work contract but is a contract to

carry out the construction work in respect of 400 meters Synthetic Athletic Track and Astroturf
HCP Design Planning and Management Pvt. Ltd. Ahmedabad
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10.
11.

12.

13.

Football field under Urban Sports Infrastructure Scheme (USIS) at PDEU campus. to be paid
according to actual measured quantities at the rates contained in the schedule of items/quantities
and probable quantities or as provided in the said conditions.

The Contractor shall afford every reasonable facility for the carrying out of all works relating to civil
works, installation of sanitary work and fittings, permanent water supply, electrical installations,
fittings, lifts, telephone, air conditioning, and other ancillary works in the manner laid down in the
said conditions, and shall make good any damages done to walls, floors, etc., after the completion
of such works.

The Employer reserves to itself the right of altering the drawings and nature of the work by adding
to or omitting any items of work or having portions of the same carried out without prejudice to
this contract.

Time shall be the essence of this contract and the Contractor hereby agrees to commence the
work soon after the site is handed over to him or from seventh day after the date of issue of
formal works order / LOI as provided for in the said conditions whichever is later and shall
faithfully and honestly do, provide, perform, execute, fulfil, keep, discharge, carry out and
complete the entire work upon the terms and conditions herein contained and those contained in
Contract Documents — as mentioned in item no 6 of Appendix of this document, subject
nevertheless to the provisions for extension of time.

All payments by the Employer under this contract shall be made only at Gandhinagar.

All disputes arising out of or in any way connected with this Agreement shall be deemed to have
arisen at Gandhinagar and only courts in Gandhinagar shall have jurisdiction to determine the
same.

Employer shall not be liable for damages for breach of contract or otherwise to the contractor and
the contractor shall not be entitled to any claims, compensation, and damages for breach of
contract by the employer.

That the several parts of this contract have been read by the Contractor and fully understood by
the Contractor.

"IN WITNESS WHEREOF the Employer and the Contractor have set
their respective hands to these presents and two duplicates hereof
the day and year first hereinabove written.

IN WITNESS WHEREOF the Employer has its hands to these presents
through its duly authorised official and the Contractor has caused its
common seal to be affixed hereinto and the said two duplicates/has
caused these presents and the said two duplicates hereof to be
executed on its behalf, the day and year first hereinabove written.

If the party is a
partnership or an
individual.

If the contractor is a
company.

HCP Design Planning and Management Pvt. Ltd. Ahmedabad
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SIGNED, SEALED AND DELIVERED FOR THE EMPLOYER BY the hand If the party is a

of Shri

(name and designation)
in the presence of

1)

2)

SIGNED, SEALED AND DELIVERED FOR THE CONTRACTOR by

in the presence of
1)

2)

THE COMMON SEAL OF

Partnership firm or an
individual should be
signed by all or on behalf
of all the Partners.

was hereunto affixed

pursuant to the resolutions passed by its Board of Directors at the

meeting held on
in the presence of

1)
2)

If the contractor signs under its common seal, the
signature clause should tally with sealing clause in
the Articles of Association. If the Contractors signing
by the hand of power of attorney whether a
company or individual.

Directors who have signed these tender
present in token thereof, in the presence
of
1)
2)

in the presence of,

1)

HCP Design Planning and Management Pvt. Ltd. Ahmedabad
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2)
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SPECIAL CONDITIONS OF CONTRACT

General:

The following special conditions of contract shall supplement the General Conditions of Contract,
whenever there is a conflict, the provision herein shall prevail over those in the general conditions
of contract.

(a)

(b)

(c)

(d)

(e)

Amount of Bid Security (EMD) : Rs. 12,00,000/-

Period for Completion of the Works : As per item no 4 of appendix.
Value of works of interim certificates : As per item no 19 of appendix.
Period of honouring certificates : As per item no 21.2 of appendix.
Period for Final Measurement : As per item no 21.3 of appendix.
Defects Liability Period : As per item no 8 of appendix.

Equipment & Machinery on Work Site

The Contractor must install fully automatic RMC Batching plant for capacity more than 15
cum/hour with computerized operated system on site All grade of the PCC/Concrete shall be
produce by Batching plant and transporter to the site.

If at all contractor opts for providing and laying controlled concrete using RMC from Vendor,
the contractor shall have to get the mix design approved by EIC. The design shall be based
on using PPC of Ambuja, Ultratech or Birla brand using recommended proportion of
admixture as specified in 1S-456-2000 for making the concrete pumpable. No additional fly
ash / cementecious material shall be added or replaced at plant while using PPC. No extra
cost shall be paid for providing RMC.

The contractor shall install material hoist way, passenger hoist way, tower crane and
required concrete and material transporting equipment’s, etc.

Following quality control measures shall have to be taken by the contractor :

d.1l Only approved quality mould releasing agent shall have to be applied on the
formwork, no oil or grease of any type shall be allowed to applied to the form work
to facilitate the smooth release of formwork during de- shuttering.

d.2 Concrete surfaces like slabs shall have to be covered with plastic sheet as the laying
of concrete progresses.

d.3 Specified quantity of plasticizer is to be considered in the mix design. The company of
the plasticizer and its proportion is to be specified by the agency who is giving the
mix design.

d4 All types of cement mortars produced for the work shall be machine mixed (Smaller
capacity mixer machines shall have to be arranged for this.)

Mechanically operated hoists or lift, JCB Hydra, electrically operated Winch, welding
machines, Oxy-Acetylene cutting sets, and Mobile Tower Crane of required boom radius and
capacity, for erection and fabrication of steel structures and materials to reach the highest
level of building, powered by suitable machinery capable of lifting.

HCP Design Planning and Management Pvt. Ltd. Ahmedabad
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() Immersion type and surface type vibrators for consolidation of concrete of any grade and at
all stages.

(g) Sufficient quantity of metal scaffolding material and requisite steel adjustable props having
required spans of required strength adjustable clamps, turnbuckles etc.

(h) Sufficient quantity of steel plates or plywood shuttering material as well as wooden/steel
rafters having required spans of required strength, adjustable clamps, turn buckles etc.
Contractor shall have to submit the shop drawings for the enabling structures like staging,
formwork etc. and get the approval thereof before execution.

(i) Testing equipments for testing to concrete / sand, aggregate, gravel, mortar, embankment,
welds, etc. as required is including small compression testing machine. Adequate nos. of
moulds for concrete and cement.

(i Water pumps for dewatering from pits, trenches and equipments for supplying curing water
during at high level portions of buildings.

(k) Compressor, jack hammer, drilling bits, welding machine, loader for excavated materials,
dumpers, caterpillar, bulldozer, road roller etc.

(1 Vacuum dewatering system equipment for Grade R.C. floor, roads etc. with necessary
equipment for floating and finishing coat. This must not be subcontracted.

(m)  Or any other tools / tackles / equipment necessary for the satisfactory and successful
execution and timely completion of the project, if necessary for the statutory requirements.

Schedule of Materials
Rates including cost of cement and reinforcement steel

Cement and Reinforcement Steel will be supplied by the contractor at site. Rates to be quoted by the
contractor shall be inclusive of the cost of cement, reinforcement and structural steel.

The total responsibility of unloading, storage, safe custody, accountability, testing etc. will be of the
contractor. On completion of the work contractor will have to submit a detailed reconciliation
statement of cement & steel. Allowable wastage considerations and penalties for the reconciliation of
cement and reinforcement steel shall be applicable as follows:

a) Cement

On completion of work the theoretical consumption shall be worked out. If the actual consumption of
cement exceeds the theoretical by more than 2.5%, then the excess of the cement consumed above
2.5% shall be recovered at an enhanced rate, i.e. double the prevailing market rate. If the actual
consumption of cement is less than the theoretical up to 2.5%, then contractor shall adequately
explain with proper reasons. The contractor is advised to analyse the cement consumption co-efficient
during initial stages of work, so that the variation from the theoretical consumption can be adopted
for the balance work. However, if no such analysis is done and adequate reasons for negative
consumption are not found, the penalty shall be imposed on the contractor, i.e. prevailing market rate
shall be recovered for each bag negatively consumed than the theoretical up to 2.5% and double the
prevailing market rate for each bag negatively consumed than the theoretical by more than 2.5%.

b) Mild steel & Tor steel

HCP Design Planning and Management Pvt. Ltd. Ahmedabad
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10.3

Maximum wastage permitted will be 2% of the theoretical consumption. If the wastage is more than
2% of the steel billed for, then the excess wastage above 2% limit shall be recovered at an enhanced
rate i.e. double the market rate.

Rolling margin if recorded by the contractor by testing all categories of reinforcement and structural
steel for all supply lots then only considered for the reconciliation.

Following rates are to be considered as basic rates for arriving at the tender rates to be quoted by the
bidder.

1) Cement : Rs. 300.00 per bag.
2) Reinforcement Steel : Rs. 70,000.00 per MT

Given basic rates are inclusive of all types of taxes, levies, loading, transit insurance, transportation,
unloading and delivery at site.

Contractor shall have to inform and get approval of client in writing about the purchase rates and
source of supply of the items listed under basic rate items well in advance / at least one month before
placing the order. Material shall be purchased directly from the company only.

Client reserves the right to negotiate and finalise the rates of the items listed under basic rate items
directly with the supplier company. The rates thus finalized shall be termed as negotiated rates
(inclusive of all types of taxes, levies, loading, transit insurance, transportation, unloading and delivery
at site.) and the same shall be binding to the contractor for further process of execution. Contractor
has to execute the relevant item considering the negotiated rates as final rate and during execution of
such item the contractor has to prepare the statement of basic rate difference (as prescribed in
Annexure-A below) which shall be supported by the authentic documents as required.

The difference of basic rate and negotiated rate of the items listed under basic rates only shall be
considered for the payment or recovery as per Annexure — A (below). No other component shall be
considered for payment or recovery, except the component of material listed under basic rate item

HCP Design Planning and Management Pvt. Ltd. Ahmedabad
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ANNEXURE - A
Sr. No Item Unit Basic | Negotiated Rate % Total Amount of
Rate as rates Difference | difference executed basic rate
per (b) c=b-a with basic | quantityas | difference
tender rate per RA or payable or
(a) d=c/a Final bl'" recoverable
(Theoretical | +ve or —ve
or actual. f=c*e
consumptio
n whichever
is less shall
be
considered)
e
1
2
3
4
Total
11. Contractor shall also provide temporary office for the Owner’s staff at site having at least 75 sqm of

12

13.

total area consisting of staff area with common toilet, wash basin & cooler point, Site in Charge’s
office with attached toilet and AC point, one meeting room and necessary electrical points and
fittings etc. as per drawing. After completion of the project, all the materials used for the same,
shall be contractor’s property. The design of the same shall be provided by the consultant.

Testing of Cement / Steel supplied by Owner/Contractor

For the supply of materials by Client/contractor, it shall be contractor's duty to arrange for the test
samples of cement & steel for every separate consignment that shall be received by the contractor
at site or as directed by the Engineer-in-Charge. Contractor will not be reimbursed amount of such
bills of test reports carried out at recognised technical institute or laboratories. Other sundry
expenditure like transport, handing over of samples, packing and getting test results, even by
deputing his special personnel will also be borne by the contractor.

The quantity for measurement will be actual quantity used in construction (which will be calculated
on the basis of standard steel co-efficient). Rolling margin, invisible loss and wastage shall not be
paid or billed.

) The contractor shall bear all incidental charges for the storage and safe custody of the
materials at site at his own responsibility.

) The contractor shall make arrangement at the site of works for safe custody of materials to
protect from damage by rain, dampness, fire, theft etc.

1)) In case any materials get damaged the contractor shall replace the same at his own cost.

HCP Design Planning and Management Pvt. Ltd. Ahmedabad
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14.

15

V) The contractor shall furnish to Engineer-in-Charge sufficiently in advance a statement
showing his requirements of quantities of materials to be supplied by Owner if any and the
time when the same will be required by him.

V) A day to day account of the material supplied by Owner/Contractor shall be maintained by
the contractor in the prescribed Performa like Pour Card etc.

Vi) Only that quantity of steel and reinforcing steel, which is shown in the drawings as
finished/fabricated steel, will be measured. No wastage, cutting margins, materials used as
laps etc. shall be measured for payment. However, approved laps, chairs and spacers in
reinforcing steel be measured.

VII) Rate of formwork shall be inclusive of desired size and shape. Rates are also inclusive of
forming grooves of required size and shape, forming pattas, patterns, rendering etc. Exposed
shuttering also includes finishing, rendering of the same, including making, fixing tie rod
assembly for retaining wall / water retaining structures / underground structures (made out of
8mm 2nos tor steel bars with spring and PVC cone) & 25 mm deep PVC cones on either side of
heavy quality pvc pipe for structures other then mentioned above to act as a spacer and filling
and finishing the holes using cement and sand mortar(1:1) with polymer bonding agent, as
directed by EIC after deshuttering.

Dewatering.

Rate quoted for various items in schedule of quantities, should include cost of dewatering by any
means and at all stages, which may be from underground or surface water sources. Contractor will
not be paid anything extra for dewatering.

Application codes for Specification of Civil Works.

The following codes, standards are part of the specifications mentioned/covered under this
contract. All standards, tentative specifications, codes of practice referred to herein shall be the
latest edition including all applicable official amendments and revisions.

In case of discrepancy between tender and those referred to herein, IS Specification shall govern.

IS 1077- Common burnt clay-building bricks.

IS 2502- Code of practice for bending & fixing of concrete reinforcement.

IS 1905- Structural safety to building.

IS 1786- Specification for cold twisted steel bars for concrete reinforcement.

IS 3495 - Methods of sampling & testing clay building bricks. (Part | to IV)

IS 2212- Code of practice for brickwork.

IS 2394- Code of practice for application of lime plaster finish.

IS 1443- Code of practice for laying and finishing of cement concrete flooring tiles.

IS 4021- Timber door, window and ventilator frames.

IS 2202- Wooden flush door shutters (solid care) Type Part |

IS 1003- Timber panelled and glazed shutters part |&lI

IS 4020- Methods of tests for wooden flush doors, the test.

IS 1081- Code of practice for fixing and glazing of metal (steel & aluminum) doors, windows and
Ventilators.

IS 2338- Code of practice for finishing wood and wood base materials (part-I)

HCP Design Planning and Management Pvt. Ltd. Ahmedabad




Construction of 400 meters Synthetic Athletic Track and Astroturf Football field under
Urban Sports Infrastructure Scheme (USIS) at PDEU campus

Section: Part B

Title — General and Special Conditions Sheet 15 OF 67

16

17

IS 2395- Code of practice for painting concrete, masonry and plaster surface.

IS 1346- Code of practice for water proofing of roofs with bitumen felts.

IS 783 - code of practice for laying concrete pipes.

IS 1200- Method of measurement of building works.

IS 3764- Safety code for excavation work.

IS 2720- Part-1I- Determination of moisture content.
-Part-VIl-Determination of moisture content dry density relation using light compaction.
-Part-VIll-Determination of moisture content dry density relation using heavy compaction.
-Part- XXVIlI-Determination of dry density of soils, in place by the said replacement method.
-Part-XXIX-Determination of dry density of soils in place by the core cutter method.

IS 383 - Specification for coarse and fine. Aggregates from natural sources for concrete.

IS 23856 - Parts | to VIlI- methods of test for aggregates.

IS516 - Methods of test for strength of concrete.

IS 1199- Methods of sampling and analysis of concrete.

IS 3025- Method of sampling and test for water.

IS 432 - Part| & II- Mild and Medium tensile steel bars and hard drawn steel wire, for concrete

Reinforcement.

IS 4990- Specification for plywood for concrete shuttering work.

IS 2645- Specification for integral cement waterproofing compounds.

IS 2505- Specification for concrete vibrators, immersion type.

IS 2750- Specification for steel scaffoldings

IS 3370- Part | to IV- code of practice for concrete structures for storage of liquids.

IS 456 - Code of practice for plain & reinforced cement concrete.

IS 9013- Specification for admixtures for concrete.

IS 3414- Code of practice for design and installation of joints in buildings.

IS 4014- Parts | & Il —code of practice for steel tubular scaffolding.

IS 2571- Code of practice for laying in site cement concrete flooring.

IS 3385- Code of practice for measurement of civil Engg. Works.

National Building code of India- 1970 . (All Parts).

IS73 - Specification for paving bitumen.

IS 226 - Specification for Structural Steel.

IS 460 - Specification for test sieves.

IS 10262 — Code for concrete mix design.

Clearance of site on completion.

On completion of the works, the contractor shall clear away and remove from the site, all
constructional plant, surplus materials, rubbish and temporary works of every kind and leave the
whole site and works clean and in workman like condition to the satisfaction of Owner at his own cost.
If the contractor fails to clear the site within 7 days after virtual completion/ submission of final bill
whichever is earlier, it shall forfeit all his claims and the owner may get the site cleared at contractor’s
cost.

Scope of work: As per item no 05 of appendix.
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19.

20.

21.

22.

23.

Site in Charge — Client, will provide operative instructions on regular basis related to project during
contract execution period, which are not covered in this tender document. Contractor and his staff at
site shall comply all these instructions..

Taxes: The rates shall also be fixed and not subject to exchange variations, labour conditions,
fluctuations in railway freights or any conditions whatsoever. It shall also include for GST and any
other taxes/duty or other levy levied by the Central or State Governments or local authorities, GST on
works contract (if applicable) as on the date of signing of the tender document. No claim in respect to
the variation in above mentioned taxes shall be considered for payment, by the Employer

Owner reserves the right, at its sole discretion, to offer the same contractor, at the same rates and on
the same terms and conditions, additional work. If the owner and the contractor agree for the same
terms and conditions, the owner may award to the same contractor and the contract shall be in
writing and signed by both the owner and contractor.

“Owner / Employer” and “Contractor” may very/alter/modify/rescind/waive any terms and condition
of this contract by mutual consent. The mutual consent shall be in writing and signed by both
“Employer” and “Contractor”.

Barricading: Contractor has to barricade the area with Gl corrugated sheets for the complete safety of
the persons using the adjacent campus and surrounding areas. If required, the contractor has to shift
the barricading after completion of the specific work as per the instruction of Engineer in Charge. The
indicative drawing for the same is attached with the tender document.

All or any disputes arising out of the agreement, undertaking and work order issued, under this tender
shall be subject to Arbitration and referred to a single arbitrator as per the provisions of Arbitration
and Conciliation Act, 1996 and any subsequent amendment, thereof. The parties on mutual consensus
shall be at liberty to appoint any person as sole arbitrator and if there is no consensus then the same
shall be appointed under the provisions of Arbitration and Conciliation Act, 1996 and any subsequent
amendment, thereof. The place of arbitration shall be at Gandhinagar and the language of the
arbitration will be in English.
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b)

c)

d)

f)

g)

h)

Interpretations :

GENERAL CONDITIONS

In constructing these Conditions, the Specifications, Schedule of Items/Quantities and Contract
Agreement, the following words shall have the meanings herein assigned to them except where
the subject or context otherwise requires.

"Owner/Employer" Shall mean Pandit Deendayal Energy University (PDEU) Gandhinagar and shall

"Contractor"

"Site"

"This Contract"

include its successors, legal representatives and assigns.

"Contractor" shall mean the tenderer (person or persons, firm or
company), selected by the Owner for the performance of the work and shall
include the successors, legal representatives and permitted assigns of the
Contractor.

shall mean the site of the contract works including any building and erections
thereon and any other land (inclusively) as aforesaid allotted by Employer for
the Contractor's use.

shall mean the Articles of Agreement the General and Special Conditions, the
Appendix, the Annexure, the Schedule of Items/Quantities and Specifications
attached hereto and duly signed.

"Notice in Writing “or written notice shall mean a notice in written, typed or printed characters

sent (unless delivered personally or otherwise proved to have been received) by
registered post to the last known private or business address or registered
office of the addressee and shall be deemed to have been received when in the
ordinary course of post it would have been delivered.

"Act of Insolvency“shall mean any Act of Insolvency as defined by the Presidency Towns Insolvency

"Net Prices"

"Time limit/

Stipulated time/
Stipulated date"

Act or any Act amending such original.

If in arriving at the contract amount the Contractor shall have added to or
deducted from the total of the items in the Tender any sum either as a
percentage or otherwise then the net price of any item in the tender shall be
the sum arrived at by adding to or deducting from the actual figure appearing in
the Tender as the price of that item a similar percentage or proportionate sum
provided always that in determining the percentage or proportion of the sum
so added or deducted by the Contractor the total amount of any Prime Cost
items and provisional sums of money shall be deducted from the total amount
of the tender. The expression "net rates" or "net prices" when used with
reference to the contract or accounts shall be held to mean rates or prices so
arrived at.

shall mean the period in which the construction work is stipulated to be
completed.
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i)

j)

k)

1)

The Engineer-in-charge — means the Engineer officer who shall supervise and be in — charge of the
work and who shall sign the contract on behalf of client.

Excepted Risk are risks due to riots (other than those on account of contractor’s employees),

war (whether declared or not) invasion, act of foreign enemies, hostilities,
civil war, rebellion revolution, insurrection, military or usurped power, any
acts of Institute, damages from air-crafts, acts of God, such as earth-quake,
lightening and unprecedented floods, and other causes over which the
contractor has no control and accepted as such by the Accepting Authority or
which a certificate of completion has been issued or a cause solely due to
Institute’s faulty design of works.

Market Rate shall be rate as decided by the Engineer-in-Charge on the basis of the cost of

materials and labour at the site where the work is to be executed, all
overheads and profits.

Tendered Value means the value of the entire work as stipulated in the LOI.

General:

In the specifications "as directed"/"approved" shall be taken to mean "as directed"/"approved" by
the Engineer-in-charge and Architects.

Wherever a reference to any Indian Standard appears in the specifications, it shall be taken to
mean as a reference to the latest edition of the same in force on the date of agreement.

The distance which constitutes lead shall be determined along the shortest practical route and not
necessarily the route actually taken. The decision of the Engineer-in-charge and Architects in this
regard shall be taken as final. Where no lead is specified, it shall mean "all leads".

Lift shall be measured from plinth level.

Reference to specifications of materials as made in the detailed specification of the item of works
is in the form of a designation containing the number of the specification of the material and
prefix 'M'e.g. 'M-5'.

No materials shall be stored prior to, during and after execution of a structure in such a way as to
cause or lead to damage or overloading of the various components of the structure.

All works shall be carried out in a workman like manner as per the best techniques for the
particular item.

The mode, procedure and manner of execution shall be such that it does not cause damage or
over-loading of the various components of the structure during execution or after completion of
the structure.

Special modes of construction not adopted in general Engineering practice, if proposed to be
adopted by the Contractor, shall be considered only if the Contractor provides satisfactory
evidence that such special mode of construction is safe, sound and helps in speedy construction
and completion of work to the required strength and quality. Acceptance of the same by the
Engineer-in-charge shall not, however absolve the Contractor of the responsibility of any adverse
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effects and consequence of adopting the same in the course of execution for the completion of
the work.

All installations pertaining to water supply and fixtures thereof as well as drainage lines and
sanitary fitting shall be deemed to be completed only after tests of their satisfactory functioning
have been carried out by the Contractor and the same have been approved by the Engineer-in-

charge.

The Contractor shall be responsible for observing the rules and regulations imposed under the
"Minor Minerals Act" and such other laws and rules prescribed by Government from time to time.
The testing charges of all materials shall be borne by the Contractor. Unless recovery at one
percent towards testing charge is separately made.

m. Approval to any of the executed items for the Work does not in any way relieve the Contractor of

his responsibility for the correctness, soundness and strength of the structure as per the drawings
and specifications.
Competency of the Tenderer: No contract shall be awarded except to responsible bidders capable
of performing the class of work contemplated. Before the award of the contract, any bidder may
be required to show that he has the necessary facilities, experience, ability and financial resources
to perform the work in satisfactory manner within the time stipulated. Contractor may be
required to furnish to the Employer, with a statement, as to their experience and their financial
status.

4. Total Retention including Security Deposit :
Total Security Deposit : As per item no 10 of appendix.
Release of Security Deposit : As per item no 11.1 to 11.4 of appendix.
Total Retention Money : As per item no 12 of appendix.
Release of Retention Money : As per item no 13 of appendix.
Total Retention : As per item no 14 of appendix
The amount retained by the Employer shall not bear any interest. All compensation or other sums
of money payable by the Contractor to the Employer under the terms of this contract may be
deducted from his Earnest Money and Security Deposit. Unless such deposit has become
otherwise payable, the Contractor within ten days shall make good in cash the amount so
deducted.
Conditional tender shall not be OPENED / ACCEPTED.

6. Scope of Contract: The Contractor shall carry out and complete all the work strictly, in every

respect, in accordance with the Contract, drawings, specifications, details and with the directions
of and to the satisfaction of the Architect and their Associate Consultants. The Architect may in his
absolute discretion and from time to time issue further drawings as per the requirement of the
execution and/or written/verbal instructions, details, directions and explanations which are
hereafter collectively referred to as "Architect's Instructions" in regard to

The variation or modification of the design, quality or quantity of works or the addition or
omission or substitution of any work.
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Any discrepancy in the Drawings or between the Schedule of Items/Quantities and/or Drawings
and/or Specification.

The removal from the site of any materials brought thereon by the Contractor and the substitution
of any other material there for.

The removal and/or re-execution of any defective works and opening up for inspection of any
covered work executed by the Contractor.

The dismissal from the works of any persons employed thereupon.

In case of verbal instructions, directions and explanations given to the Contractor or his
representatives upon the works by the Architect shall, if involving a variation, be confirmed in
writing by the Contractor within Seven days, and if not dissented from in writing within a further
seven days by Architect's such shall be deemed to be Architect's Instructions, within the scope of
the Contract.

All work shall be in compliance with the requirements of the local public authorities. If in the
opinion of the Architect and the Consultants, changes have to be made, the Contractor shall carry
out the same without any extra charges. The Architect's decision in such cases shall be final and
shall not be open to arbitration. No change in the drawings is permitted without Architect's
written consent. The Contractor shall carry out and complete the said work in every respect in
accordance with this Contract.

Tender document, Schedule of items/quantities and drawings : The Contractor shall be entitled
to the certified copy of the accepted tender along with the work order, free of cost and shall also
be entitled to receive, on request, two sets of contract and working drawings according to the
progress of work as and when needed, free of cost. The Contractor shall keep one copy of all the
drawings on the works and the Architect or his representative shall have, at all times, access to the
same.

The several documents forming the contract are essential parts of the contract and requirements
occurring in one are a binding as through occurring in all. They are intended to be mutually
explanatory and complementary and to describe and provide for a complete work. The contract
shall remain in the custody of the Architect and shall be produced by him at his office when
required by the Employer or the Contractor.

In the event of any discrepancy in the several documents forming the contract or in any one
document, the following order of precedence should apply:

Dimension and quantities: (i) Drawings (ii) Schedule of Items/Quantities of the Tender form (iii)
Specifications. On drawings, figured dimensions, unless obviously incorrect, shall be followed in
preference to scaled dimensions.

Description: (i) Schedule of Items/Quantities of the Tender form; (ii) Drawings (iii) Specifications. In
the case of defective description or ambiguity or any discrepancy in the item specifications or in
absence of specifications for any items, the Architect and Engineer-in-Charge is entitled to issue
further instructions directing in what manner the work is to be carried out or work shall be carried
out as per specifications in the latest IS code. The Contractor cannot take any advantage of any
apparent error or omission in drawings or specifications and the Architect and Engineer-in-Charge
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10.

11.

shall be entitled to make corrections and interpretations as necessary to fulfil the plans and
specifications.

Before the issue of the final certificate to the Contractor, the Contractor shall forthwith return to
the Architect, all documents, drawings and specifications.

Contractor to provide everything necessary : The Contractor shall provide at his cost everything
necessary for the proper execution of the works according to the intent and meaning of the
Drawings, Schedule of Items/Quantities and Specifications taken together whether the same may
or may not be particularly shown or described therein provided that the same can reasonably be
inferred there from, and if the Contractor finds any discrepancy in the Drawings or between the
Drawings, Schedule of Items/Quantities and Specifications he shall immediately and in writing
refer same to the Architect who shall decide which is to be followed.

Work not to be sublet: The Contractor shall not assign or sublet any portion of the contract except
with the written consent of the Employer/Architect. In case of breach of these conditions, the
Employer may cause the Architect to serve a notice in writing to the Contractor rescinding the
contract whereupon the security deposit shall stand forfeited to the Employer, without any
prejudice to his other remedies against the Contractor.

No alteration, omission or variation shall vitiate this contract but in case the Architect thinks
proper at any time during the progress of the works to make any alterations in, or additions to, or
omissions from, the works or any alteration in the kind or quality of the materials to be used
therein and shall give notice thereof in writing under his hand to the Contractor, the Contractor
shall alter, add to, or omit from, as the case may, in accordance with such notice, but the
Contractor shall not do any work extra to or make any alterations or additions to or omissions
from the works or any deviation from any of the provisions of the Conditions of the contract,
stipulation, specifications, Schedule of Items/Quantities or contract drawings without the previous
consent in writing of the Architect and the value of such extras, alterations, additions or omissions
shall in all case be determined by the Architect with the prior approval in writing of the Employer
in accordance with the provisions of relevant clause, and the same shall be added to, or deducted
from, the contract amount, as the case may be, accordingly.

Any error in description or in quantity or in omission of items from the Schedule of
Items/Quantities shall not vitiate this contract but shall be rectified and the value thereof, as
ascertained under relevant clause, shall be added to, or deducted from the contract amount (as
the case may be) provided that no rectification of errors, if any, shall be allowed in the Contractor's
schedule of rates.

A schedule of probable quantities in respect of each work and specifications accompany these
special conditions. Quantities indicated in the Form of Schedules of Rates with respect to various
items are only approximate and are intended merely as information without undertaking as to the
correction thereof and without any obligation upon the Owner. This schedule is liable to alteration
by omission, deductions or additions at the discretion of the Employer/Architect and not subject
to any discussions. The Contractor shall carry out any such items with variations in the quantities
at the tender quoted rate. Each tender should contain not only the rates but also the value of each
item of work entered in a separate column and all the items should be totalled in order to show
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12.

13.

the aggregate value of the entire tender. Every ‘blank' in the form of the tender and in the
schedule must be filled up by the tenderer and must return the document sent herewith.

The tenderer must obtain for himself at his own responsibility and expense all the information
which may be necessary for the purpose of making a tender, for entering into a contract,
examining the drawings and all matters appertaining thereto. The Contractors shall be deemed to
have satisfied himself before tendering as to the correctness and sufficiency of his tender for the
works and of the prices stated in the Schedule of Items/Quantities, which rates and prices shall
cover all his obligations under the Contract, and all matters and things necessary for the proper
completion of the works.

The information given in the tender documents and the Plans and Drawings forming part thereof
is merely intended as a general information without undertaking on the part of the Employer as to
their accuracy and without obligation relating thereto upon the Employer. The tenderers are
expected to conducted their own surveys and investigations prior to tendering.

The Contractor shall confirm to the provisions of any Act of the legislature relating to the works,
and to the regulations and bye laws of any authority, and of any water, electric supply, other
companies and/or authorities with whose systems the structure is proposed to be connected, and
shall, before making any variations from the Drawings or Specifications that may be necessitated
by so conforming, give to the Architect written notice, specifying the variation proposed to be
made and the reason for making it and apply for instructions thereon. In case the Contractor shall
not within ten days receive such instructions he shall proceed with the work confirming to the
provisions, regulations, or bylaws in question, and any variation so necessitated shall be dealt with
under relevant clause.

The Contractor shall bring to the attention of the Architect all notices required by the said Acts,
regulations or bylaws to be given to any authority and pay to such authority, or to any public office
all fees that may be properly chargeable in respect of the works, and lodge the receipts with the
Architect.

The Contractor shall indemnify the Employer/Architect/ Consultants against all claims in respect of
patent rights, and shall defend all actions arising from such claims, and shall himself pay all
royalties, license fees, damages, cost and charges of all and every sort that may be legally incurred
in respect hereof.

Supply of plants, equipment, formwork, centering, temporary roads, lighting etc. : The rates
qguoted in the tender shall include for cleaning of the site before commencement and after
completion of the works, for the proper fencing, lighting, grading and taking of the necessary
safety measures for all works comprised in the contract and for the proper provision of temporary
road, way, foot-ways, guards, fences, caution notices etc., also for the accommodation of
workmen, foot passenger or other traffic and of Employer/s and occupiers of adjacent property
and the public and shall remain responsible for any accidents that may occur on account of his
failure to take proper & timely precautions.

The Contractor shall not set fire to any standing jungle, trees, brushwood or grass without a
written permit from the Architect, Engineer-in-Charge and Forest officer. When such permit is
given, and also in all cases when destroying cut or dug up trees, brushwood, grass etc. by fire, the
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14.

Contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property.

Contractor shall supply at his own cost all materials (except such special materials if any, as may, in
accordance with the contract to be supplied by the Employer), plant, tools, appliances,
implements, ladders, cordage, tackle, scaffolding and any temporary works which may be required
for the proper execution of the work whether in the original, altered or substituted from and
whether included in the specifications, or other documents forming part of the contract or
referred to in these conditions or not and which may be necessary for the purpose of satisfying or
complying with requirements of the Architect and Engineer-in-Charge as to any matter or to which
under these conditions he is entitled to be satisfied or which he is entitled to required together
with carriage therefore to and from the work.

Erection of all formwork, staging, timbering, shoring etc. as well as taking down and removal of the
same when ordered to do so shall be included. The rates quoted shall be inclusive of fully
reinstating and making good all matters and things disturbed during the execution of the work and
to the satisfaction of the Architects.

All the arrangements made for fencing and lighting shall be maintained by the Contractor
throughout the execution of the contract till the physical taking over of the work by Employer.

Setting out the works: The Contractor shall supply without additional charges the requisite
number of persons with the means and material necessary for the purpose of setting out works
and checking, weighing and assisting in the measurement or examination at any time and from
time to time, of the work or the materials. Failing this, the same may be provided by the Architect
and Engineer-in-Charge at the expense of the Contractor and the expenses may be deducted from
any money due to the Contractor under the contract or from his security deposit, or proceeds of
sale thereof, or of a sufficient portion thereof.

The Contractor shall then set out the works and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions, and alignment
of all parts thereof and for provision of all necessary instruments, appliances and labour in
connection therewith. The Contractors shall submit to the Employer and Architects on the site
plan recorded levels, contours, margins and the verifications of layout within seven days from the
date of getting site layout from Architects/Employers.

If at any time any error in this respect shall appear during the progress of the works or within a
period of one year from the completion of the works, the Contractor shall, if so required, at his
own cost rectify such error to the satisfaction of the Architect. If however, such error is based on
incorrect data supplied in writing by the Architect and Engineer-in-Charge, the expenses of
rectifying the same shall be borne by the Client.

The checking of any setting out or of any line or level by the Architect and Engineer-in-Charge or
their representative shall not in any way relieve the Contractor of responsibilities, for the
correctness thereof. The Contractor shall carefully protect and preserve all bench-marks, site nails,
page and other things used in setting out of the work.

Necessary trial pits, of size 5' x 5' x 5', at minimum two locations on the entire site, shall be done
by the Contractors at their own expense and the report thereof showing different strata with

HCP Design Planning and Management Pvt. Ltd. Ahmedabad




Construction of 400 meters Synthetic Athletic Track and Astroturf Football field under
Urban Sports Infrastructure Scheme (USIS) at PDEU campus

Section: Part B

Title — General and Special Conditions Sheet 24 OF 67

15.

16.

17.

respective bearing capacities and the same shall be submitted to Employers/ Architects/
Consultants. No extra charges shall be paid for the same.

Item rate tender : The Contractor should note that unless otherwise stated the tender is strictly on
item rate basis and his attention is drawn to the fact that the rates for each and every item should
be correct, workable and self supporting. Quantity variation shall be unlimited. The rates shall also
be firm and not subject to exchange variations, inflation, labour conditions, fluctuations in railway
freights or any conditions whatsoever. It shall also include for sales tax, excise duty, octroi and any
other taxes/duty or other levy levied by the Central or State Governments or local authorities,
sales tax on works contract if applicable. No claim in respect to the above mentioned shall be
entertained by the Employer.

Time limit: Time shall be the essence of the contract. Time allowed for carrying out the work as
mentioned in the memorandum shall be strictly observed by the Contractor and it shall be
reckoned from the 7th day after written order to commence the work is issued. The tenderer shall,
before commencing work, prepare a detailed work schedule, which shall be approved by the
Architect and the Employer. This schedule shall be strictly followed by the Contractor.

Liquidated damages / Penalty : If the Contractor fails to complete the works by the date stated in
the Appendix or within any extended time under relevant clause and if the Architect certifies in
writing that in his opinion the same could be reasonably completed, the Contractor shall pay the
Employer the sum named in the Appendix as "Liquidated Damages/ Penalty for delayed" for the
period during which the said works shall so remain incomplete and the Employer may deduct such
damages from any moneys due to the Contractor, in the following manner :

Penalty for delay in completion of time: As per item no 20.1 of appendix.
If in the opinion of the Architect the works are delayed

(a) By force majeure or

(b) Due to exceptionally inclement weather or

(c) due to delay in proceedings or any dispute with adjoining owners or public authorities arising
otherwise than through the Contractor's own fault or

(d) by delay in works of other Sub-contractors or tradesmen engaged/nominated by the Employer
or the Architect and not referred to in the Schedule of Items/Quantities and/or Specification or

(e) by reason of Architect's instructions as per relevant Clause or

(f) by reason of civil commotion, local combination of workmen or strike or lockout affecting any
of the building trades or

(g) in case of the Contractor not receiving in due time necessary instructions from the Architect
for which he has specifically applied in writing or

(h) in the event, the value of the work exceeds the value of the priced Schedule of
Items/Quantities owing to variation,

(i) Due to delay in supply of materials by the Employer (if applicable).

The Architect may, with the previous approval in writing of the Employer make a fair and
reasonable extension of time for completion of the contract works. In case of such strike or lockout
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18.

the Contractor shall give written notice to the Architect immediately. But the Contractor shall
nevertheless constantly use his endeavours to prevent delay and shall do all that may be
reasonably required to the satisfaction of the Architect to proceed with work.

The Contractor shall furnish, within three days (unless extended by the Architect and Engineer-in-
Charge) of the order to start the work, the progress schedule in quadruplicate indicating the date
of starting, the monthly progress expected to be achieved and the anticipated completion date of
each major item of work to be done by him also indicating dates of procurement and setting up
the materials, plants and machinery. The Schedule should include a statement of proposed general
and detailed arrangements for carrying out works, and of time, order and manner in which it is
proposed that these shall be executed. Necessary reports endorsed by the Site Engineers
consisting of the labour strength and the materials shall be regularly furnished to the Employer
and Architects every week. The Contractor shall include the programme for the forth-coming week
in the same report.

The schedule should be formed keeping in view the time limit and the achievement towards
completion of the work within the time limit and of the particular items on the dates specified in
the contract and shall have the approval of the Architect and Engineer-in-Charge. Further, the
dates for the progress, as in this schedule shall be adhered to.

In case it is found necessary, at any stage, to alter the schedule, the Contractor shall submit in
good time, a revised schedule incorporating necessary modifications proposed and get the same
approved from the Architect and Engineer-in-Charge. No revised schedule shall be operative
without such acceptance in writing. The Architect and Engineer-in-Charge in further empowered to
ask for more detailed schedule or schedules, say, week by week, for any item or items and the
Contractor shall supply the same as and when asked for.

The Architect and Engineer-in-Charge shall have, at all times, the right, without in any way vitiating
this contract forming grounds for any claim, to alter the order of the work or any part thereof and
the Contractor shall after receiving such direction, proceed in the order directed. The Contractor
shall also revise the progress schedules accordingly and submit four copies of the revised schedule
to the Architect and Engineer-in-Charge within seven days of the said Engineer's direction to alter
the order of works.

The Contractor shall furnish sufficient plant, equipment and labour and shall work such hours and
shifts as may be necessary to maintain the progress of the work as per approved progress-
schedule. The working and shift hours shall comply with all Government regulations in force and
shall be such, as may be approved by the Architect and Engineer-in-Charge and the same shall not
be varied without the prior approval of Architect and Engineer-in-Charge.

The Contractor shall from time to time, as may be required by the Architect and Engineer-in-
Charge, furnish the Architect and Engineer-in-Charge with a statement in writing of the
arrangements he proposes to adopt for the execution of this contract and the Architect and
Engineer-in-Charge may, if he considers necessary at any time advise alteration in the same, which
the Contractor shall adopt on notice thereof.

The progress-schedule(s) shall be in the form of CPM/PERT, forms, statements and/or reports as
may be approved by the Architect and Engineer-in-Charge. The Contractor shall submit four copies
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19.

20.

showing the progress of the work in the form of a chart etc. at periodical intervals as may be
specified by Architect and Engineer-in-Charge.

The approval of the progress-schedules by the Engineer-in-Charge shall not relieve the Contractor
of any of his duties and responsibilities under the contract. The adoption of any modification in the
schedule required by the Architect and Engineer-in-Charge shall not entitle the Contractor to any
extra payment.

Also three sets of black & white/colour photographs every month showing the progress of work
duly endorsed by the site Engineer should be submitted with the report. On completion of the
work 5 sets of colour photographs or as directed by the Architects should be submitted.

If the Contractor after receipt of written notice from the Architect requiring compliance within ten
days fails to comply with for further drawings/ instructions the Employer may employ and pay
other persons to execute any such work that may be necessary to give effect thereto. All costs
incurred in connection therewith shall be recoverable from the Contractor by the Employer on the
certificate of the Architect as a debt or may be deducted by him from any moneys due to the
Contractor.

Default by Contractor : If, the Contractor shall neglect or fails to proceed with the work with due
diligence or if he violates any of the provisions of the Contract, the Architect and Engineer-in-
Charge shall give the Contractor a notice, identifying deficiencies in performance and demanding
corrective action. Such notice shall clearly state that it is given under the provision of this clause.
After service of such notice, the Contractor shall not remove any plant, equipment and material
from the site. The Employer shall have a lien on all such plant, equipment and material from the
date of such notice till the said deficiencies have been corrected as mentioned in the said notice.

If the Contractor fails to take satisfactory corrective action within ten days after receipt of such
notice, the Architect and Engineer-in-Charge on behalf of the Employer shall terminate the
contract in whole. In case, the entire contract is terminated, the amount of security deposit,
Earnest money deposit and Retention amount, if any, together with the value of the work done
but not paid for, shall stand forfeited to the Client. The plants equipment and material held under
this clause shall then be at the disposal of the Employer to recover the amount equivalent to the
liguidated damages and registration of the Contractor shall be kept in abeyance for three years
from the date as fixed in all such cases.

The Architect and Engineer-in-Charge if necessary shall direct that a part or the whole of such
plant, equipment and material be removed from the site within a stipulated period, if the
Contractor fails to do so, the Architect and Engineer-in-Charge shall cause them or any part of
them to be sold holding the net proceeds of such sale to the credit of the Contractor. After
settlement of accounts, the lien by the Employer on the Contractors remaining plant equipment
and balance of material shall be released.

If the Contractor being an individual or a firm or a incorporate company, commits any "act of
insolvency", or shall be adjudged as an insolvent or being an Incorporated Company shall have an
order for compulsory winding up, made against it or passed as an effective resolution for winding
up voluntarily or subject to the supervision of the court and the official Assignee or the Liquidator
in such acts of insolvency or winding up, as the case may be, shall be unable within seven days
after notice to him requiring him to do so, to show up giving a satisfactory reason to the Architect
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that he is able to carry out and fulfil the contract and to give security there for, if so required by
the Architect.

Or if the Contractor (whether an individual, firm or incorporate Company) shall suffer execution or
other process of court attaching property to be issued against the Contractor.

Or shall suffer any payment under this contract to be attached by or on behalf of any of the
creditors of the Contractor.

Or shall assign or sublet this contract without the consent in writing of the Employer first had and
obtained.

Or shall charge or encumber this contract or any payments due or which may become due to the
Contractor hereunder.

Or if the Architect shall certify in writing to the Employer that the Contractor
i) Has abandoned the contract, or

ii) Has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for fourteen days after receiving from the Architect
notice to proceed, or

iii) Has failed to proceed with the works with such due diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or,

iv) Has failed to remove materials from the site or to pull down and replace work for seven days
after receiving from the Architect written notice that the said materials or work were
condemned and rejected by the Architect under these conditions, or

v) Has neglected or failed persistently to observe and perform all or any of the acts, matters or
things by this contract to be observed and performed by the Contractor for seven days after
written notice shall have been given to the Contractor requiring the Contractor to observe or
perform the same.

Then and in any of the said cases the Employer may, notwithstanding any previous waiver, after
giving seven days notice in writing to the Contractor, terminate the contract, but without thereby
affecting the powers of the Architect or the obligations and liabilities of the Contractor, the whole
of which shall continue in force as fully as if the Contract had not been so terminated, and as if the
works subsequently executed had been executed by or on behalf of the Contractor, And further,
the Employer by his agents or servants may enter upon and take possession of the works and all
plants, tools, scaffolding, sheds, machinery, steam and other power utensils and materials laying
on the premises or the adjoining lands or roads, and use the same as his own property or may
employ the same by means of his own servants and workmen in carrying on and completing the
works or by employing any other Contractor or other person or persons to complete the works,
and the Contractor shall not in any way interrupt or do any act, matter or thing to prevent or
hinder such other Contractor or other person or persons employed for completing and finishing or
using the materials and plant for the works. When the works shall be completed or as soon
thereafter as convenient the Architect shall give a notice in writing to the Contractor to remove his
surplus materials and plant, and should the Contractor fail to do so within a period of fourteen
days after receipt thereof by him the Employer may sell the same by [Public auction], and give
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21.

22.

credit to the Contractor for the net amount realised. The Architect shall thereafter ascertain and
certify in writing under his hand what (if anything) shall be due or payable to, or by the Employer,
for the value of the said plant and materials so taken possession of by the Employer and the
expenses or loss which the Employer shall have been put to in procuring the works to be
completed, and the amount, if any, owing to the Contractor and the amount which shall be so
certified shall thereupon be paid by the Employer to the Contractor or by the Contractor to the
Employer, as the case may be, and the certificate of the Architect shall be final and conclusive
between the parties.

If, at any time, after the acceptance of the tender, the Employer shall for any reasons whatsoever
not require the whole or any part of the works to be carried out, the Architect shall give notice in
writing to the Contractor who shall have no claim to any payment of compensation or otherwise
whatsoever on account of any profit or advantage which he might have derived from the
execution of the whole works.

The employer shall be at liberty to verify the status of construction and if the same is found to be
unsatisfactory and report to that effect has been forwarded by the Architect and Engineer in
Charge then the employer is at liberty to point it out to the contractor and suitable alteration be
made in the construction as per the directions of the Architect and Engineer in Charge. If the
contractor still fails to adhere to the instruction and quality then the employer shall be at liberty to
terminate the contract.

The termination of contract in such manner shall render the contractor liable to pay for damages
which are to be assessed by the Architect and Engineer in Charge. The assessment of damages
shall be on the basis of the completed work, work to complete, quality of work, default in adhering
to time schedule and other factors as deem fit by the Architect and Engineer in Charge.

The Contractor shall not be entitled to any compensation for any loss suffered by him on account
of delays in commencing or executing the work due to modifications, delays in connected
subcontracts, procurement of government controlled or other building materials, obtaining water
and power connections or for any other reasons whatsoever. The Employer shall not be liable for
any claim in respect thereof nor accept any liability for any sum provided for therein.

Extra works: The Contractor may, when authorised, and shall, when directed, in writing by the
Architects with the approval of the Employer add to, omit from, or vary the works shown upon the
drawings, or described in the specification, or included in the Schedule of Items/Quantities, but
the Contractor shall make no addition, omission or variation without such authorisation or
direction. A verbal authority or direction by the Architects shall, if confirmed by them in writing
within seven days, be deemed to have been given in writing.

No claim for an extra shall be allowed unless it shall have been executed under provisions of its
relevant clause or by the authority of the Architects with the concurrence of the Employer as
herein mentioned. Any such extra as herein mentioned, is referred to as authorised extra and shall
be made in accordance with the following provisions.

i. The net rates or prices in the original tender shall determine the valuation of the extra work
where such extra work is of similar character and executed under similar conditions as the
work priced therein.
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b)

d)

23.

24,

ii. Rates for all items, wherever possible, should be derived out of the rates given in the priced
Schedule of Items/Quantities, i.e. on pro-rata basis as far as possible.

Where the extra works are not of similar character and/or executed under similar conditions as
aforesaid or where the omissions vary the conditions under which any remaining items of works
are carried out or if the amount of any omissions or additions relative to the amount of the whole
of the contract works or to any part thereof shall be such that in the opinion of the Architect the
net rate of price contained in the Priced Schedule of Items/Quantities or tender or for any items of
works involves loss or expense beyond that reasonably contemplated by the Contractor or is by
reason of such omission or addition rendered unreasonably or inapplicable, the Architect shall fix
such other rate or price as in the circumstances he shall think reasonable and proper, with the
prior approval in writing of the Employer, on the basis of prevailing market rate of materials which
includes all type of taxes & duties, labour and profit including overheads(including tools, plant and
machinery) at 10%.

Where extra work cannot be properly measured or valued the Contractor shall be allowed day
work prices as per the net rates considered at the time of quoting the tender or, if not so
considered, then in accordance with the local day work rates and wages for the district; provided
that in either case vouchers specifying the daily time (and if required by the Architect, the
workmen's names) and materials employed be delivered for verification to the Architect or his
representative at or before the end of the week following that in which the work has been
executed.

There cannot be any additional work to be undertaken without prior approval of the client. Only
those works shall be paid where prior approval of client shall be obtained.

The measurement and valuation in respect of the Contract shall be completed within the "Period
of final measurements" stated in the Appendix or if not stated then within six months of the
completion of the Contract works as defined in relevant clause.

The Contractor shall submit in advance a statement of extra items with necessary authentic
supporting documents / vouchers for Architect's approval. Only on approval he is bound to carry
out any extra items of work, necessary for the completion of the job even though the items may
not be included in the Schedule of items/quantities. Schedule of instructions in respect of such
additional items and their approximate quantities shall be issued in writing by the Architects.

Sub-contracts: For the provisional items/sums indicated in the tender, if the work is awarded
directly/separately to a specialised agency. All Specialists, Merchants, Tradesmen and others
employed thus to execute any work of provisional items/sums included in the Schedule of
Items/Quantities and/or Specifications who may be nominated or selected by the Architect are
hereby declared to be Sub-Contractors employed by the Contractor and are herein referred to as
nominated Sub-Contractors.

No nominated Sub-Contractors shall be employed in connection with the works against which the
Contractor shall have reasonable objection or (save where the Architect and Contractor shall
otherwise agree) who shall not enter into a Contract providing:

a) That the nominated Sub-Contractor shall indemnify the Contractor against the same
obligations in respect of the Sub- Contract as the Contractor is under in respect of this
contract.
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26.

b) That the nominated Sub-Contractor shall indemnify the Contractor against claims in respect of
any negligence by the Sub-Contractor, his servants or agents or any misuse by him or them of
any scaffolding or other plant, the property of the Contractor or under any workmen's
compensation Act in force.

c) Payment shall be made to the nominated Sub-Contractor within fourteen days of his receipt of
the Architect's certificate. Also, before any such certificate is issued the Contractor shall upon
request furnish proof to the Architect that all nominated Sub-Contractors accounts included in
previous certificates have been duly discharged; in default whereof the Employer may pay the
same upon a certificate of the Architect and deduct the amount thereof from any sums due to
the Contractor. The exercise of this power shall not create privity of contract as between
Employer and Subcontractor.

The general main Civil Contractor shall be responsible for close co-ordination, follow-up and
general assistance in timely completion of work with all other agencies like landscaping agency,
HVAC works, Furniture works, etc. and its connected work to be completed by the General
Contractor. Main civil contractor shall not be paid any charge for co-ordinated work of other
agencies as co-ordination charges. The Contractor shall not directly or indirectly transfer, assign
or under let the contract or any part share thereof or any interest therein without the prior
written consent of the Employer; and no undertaking shall relieve the Contractor from the full
and entire responsibility of the contract or from active superintendence of the works during
their progress.

The Contractor must co-operate with other Contractors appointed by the Employer so that the
work shall proceed smoothly with the least possible delay and to the satisfaction of the Architects.

Materials, its sample approval, its procurement and storage: The Contractor should make his own
arrangement to obtain all materials required for the work, except otherwise stated. All materials
shall, so far as procurable, be of the respective kinds described in the Schedule of Items/Quantities
and/or specifications and in accordance with the Architect's instructions, and the Contractor shall
upon the request of the Architect furnish him with all invoices, accounts, receipts and other
vouchers to prove that the materials comply therewith. The Contractor shall at his own cost
arrange for and/or carry out any test of any materials which the Architects may require.

The Contractor shall submit, samples of all the finishing materials, to the Architects/ Consultants,
for approval, as directed by the Architects/Consultants much in advance, so as to avoid any
complications regarding availability. Also, whenever samples are to be prepared for approval the
same shall be prepared immediately on receipt of the drawings and got approved by the Architect.

Approval of the samples of various materials given by the Engineer-in-charge and Architects shall
not absolve the Contractor from the responsibility of replacing defective material brought on site
or materials used in the work found defective at a later date. The Contractor shall have no claim to
any payment or compensation whatsoever on account of any such materials being rejected by the
Engineer-in-charge and Architects. No collection of material shall be made before it is approved by
the Engineer-in-charge and Architects.

The Architect shall, during the progress of the works, have to order in writing from time to time
the removal from the works, within a period specified in the order, of any materials which in his
opinion are not in accordance with the specifications or his instructions, the substitution of proper
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materials, and the removal and proper re-execution of any work executed with materials or
workmanship not in accordance with the drawings, specifications or instructions; and the
Contractor shall forthwith carry out such order at his own cost. In case of default on the part of the
Contractor to carry out such order, the Employer shall have the power to employ and pay other
persons to carry out the same; and all expenses consequent thereon, or incidental thereto, as
certified by the Architect shall be borne by the Contractor, or may be deducted by the Employer
from any moneys due, or that may become due, to the Contractor.

Advance material payment: N.A.

Authorised permissions: The Contractor shall approach, directly to the Municipal and other
authorities for obtaining the type of permission required by law.

All fees for the supply of good quality water, including obtaining municipal connection and
drainage connection for his labour shall be borne by the Contractor and fees if any payable for
permanent connections shall be initially paid by the Contractor and the Employer shall reimburse
the amount on production of the receipts.

Electricity: As per item no 22.1 of appendix.

The Contractor shall be responsible for providing and maintaining the whole of the installation on
the load side of supply, as well as all safety aspects covered under |.E. act/I.E. rules, National
Electric Code etc. All necessary/safety precaution must be taken and the Contractor's electrical
installation shall be subject to the approval by the Owner/Engineer in-charge and must comply
with the requirement of the appropriate statutory authorities. Contractor shall not use welding
sets for cutting works. Three phase welding machine is preferred.

Contractor shall not increase the electrical load unless it is approved by Engineer-in-charge.
Contractor is responsible for safety of his personnel, and the third party, working in the area of
Contractor's work site.

Owner shall have right to disconnect, the power supply for any irregularities observed in the above
conditions, and no claim of the Contractor for cost overrun shall be entertained, for loss of time
due to the same.

Contractor shall provide licensed Electrical Supervisor/ Electrician for operation and maintenance
of his electrical installation.

Water supply: As per item no 22.2 of appendix

The Contractor shall not have any claim whatsoever on account of failure of water supply at any
time.

The Contractor's rates and prices shall be deemed to be inclusive of all such charges and costs.

The Contractor shall arrange for sufficient storage of water to ensure continuity of work. If
municipal water is not available and should it be necessary to bore a well or to bring water from
outside by tankers, the Employer shall not be liable to pay any charges in connection therewith.

If water supply from statutory authorities is available, then all charges towards temporary
connection shall be paid by the contractor and same shall not be reimbursed. All charges towards
permanent connection shall be initially paid by the contractor and the Employer shall reimburse
the amount on production of the receipts. The Contractor has to make payment for the

HCP Design Planning and Management Pvt. Ltd. Ahmedabad




Construction of 400 meters Synthetic Athletic Track and Astroturf Football field under
Urban Sports Infrastructure Scheme (USIS) at PDEU campus

Section: Part B

Title — General and Special Conditions Sheet 32 OF 67

31.

32.

33.

34.

35.

36.

consumption of electric power consumed towards operation of bore well as per actual
consumption of electrical power. The contractor shall be solely responsible for the operation and
maintenance of the bore well during the contractual period. At the end of the contract, contractor
shall hand over the bore well in fully functional condition to the client, as it was given originally for
operation. This includes change or repair of submersible pump, if it is required.

Adhere to the Safety code: The Contractor shall strictly comply with the provisions of safety code
annexed hereto as well as all laws pertaining to labour etc.

Insurance: The Contractor has to take full insurance for Workmen's compensation, Third party and
Contractor’s all risks indemnifying the Employers, Architects and Consultants against all losses and
damages arising out of any mishap on site, or any claims whatsoever. Necessary warning signs shall
have to be put up by the Contractor.

Rolling margin for steel: For rolling margin of steel bars, no allowances shall be given to the
Contractor and the steel bars shall be measured as per standard weight.

Testing: Necessary cube tests, mix design and steel tests shall be done by the Contractors at their
own expense and the report thereof showing different strength, compressive and tensile
respectively, shall be submitted to Employer, Architect & Consultants. No extra charges shall be
paid for the same.

While submitting the material for mix design, the exposure condition of concrete shall be
specified in two parts-below plinths and above plinth. Design mix should specify minimum
cement content and if required shall also specify a specific plasticizer for vertical elements.

Contractor has to arrange for cube testing machine at site for regular cube tests as per the
requirements of consultant and |.S. specifications. A Register in the prescribed Performa showing
test result of materials and work tests shall be maintained at the site of work by the Contractor
and every entry thereof shall invariably be signed by the Contractor or his authorised
representative in token of its correctness.

Project-in-charge: The Contractor shall employ full-time technically qualified staff during the
execution of the work.

The staff employed for the work must have sufficient experience to handle the work
independently. They shall have to stay at the site of work and shall not be entrusted with any
other duty except of this work.

The Contractor shall inform the Employers/ Architects/ Consultants about the name of the such
qualified Project - in - charge for necessary co-ordination, discussions, site meetings, and smooth
execution of the job.

Measurements: All works shall be measured net by standard measure and according to the rules
and customs of the Mode of Measurement, IS: 1200, without reference to any local custom.

The Architect from time to time shall intimate the Contractor and the Employer that he requires
the works to be measured. The Contractor shall forthwith attend to or send qualified personnel to
assist, in all respects, the Architect's personnel and Employer's Site Engineer, in taking such
measurements and calculations.
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37.

In "Mode of Measurement" in the specifications wherever a dispute arises in the absence of
specific mention of particular point or aspect, the provisions on these particular points or aspects
in the relevant Indian Standards shall be referred to.

All measurements and computations, unless otherwise specified, shall be carried out nearest to
the following limits;

1) Length, width and depth (height/thickness)----------------- 0.01 m.
2) Areas 0.01 m?
3) Cubic Contents 0.01m’

In recording dimensions of work, the sequence of length, width and height (depth) or thickness
shall be followed.

Billing for the entire work shall be in the Computerised form on a computer diskette and a
conventional hard copy. The format for the same shall be given by the Architects. 70% adhoc
payment shall be made on the amount certified by the Site In charge within fifteen days from
the date of submission of bill.

A bill, on a computer diskette along with a hard copy, signed by the Engineer-in-charge/Site
Engineer, on each page, shall be submitted by the Contractor each month on or before the date
fixed by the Architect and Engineer-in-Charge for all works executed in the previous month and
the Architect and Engineer-in-Charge shall take requisite measurement for the purpose of having
the same verified and the claim, so far as it is admissible, shall be adjusted, if possible, within ten
days from presentation of the bill.

The value of the monthly bill shall be minimum 10% of the contract value. A maximum of 8
running bills shall be allowed during the entire project execution.

The Contractor shall, on submitting a monthly bill therefore, is entitled to receive payment
proportionate to the part of the work then approved and passed by the Architect and Engineer-in-
charge, whose certificate of such approval and passing of the sum so payable shall be final and
conclusive against the Contractor. All such intermediate payments shall be regarded as payments
by way of advance against the final payments only and not as payments for work actually done
and completed and shall not preclude the Architect and Engineer-in-Charge from required bad,
unsound, imperfect or unskilled work to be removed and taken away and reconstructed, or re-
erected, nor shall any such payment be considered as an admission of the due performance of the
contract or any part thereof in any respect or the accruing of any claims, nor shall it conclude,
determine, or affect in any way the power of the Architect and Engineer-in-Charge as to the final
settlement and adjustment of the accounts or otherwise or in any other way very or effect the
contract.

The rates for items of works shall be valid only when the item concerned is accepted as having
been completed fully accordance with the sanctioned specifications. In cases where the items of
work are accepted as not so completed, the Architect and Engineer-in-Charge may make payment
on account of such items at such reduced rates as he may consider reasonable in preparation of
final or “on account bill'. The charges to be made in the bills shall always be entered at the rates
specified in the agreement or at the part/reduced rates subject to the approval by the Architect
and Engineer-in-Charge in case of items not completed/ executed as per agreements or in the case
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of any extra work ordered in pursuance of these conditions and not mentioned or provided for in
the tender, at the rate hereinafter provided for such work. The copy of the corrected and certified
bill, on the floppy diskette and in hard copy wherever changes/errors are indicated shall be
returned to the Contractor, for his own scrutiny and record. The changes/errors indicated, shall be
highlighted in the hard copy, for easy pinpoint of the same.

The Contractor shall be paid by the Employer from time to time by instalments under Interim
certificates issued by the Architect to the Contractor on account of the works executed in
accordance with this contract. The certificates, in the opinion of the Architect, works to an
approximate value named in the Appendix as "Value of work for Interim certificates" (or less at the
reasonable discretion of the Architect) has been executed, subject however, to a retention of the
percentage of such value named in the Appendix hereto as "Retention percentage for Interim
certificates" until the total amount retained shall reach the sum named in the Appendix as "Total
Retention Money" after which the Instalments shall be up to the full value of the work
subsequently so executed and fixed in the building. The Architect may in his discretion include in
the Interim certificate such an amount as he may consider proper on account of materials
delivered upon the site by the Contractor for use in the works. Once the works have been virtually
completed and the Architect have certified in writing that they have been completed, the
Contractor shall be paid by the Employer in accordance with the certificate issued by the Architect
specifying the sum of money named in the Appendix as "Instalment after Virtual Completion"
being a part of the said Total Retention Money. The Contractor shall be entitled to the payment of
the Final Balance in accordance with the Final Certificate issued in writing by the Architect at
expiration of the period referred to as "the Defects Liability Period" in the Appendix hereto from
the date of virtual completion or soon after the expiration of such period as the works shall have
been finally completed and all defects made good according to the true intent and meaning hereof
whichever shall last happen. The issue of such a certificate by the Architect during the progress of
the works or at or after their completion shall not relieve the Contractor from his liability under
relevant clauses nor relieve the Contractor of his inability in cases of fraud, dishonesty, or
fraudulent concealment relating to the works or materials or to any matter dealt with in the
certificate, and in case of all defects and insufficiencies in the works or materials which a
reasonable examination would not have disclosed. No certificate of the Architect shall of itself be
conclusive evidence that any works or materials to which it relates are in accordance with the
contract neither shall the Contractor have a claim for any amounts which the Architect might have
certified in any interim bill and paid by the Employer and which might subsequently be discovered
as not payable and in this respect the Employer's decision shall be final and binding.

The Architect / Employer shall have power to withhold any certificate if the works or any parts
thereof are not being carried out to his satisfaction.

The Architect / Employer may in any certificate make any correction, may it be a certificate,
previously certified and issued by him.

No certificate of payment shall be issued by the Architect / Employer if the Contractor fails to
insure the works and keep them insured till the issue of the Virtual Completion Certificate.

Payments upon the Architect's certificate shall be made within the periods named in the Appendix
as "Period for honour of certificates" after such certificates has been delivered to the Employer.
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38.

39.

If payment of the amount payable by the Employer certified by the Architect shall be in arrears
and unpaid for thirty days even after a notice in writing requiring payment, have been given by the
Contractor to the Employer, or if the Employer interferes with or obstructs the issue of any such
certificate, or if the Employer shall repudiate the contract, or if the works be stopped for three
months under the order of the Architect or the Employer or by any injunction or other order of
any court of law, then in any of the said cases the Contractor shall be at liberty to determine the
contract by notice in writing to the Employer, through the Architect, and he shall be entitled to
recover loss he may sustain upon any plant or materials supplied or purchased or prepared for the
purpose of the contract.

In arriving at the amount of such payment the net rates contained in the Contractor's original
tender shall be followed, or where the same may not apply, valuation shall be made in accordance
with relevant clause.

The final bill shall be submitted by the Contractor within forty five days of the completion of the
work, otherwise the Architect and Engineer-in-Charge's certificate of the measurements and of the
total amount payable for the work shall be final and binding on all parties.

The Employer shall have a right to cause a technical examination of the works and the final bill of
the Contractor including all supporting vouchers, abstracts, etc. to be made at the time of payment
of the final bill. If as a result this examination or otherwise any sum is found to have been overpaid
or over certified it shall be lawful for the Employer to recover the sum.

As built drawings: Contractor has to prepare the as built drawings, for all the works under the
scope of execution, incorporating all the changes / amendments executed at site till handing over
of the project to client. The as built drawings shall have to be prepared in required Auto cad
format and Four sets of hard copy along with a soft copy is to be submitted to the Architect . For
preparing as built drawings, Architect shall furnish the required drawing in soft copy.

Escalation and mobilisation: No escalation on any material and/or labour shall be given on any
grounds shall be considered even if the extension of time limit on any reasonable grounds is
permitted. Under no circumstance shall any Contractor be entitled to claim enhanced rate for any
items in this contract.

Mobilization advance: As per item no 15 of appendix
The recovery of the advance: As per item no 16 of appendix.

A bank guarantee from a Nationalised Bank shall have to be produced for the amount of advance
applied for. The responsibility of the Contractor for the refund of the advance is absolute and not
dependent on the completion of the work. The Contractor shall have to refund the advance with
accrued interest, irrespective of the fact whether the contract is breached by either party or
abandoned or finalised prematurely.

Work to be covered up: As soon as the work is completed, the Contractor shall give a notice of
such completion to the Architect / Employer and on receipt of such notice, the Architect /
Employer shall inspect the work and if he is satisfied that the work is completed in all respects
then:

(i) For all works costing up to Rs. 50 lakhs (amount put to tender), the final measurements shall
be recorded within 15 days from the date of physical completion of the work and the final bill
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shall be prepared, by the Contractor, within 15 days, from the date of recording the final
measurements. The completion certificate shall be issued within one month, from the date of
recording final measurements. The completion certificate shall be issued within one month
from the date of final measurements subject to the Contractor fulfilling his obligation as
provided in the contract and subject to the work being complete in all respects.

(ii) In respect of works costing more than Rs. 50 lakhs (amount put to tender), the final
measurements shall be recorded within 30 days, from the date of physical completion of the
work and the final bill shall be prepared, by the Contractor, within 30 days from the date of
recording final measurements. The completion certificate shall be issued within two months,
from the date of final measurements subject to the Contractor fulfilling his obligations as
provided in the contract and subject to the work being complete in all respects.

When separate periods of completion have been specified for items or groups of items, the
Architect and Engineer-in-Charge shall issue separate completion certificate for such items or
groups of item.

“Neither certificate of completion shall be issued nor works shall be considered as a complete” till
the Contractor has removed from the premises, on which the work has been executed, all
scaffolding, sheds and surplus materials, except such, as are required for rectification of defects;
rubbish and all huts and sanitary arrangements required for his workmen on the site in connection
with the execution of the work, as shall have been erected by the Contractor for the workmen and
cleared all dirt from all parts of building(s) in, upon or about which the work has been executed or
of which he may have had possession for the purpose of the execution thereof and cleared floors,
gutters and drains, cased doors and sashes, oiled locks and fastenings labelled keys clearly and
handed them over to the Architect and Engineer-in-Charge or their representative and made the
whole premises fit for immediate occupation or use to the satisfaction of the Architect and
Engineer-in-Charge. If the Contractor shall fail to comply with any of the requirements of these
conditions as aforesaid, on or before the date of completion of the works, the Architect and
Engineer-in-Charge may, at the expense of the Contractor, fulfil such requirements and dispose of
the scaffolding, or surplus materials and rubbish etc. as he thinks fit and the Contractor shall have
no claim in respect of any such scaffolding or surplus materials except for any sum actually realised
by the sale thereof less the cost of fulfilling such requirements is more than the amount released
on such disposal as aforesaid, the Contractor shall forthwith, on demand pay such excess. The
Architect and Engineer-in-Charge shall also have the rights to adjust the amount of excess against
any amounts that may be payable to the Contractor.

The works shall not be considered as completed until the Architect has certified in writing that
they have been virtually completed. The Defects Liability Period shall commence from the date of
such Certificate.

Defects Liability : Any defect, shrinkage, settlement or other faults which may appear within the
"Defects Liability Period" stated in the Appendix here-to or, if non stated, then within twelve
months after the virtual completion of the works, arising in the opinion of the Architect from
materials or workmanship not in accordance with the contract, shall upon the directions in writing
of the Architect, and within reasonable time as shall be specified therein, amended and made
good by the Contractor, at his own cost and in case of default the Employer may employ and pay
other persons to amend and made good such defects, shrinkage, settlements or other faults, and
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all damages, loss and expenses consequent thereon or incidental thereto shall be made good and
borne by the Contractor and such damage, loss and expenses shall be recoverable from him by the
Employer or may be deducted by the Employer, upon the Architect's certificate in writing from any
money due or that may become due to the Contractor, or the Employer may in lieu of such
amending and making good by the Contractor, deduct from any moneys due to the Contractor, a
sum, to be determined by the Architect equivalent to the cost of amending such work and in the
event of the amount retained under relevant clause being insufficient, recover the balance from
the Contractor, together with any expenses the Employer may have incurred in connection
therewith. Should any defective work have been done or material supplied by any Sub- Contractor
employed on the works who has been nominated or approved by the Architect as provided in
relevant Clause, the Contractor shall be liable to make good in the same manner as if such work or
material had been done or supplied by the Contractor and been subject to the provisions of this
Clause and relevant clause. The Contractor shall remain liable under the provisions of this Clause
notwithstanding the signing of any certificate or the passing of any accounts, by the Architect.

Damages : The Contractor shall provide all necessary fencing and lights required to protect the
public form accident and shall also be bound to bear expenses of defence of every suit, action or
other legal proceeding at law that may be brought by any person for all injury to persons, animals
or things & for all structural and decorative damage to property arising out of negligence/
carelessness, accident or any other cause by the Contractor or any of the nominated
Sub-Contractor or any employee of either. Any damages and costs which may be awarded in any
such suit, action or proceedings to any such person, or which may, with the consent of the
Contractor, be paid, on any claim put up by any such persons, shall be borne by the Contractor.

This clause shall also include for any damage to buildings, whether immediately adjacent or
otherwise, any damage to roads, streets, footpaths, bridges or ways as well as all damage caused
to the buildings and works forming the subject of this contract by frost, rain, wind or any other
adverse weather conditions.

The Contractor shall indemnify the Employer/ Architect/ Consultants and not hold against for any
expenses arising from injury or damage to persons or property as aforesaid, for any claim made in
respect of injury or damage under any Acts of any legislature or otherwise and also in case of any
award of compensation or damages consequent upon such claim.

The Contractor shall reinstate all damages of every sort mentioned in this clause, so as to deliver
up the whole of the contract works complete and perfect in every respect and so as to make good
or otherwise satisfy all claims for damage to the property of third parties.

The Contractor shall indemnify the Employer against all claims which may be made against the
Employer by any member of the public or other third party in respect of anything which may arise
in connection to the works or in consequences thereof and shall at his own expense arrange to
effect and maintain until the virtual completion of the contract, with an approved office a policy of
insurance in the joint names of the Employer and the Contractor against such risks and deposit
such policy or policies with the Architect from time to time during the currency of this contract.

The Contractor shall be responsible for any liability which may be excluded from the insurance
policies above referred to and also for all other damages to any person, animal or property arising
out of the incidental to the negligent or defective carrying out of this contract. He shall also
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indemnify the Employer in respect of any costs, charges or expenses arising out of any claim or
proceedings and also in respect of any award of compensation or damages, arising there from.

The Employer shall with the concurrence of the Architect be entitled to deduct the amount of any
damage, compensation, costs, charges and expenses arising or accruing from, or in respect of, any
such claims or damage from any or all sums due or to become due to the Contractor, without
prejudice to the Employer's other rights in respect thereof.

Compensation for all damage done intentionally or unintentionally by Contractor's labours
whether in or beyond limits of the Employer's property including any damage caused by the
spreading of fire mentioned in the relevant clause, shall be estimated by the Architect and
Engineer-in-Charge, and the estimates of the Architect and Engineer-in-Charge shall be final and
the Contractor shall be bound to pay the amount of the assessed compensation of demand, failing
which the same shall be recovered from the Contractor, as damages, deducted by the Architect
and Engineer-in-Charge from any sums that may be due or become due to the Employer, of the
Contractor under this contract or otherwise.

The Contractor shall bear the expenses of defending any action or other legal proceedings that
may be brought by any person for injury sustained by him owing to neglect of precautions to
prevent the spread of the fire and he shall also pay the damages and cost that they may be
awarded by the court in consequence.

The Contractor shall be responsible for and shall pay the expenses of providing medical aid to any
workmen who may suffer a bodily injury as a result of an accident. If such expenses are incurred by
Government, the same shall be recoverable from the Contractor forthwith and be deducted,
without prejudice to any other remedy of Government, from any amount due or that may become
due to the Contractor.

The Contractor shall provide all necessary personal safety equipment and first-aid apparatus
available for the use of the persons employed on the site and shall maintain the same in suitable
condition for immediate use at any time and shall comply with the following regulations in
connection therewith.

(a) The workers shall be required to use the equipment so provided by the Contractor and the
Contractor shall take adequate steps to ensure proper use of the equipment by those
concerned.

(b) When works is carried out in proximity to any place where there is a risk of drowning, all
necessary steps shall be taken for the prompt rescue of any person in danger.

(c) Adequate provision shall be made for prompt first-aid treatment of all injuries likely to be
sustained during the course of the work.

Workmen's Compensation Act: If, for any reason, the Employer is obliged, by virtue of the
provisions of the workmen's compensation Act, 1923 or any statutory modification or re-
enactment thereof to pay compensation to a workmen employed by the Contractor in execution
of the works, the Employer shall be entitled recover from the Contractor the amount of
compensation so paid, and without prejudice to the rights of the Employer under the said Act. The
Employer shall be at liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by the Employer to the Contractor under this contract or
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otherwise. The Employer shall not be bound to contest any claim made against it under the said
Act, except on the written request of the Contractor and upon his giving to the Employer full
security to the satisfaction of the Employer for all costs for which the Employer might become
liable in consequence of contesting such claim.

The Contractor shall also similarly indemnify the Employer against all claims which may be made
upon the Employer whether under the workmen's compensation Act or any other statue in force
during the currency of this contract or at common law in respect of any employee of the
Contractor or any Sub-Contractor and shall at his own expense effect and maintain, until the
virtual completion of the contract, with an approved office a policy of insurance in the joint names
of the Employer and the Contractor against such risks and deposit such policy or policies with the
Architect from time to time during the currency of the contract.

Arbitration : The decisions, opinion, direction, certificate (except for payment) with respect to all
or any of the matters under relevant clause (which are herein referred to as the excepted matters)
shall be final and conclusive and binding on the parties hereto and shall be without appeal. Any
other decision, opinion, direction, certificate or valuation of the Architect or any refusal of the
Architect to give any of the same, shall be subject to the right of arbitration and review under
clause 34 hereof in the same way in all respects (including the provision as to opening the
reference) as if it were a decision of the Architect.

The dispute on termination of contract owing to quality differences (as per clause 24) shall be
resolved by the Architect and the determination of damages and payment shall be done by the
Architect. The decision of the Architect shall be final and binding on the parties.

In case of any other dispute or differences arising out of the tender, work order and contract shall
be referred to arbitration in accordance with the arbitration clause in the tender document.

Such written notice shall specify the matters which are in dispute or difference of which such
written notice has been given and no other shall be and is hereby referred to the arbitration and
final decision of an arbitrator to be agreed upon and appointed by both the parties or, in case of
disagreements as to the appointment of a single arbitrator, to the appointment of two arbitrators,
one to be appointed by each party, which arbitrators shall, before taking upon themselves the
burden or reference, appoint an Umpire. The venue for such arbitration shall be at Gandhinagar.

The Arbitrator , shall have power to open up, review and revise any certificate, opinion decision
requisition or notice, save in regard to the excepted matters in dispute which shall be submitted to
arbitration and of which notice shall have been given as aforesaid.

The Arbitrator or Arbitrators, as the case may be, shall make his or their award within Three
Months (or such further extended time as may be decided by him or them as the case may be with
the consent of the parties) from the date of entering on the reference. In case, during the
arbitration proceedings, the parties mutually settle, compromise or compound their dispute or
difference, the reference to arbitration and the appointment of the Arbitrator, shall be deemed to
have been revoked and the arbitration proceedings shall stand withdrawn or terminated, with
effect from the date on which the parties file a joint memorandum of settlement thereof, with the
Arbitrator or the Arbitrators, as the case may be.

Upon every or any such reference, the cost of, incidental to the reference and award respectively,
shall be in the discretion of the Arbitrator or Arbitrators, as the case may be who may determine
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the amount thereof, or direct the same to be taxed as between attorney and Employer or as
between party and party and shall direct by whom and to whom and in what matter the same
shall be borne and paid. This submission shall be deemed to be a submission to arbitration within
the meaning of the Indian Arbitration Act, 1996 or any statutory modification thereof. The Award
of the Arbitrator or Arbitrators, as the case may be, shall be final and binding on the parties. It is
agreed that the Contractor shall not delay the carrying out of the works by reason of any such
matter, question or dispute being referred to arbitration, but shall proceed with the works with all
diligence and shall, until the decision of the Arbitrator or Arbitrators, as the case may be, is given,
abide by the decision of the Architect and no award of the Arbitrator or Arbitrators, as the case
may be, shall relieve the Contractor of his obligation to adhere strictly to the Architect's
instructions with regard to the actual carrying out of the works. The Employer and the Contractor
hereby also agree that arbitration under this clause shall be a condition precedent to any right of
action under the contract.

The Contractor shall on the request of the Architect/Client immediately dismiss from the works
any person employed thereon by him who may, in the opinion of the Architect, be incompetent or
misconduct himself and such persons shall not be again employed on the works without the
permission of the Architect.

Site open for inspection: The Employer, Architect and their respective representatives shall at all
reasonable times have free access to the work and/or to the workshops, factories or other places
where materials are lying or from which they are being obtained and the Contractor shall give
every facility to the Employer, Architect and their representatives necessary for inspections and
examination and test of the materials and workmanship. No person not authorised by the
Employer or Architect except the representatives of public authorities shall be allowed on the
works at any time.

All works under or in course of execution or executed in pursuance of the contract shall, at all
times, be open to the inspection and supervision of the Architect and Engineer-in-Charge and his
subordinate and the Contractor shall at all times during the usual working hours, and at all other
times at which reasonable notice of the intimation of the Architect and Engineer-in-Charge or his
subordinate to visit the works shall have been given to the Contractor, either himself be present to
receive orders and instructions or have a responsible agent duly accredited in writing present for
that purpose. Orders given to the Contractor's duly authorised agent shall be considered to have
the same force and effect as if they had been given to the Contractor himself.

The term "Site Engineer/C.0.W." shall mean the person appointed and paid by the Employer and
acting under the orders of the Architect to inspect the works in the absence of the Architect. The
Contractor shall afford the Site Engineer/ C.O0.W. every facility and assistance for inspecting,
checking and measuring the works and materials. Neither the Site Engineer/C.O0.W. nor any
representative of the Architect shall have power to set out works or to revoke, alter, enlarge or
relax any requirements of the contract, or to sanction any day work, additions, alterations,
deviations or omissions, or any extra work whatever except that such authority may be specially
conferred by the order of the Architect with the prior concurrence in writing of the Employer.

The Site Engineer/C.O.W. or any representative of the Architect, or the Employers shall have
power to give notice to the Contractor or to his representative of non approval of any work or
materials and such work shall be suspended or the use of such materials shall be discontinued
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until the decision of the Architect is obtained. The work shall from time to time be examined by
the Architect, the Site Engineers/C.0.W. or the Architect's representative but such examination
shall not in any way exonerate the Contractor from the obligation to remedy any defects which
may be found to exist at any stage of the works or after the same is completed. Subject to the
limitation of this clause the Contractor shall take instructions only from the Architect.

The Contractor shall submit three sets of as built plumbing drawings after the completion of the
work.

Treasure trove : In the event of the discovery by the Contractor or his employees during the
progress of the work, of any treasure trove, fossils, minerals or other articles or things of interest,
the Contractor shall immediately give notice thereof, to the Architect and Engineer-in-Charge and
forthwith hand over the same to them. Such treasure or other things shall be the property of the
Department.

Material to be supplied by the Employer : If the specification of the work provides for the use of
any special description of materials to be supplied by the Employer or if it is required that the
Contractor shall use certain stores to be provided by the Employer (such materials and stores and
the prices to be charged therefore as hereinafter mentioned being so far as practicable for the
convenience of the Contractor but not so as in any way to control the meaning or effect of this
contract specified in the schedule or memorandum hereto annexed) the Contractor shall be
supplied with materials and stores as may be required from time to time to be used by him for the
purpose of the contract only, and the value of the full quantity of materials and stores so supplied
shall be deducted from any sum then due, or thereafter to become due to the Contractor under
the contract, or otherwise, from the security deposit, or the proceeds of sale thereof; if the
deposit is held in National Bank, the same or a sufficient portion thereof, shall, in that case, be sold
for the purpose. All materials supplied to the Contractor shall remain the absolute property of the
Employer and shall, on no account, be removed from the site of the work, and shall at all time, be
open to inspection by the Architect and Engineer-in-Charge. Any such materials, unused and in
perfectly good condition at the time of completion or termination of the contract, shall be
returned to the Employer, if the Architect and Engineer-in-Charge so requires by a notice in writing
given under his hand, but the Contractor shall not be entitled to return any such materials except
with the consent in writing of the Architect and Engineer-in-Charge and he shall have no claim for
compensation on account of any such material supplied to him as aforesaid but remaining unused
by him or for any wastage in or damage thereto.

The Contractors shall co-operate with the Employer/his representative for stacking/storing the
materials in a proper manner with necessary protection as instructed. The same shall be provided
by the Contractor.

All stores and materials such as cement, if the total consumption of which exceeds [25 tons]; and
steel etc. shall be kept by the Contractor in separate godown provided with a double lock. The key
of one of the lock shall remain with the Engineer-in-Charge or his representative and the stores
shall be accessible to the Architect and Engineer-in-Charge or his representative at all times. No
materials shall be allowed to be removed from the site of the work, and any material required for
the execution of the work shall be taken out from the godown only in the presence of a daily
authorised representative of the Architect and Engineer-in-Charge.

HCP Design Planning and Management Pvt. Ltd. Ahmedabad




Construction of 400 meters Synthetic Athletic Track and Astroturf Football field under
Urban Sports Infrastructure Scheme (USIS) at PDEU campus

Section: Part B

Title — General and Special Conditions Sheet 42 OF 67

50.

The Contractor shall inspect the material supplied to him at the time “of taking the delivery thereof
and satisfy himself of the quantity, quality, and condition thereof prior to taking delivery and the
Owner shall not be liable for any claims or complaints whatsoever in respect of quality, quantity or
conditions of said materials once the Contractor has taken delivery thereof.

The Contractors shall immediately inform and ensure the Employer for variation in weight of the
materials, if any, with respect to the standards and necessary records with
Employer/representatives shall be made, if supplied by the Employer. The Contractor shall make
his own arrangement for weighment of the materials before taking delivery and joint records shall
be maintained with the Employer. Adequate size of godown for storage shall be constructed and
maintained and under no circumstances the Contractor shall refuse on any grounds for accepting
the delivery.

Notwithstanding anything contrary to the contents of any/all of the clauses of this contract, when,
any material for the execution of the contract, is procured with the assistance of the Employer by
purchases made under orders or permits or licenses issued by Government, the Contractor shall
hold the said materials economically and solely for the purpose of the contract and not dispose of
them without the prior written permission of the Employer and return it to the Employer, if
required by the Employer at the price to be determined by the Architect having due regard to the
condition of the materials, the price to be determined shall not exceed the purchase price thereof
inclusive of sales tax, octroi and other such levies paid by the Contractor in respect thereof. In the
event of breach of the aforesaid condition, the Contractor shall, in addition to being liable to
action for contravention of the terms of licenses or permit and/or criminal breach of trust, be
liable to Employer for all moneys, advantages or profits resulting or which in the usual course
would have resulted to him by reason of such breach.

Priority List: The priority list for approval of the materials for all the items of works shall be as
follows :

a. Asapproved by the Architect.
b. ISI marked.
c. ConformingtoIS.

o

As per the make specified in the relevant item of work.

e. Equivalent to the make specified.
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SAFETY CODE

1. Suitable scaffolds, of sound material, having adequate strength and in proper condition, shall be
provided for workmen for all works that cannot be safely done from the ground or from solid
construction except such short period work as can be done safely from ladders. When a ladder is
used an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for
carrying materials as well, suitable footholds and handhold shall be provided on the Ladder and
the ladder shall be given an inclination not steeper than % to 1 (% horizontal and 1 vertical).
Scaffolds shall not be overloaded and so far as practicable the load shall be evenly distributed.
Before installing the lifting gear on scaffolds, special precaution shall be taken to ensure strength
and stability of the scaffolds. Scaffolds shall be periodically inspected by competent person. Before
allowing a scaffold to be used by his workman, the Contractor shall, whether the scaffold has been
erected by his workmen or not, take steps to ensure that is complies fully with the regulations
herein specified.

2. Scaffolding or staging more than 3.25 meters above the ground or solid construction, swung or
suspended from an overhead support or erected with stationary support, shall have a guard rail
properly attached, bolted, braced and otherwise secured at least 1 meter high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside and
ends thereof with only such openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

Working platform, gangways, and stairways shall be so constructed that they do not sag unduly or
unequally, and if height of a platform or gangway or stairways is more than 3.25 meters above
ground level or solid construction, it shall be closely boarded, have adequate width and be suitably
fenced, as described in 2 above.

4, Every opening in floor of a building or in a working platform shall be provided with suitable means
to prevent fall of persons or materials by providing suitable fencing or railing with a minimum
height of 1 meter.

Safe means of access shall be provided to all working platform and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9 meters in length. Width
between side rails in a rung ladder shall in no case be less than 30 cm. for ladders upto and
including 3 meters in length. For longer ladders this width shall be increased at least 6 mm. for
each additional 30 cm. of length. Uniform step spacing shall not exceed 30 cm.

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on
any of the sites shall so stacked or placed as to cause danger or inconvenience to any person or the
public. The Contractor shall provide all necessary fencing and lights to protect public from
accidents and shall be bound to bear expenses of defence of every suit, action or other
proceedings at law that may be brought by any person for injury sustained owing to neglect of the
above precautions and to pay any damages and costs which may be awarded in any such suit,
action or proceedings to any such person or which may with the consent of the Contractor be paid
to compromise any claim by any such person.

Excavation and Trenching: All trenches, 1.5 meters or more in depth, shall at all times be supplied
with at least one ladder for each 30 meters in length or fraction thereof. Ladder shall be extended
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from bottom of trench to at least 1 meter above surface of the ground. Sides of a trench which is
1.5 meters or more in depth shall be stepped back to give suitable slope, or securely held by
timber bracing so as to avoid the danger of sides collapsing. Excavated material shall not be placed
within 1.5 meters of edge of trench or half of depth of trench, whichever is more. Cutting shall be
done from top to bottom. Under no circumstances shall undermining undercutting be done.

7. Demolition: Before any demolition work is commenced and also during the process of the work
a) All roads and open areas adjacent to the work site shall either be closed or suitably protected.

b) No electric cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by operator shall remain electrically charged;

c) All practical steps shall be taken to prevent danger to persons employed, from risk or fire or
explosion or flooding. No floor, roof, or other part of a building shall be so overloaded with
debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer — in - Charge
shall be available for use of persons employed on the site and maintained in a condition suitable
for immediate use; and the Contractor shall take adequate steps to ensure proper use of
equipment by those concerned.

a) Workers employed on mixing asphaltic materials, cement and lime mortars/concrete shall be
provided with protective footwear and protective goggles.

b) Those engaged in handling any material which is injurious to eyes shall be provided with
protective goggles.

c) Those engaged in welding works shall be provided with welder's protective shields.

d) Stone breakers shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

e) When workers are employed in sewers and manholes, which are in use, the Contractor shall
ensure that manhole covers are opened and manholes are ventilated at least for an hour
before workers are allowed to get into them. Manholes so opened shall be cordoned off with
suitable railing and provided with warning signals or boards to prevent accident to public.

f) The Contractor shall not employ men below the age of 18 and women on the work of painting
with products containing lead in any form. Whenever men above the age of 18 are employed
on the work of lead painting, the following precautions shall be taken:

i) No paint containing lead or lead products shall be used except in the form of paste or
ready.
i) Suitable face masks shall be supplied for use by workers when paint is applied in the

form of spray or a surface having lead paint dry rubbed and scraped.

iii) Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be
provided to enable working painters to wash during and on cessation of work.

9. When work is done near any place where there is risk of drowning, all necessary equipment shall
be provided and kept ready for use and all necessary steps taken for prompt rescue of any person
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10.

11.

12.

13.

14.

in danger and adequate provision made for prompt first aid treatment of all injuries likely to be
sustained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall
confirm to the following:

a) i These shall be of good mechanical construction, sound material and adequate strength
and free from patent defects and shall be kept in good repair and in good working
order.

ii. Every rope used in hoisting or lowering materials or as a means suspension shall be of
durable quality and adequate strength, and free from patent defects.

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years shall be in charge of any hoisting machine including any scaffold
winch or give signals to operator.

c) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block
used in hoisting or lowering or as means of suspension, safe working load shall be ascertained
by adequate means. Every hoisting machine and all rear referred to above shall be plainly
marked with safe working load. In case of a hoisting machine having a variable safe working
load, each safe working load and the conditions under which it is applicable shall be clearly
indicated. No part of any machine or of any gear referred to above in this paragraph shall be
loaded beyond safe working load except for the purpose of testing.

d) In case of a departmental machine, safe working load shall be notified by the Engineer — in -
charge. As regards Contractor's machines the Contractor shall notify safe working load of each
machine to the Engineer — in - charge whenever he brings it to site of work and get it verified
by the Engineer —in - charge.

Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances shall
be provided with efficient safeguards; hoisting appliances shall be provided with such means as
shall reduce to the minimum risk of accidental decent of load adequate precautions shall be taken
to reduce to the minimum risk of any part of a suspended load becoming accidentally displaced.
When workers are employed on electrical installations which are already energised, insulating
mats working apparel such as gloves, sleeves and boots as may be necessary, shall be provided.
Workers shall not wear any rings, watches and carry keys or other materials which are good
conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained
in a safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in
use. Adequate washing facilities shall be provided at or near places of work.

These safety provisions shall be brought to the notice of all concerned by display on a notice board
at a prominent place at the work spot. Persons responsible for ensuring compliance with the
safety code shall be named therein by the Contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions,
arrangements made by the Contractor shall be open to inspection by the Engineer —in - charge or
his representatives and the Inspecting Officers.
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15. Notwithstanding the above conditions 1 to 14 the Contractor is not exempted from the operation
of any other Act or Rule in force.

16. In addition to the above, the Contractor shall abide by the safety code provisions as per C.P.W.D.
safety code framed from time to time.

17. The Contractor shall also arrange to obtain valid gate passes for his men and equipment from the
concerned authorities of the project.

18. No man/material/equipment not covered by valid passes shall be permitted within the project
area and no material/equipment shall be permitted to be taken out of the project area, unless the
written permission of the Architect/Engineer in-charge.

19. When persons are employed on a roof where there is danger of falling from a height exceeding
3.25 m. (to be prescribed) suitable precaution shall be taken to prevent the fall of persons or
material. Suitable precautions shall be taken to prevent persons being struck by articles which
might fall from scaffolds or other working places.

20. The Contractor shall comply with the following regulations as regards the Hoisting Appliances to be

used by him :
(a) Hoisting machines and tackle, including their attachments, anchorage and supports shall :

(i) be of good mechanical construction, sound material and adequate strength and free
from patent defect; and :

(i) be kept in good repair and in working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of
suitable quality and adequate strength and free from patent defect.

(c) Hoisting machines and tackle shall be examined and adequately tested after erection on the
site and before use and be re-examined in position at intervals to be prescribed by Architect
and Engineer-in-Charge.

(d) Every chain, ring, hook, shackle, swivel and pulley block used in hoisting or lowering materials
or as a means of suspension shall be periodically examined.
(e) Every crane driver or hoisting-appliance-operator shall be properly qualified.

(f) No person who is below age of 15 years shall be in control of any hoisting machine, including
any scaffold, nor shall give signals to the operator.

(g) In the case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pull by
block used in hoisting or lowering or as a means or suspension, the safe working load shall be
ascertained by adequate means.

(h) Every hoisting machine and all gears referred to in preceding regulation shall be plainly marked
with the safe working load.

(i) Inthe case of hoisting machine having a variable safe working load, each safe working load and
conditions under which it is applicable shall be clearly indicated.

(i) No part of any hoisting machine or any gear referred to in regulation 'g' above shall be loaded
beyond the safe working load except for the purpose of testing.

HCP Design Planning and Management Pvt. Ltd. Ahmedabad




Construction of 400 meters Synthetic Athletic Track and Astroturf Football field under Section: Part B
Urban Sports Infrastructure Scheme (USIS) at PDEU campus '

Sheet 47 OF 67

Title — General and Special Conditions

(k) Motors, gears, transmissions, electric wiring and other dangerous parts of hoisting appliance
shall be provided with sufficient safeguards.

() Hoisting appliances shall be provided with such means as shall reduce to a minimum the risk of
the accidental descent of the load.

(m) Adequate precautions shall be taken to reduce to minimum the risk of any part of a suspended
load becoming accidentally displaced.
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS
EMPLOYED BY CONTRACTORS:

1. Application: These rules shall apply to all building and construction works in charge of Institute in
which twenty or more workers are ordinarily employed or are proposed to be employed on any day
during the period during which the contract work is in progress.

2. Definition: Work place means a place where twenty or more workers are ordinarily employed or are
proposed to be employed in connection with construction work on any day during the period during
which the contract work is in progress.

3. First-Aid Facilities :

(1) At every work place there shall be provided and maintained, so as to be easily accessible
during working hours, first-aid boxes at the rate of not less than one box for 150 contract
labour or part thereof ordinarily employed.

(2) The first-aid box shall be distinctly marked with a red cross on white ground and shall
contain the following equipment, namely:--

a) For work places in which the number of contract labour employed does not exceed 50. Each
first-aid box shall contain the following equipments:

(i) 6 small sterilised dressings.

(ii) 3 medium size sterilised dressings.

(iii) 3 large size sterilised dressings.

(iv) 3 large sterilised burn dressings.
(v) 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.

(vi) 1 (30 ml.) bottle containing salvolatile having the dose and mode of administration indicated
on the label.

(vii) 1 snake-bite lancet.
(viii) 1 (30 gms.) bottles of potassium permanganate crystals.
(ix) 1 pair scissors.

(x) 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and
Labour Institutes, Government of India.

(xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.
(xii)  Ointment for burns.
(xiii) A bottle of suitable surgical antiseptic solution.

b) For work places in which the number of contract labour exceeds 50. Each first-aid box shall
contain the following equipments:
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(i)

(ii)
(iii)
(iv)
(v)
(vi)
(ix)

(x)
(xi)
(xii)

(xiii)

(xii)

(xiii)

(xiv)

(xv)

(3)

(4)

(5)

(6)

(7)

12 small sterilised dressings.

6 medium size sterilised dressings.

6 large size sterilised dressings.

6 large size sterilised burn dressings.

6 (15 gms.) packets sterilised cotton wool.

1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine.

1 (60 ml.) bottle containing salvolatile having the dose and mode of administration indicated
on the label.

1 roll of adhesive plaster.

1 snake-bite lancet.
1 (30 gms.) bottle of potassium permanganate crystals.

1 pair scissors.

1 copy of the First-Aid leaflet issued by the Director General, Factory Advice Service and
Labour Institute, Government of India.

A bottle containing 100 tablets (each of 5 gms.) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution.

Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

Nothing except the prescribed contents shall be kept in the first aid box.

The First-Aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the work place.

A person in charge of the First-Aid box shall be a person trained in First-Aid treatment, in
work places where the number of contract labour employed is 150 or more.

In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance of the works, First-Aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.
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(a)

(b)

(c)

(d)

(i).

(ii).

(ii)

(iii)

(8) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or persons suddenly taken ill
to the nearest hospital.

Drinking water:

In every work place, there shall be provided and maintained at suitable places, easily accessible to
labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work place shall
be provided with storage where such drinking water shall be stored.

Every water supply of storage shall be at a distance of not less than 50 feet from any latrine, drain
or other source of pollution. Where water has to be drawn from an existing well which is within
such proximity of latrine, drain or any other source of pollution, the well shall be properly
chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in and
be provided with a trap-door which shall be dust and water proof.

A reliable pump shall be fitted to each covered well, the trap-door shall be kept locked and opened

only for cleaning or inspection which shall be done at least once a month.
Washing facilities:

In every work place adequate and suitable facilities for washing shall be provided and maintained
for the use of contract labour employed therein.

Separate and adequate screening facilities shall be provided for the use of male and female
workers.

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition.

Latrines and Urinals:

Latrines shall be provided in every work place on the following scale, namely:

a) Where females are employed, there shall be at least one latrine for every 25 females.

b) Where males are employed, there shall be at least one latrine for every 25 males.

Provided that where the number of males or females exceeds 100, it shall be sufficient if there is
one latrine for 25 males or females, as the case may be, up to the first 100, and one for every 50

thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy and shall have a proper
door and fastening.

Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat
resisting non-absorbent materials and shall be cement washed inside and outside at least once a
year. Latrines shall not be of a standard lower than bore-hole system.
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(iv)

(v)

(vi)

(vii)

(viii)

(ix)

a) Where workers of both sexes are employed, there shall be displayed outside each block of
latrine and urinal, a notice in the language understood by the majority of the workers "For
Men only" or "For Women only" as the case may be.

b) The notice shall also bear the figure of a man or of a woman, as the case may be.

There shall be at least one urinal for male workers up to 50 and one for female workers up to 50
employed at a time. Provided that where the number of male or female workmen, as the case may
be, exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females up to the
first 500 and one for every 100 or part thereof, thereafter.

a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and
sanitary condition at all times.

b) Latrines and urinals other than those connected with a flush sewerage system shall comply
with the requirements of the Public Health Authorities.

Water shall be provided by means of a tap or otherwise so as to be conveniently accessible in or
near the latrines and urinals.

Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, arrangements for
proper disposal of excreta by incineration at the work place shall be made by means of a suitable
incinerator. Alternately excreta may be disposed off by putting a layer of night soil at the bottom of
a pucca tank prepared for the purpose and covering it with a 15 cm. layer of waste or refuse and
then covering it with a layer of earth for a fortnight (when it will turn into manure).

The contractor shall, at his own expense, carry out all instructions issued to him by the Engineer-in-
Charge to effect proper disposal of soil and other conservancy work in respect of the contractor's
workmen or employees on the site. The contractor shall be responsible for payment of any charges
which may be levied by Municipal or Cantonment Authority for execution of such work on his
behalf.

Provision of shelter during rest :

At every place there shall be provided, free of cost, four suitable sheds, two for meal, and the other
two for rest separately for the use of men and women labour. The height of each shelter shall not
be less than 3 metres from the floor level to the lowest part of the roof. These shall be kept clean
and the space provided shall be on the basis of 0.6 Sg.m. per head.

Creches:

a) At every work place at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other as
their bed-room. The rooms shall be constructed on a standard not lower than the following.

(i) Thatched roof

(ii) Mud floors and walls.
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(iii)

Planks spread over the mud floor and covered with matting.

b) The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean.

c) The contractor shall supply adequate number of toys and games in the play rooms and

sufficient number of cots and beddings in the bed room.

d) The contractor shall provide one Dai to look after the children in the creche when the
number of women workers does not exceed 50 and two Dais when the number of women
workers exceeds 50.

e) The use of the rooms earmarked as creches shall be restricted to children, their attendants
and mothers of the children.

Canteens:

(i)

(i)
(iii)

(iv)
(v)

(vi)
(vii)

(viii)

(ix)

(x)

In every work place where the work regarding the employment of contract labour is likely to
continue for six months and wherein contract labour numbering one hundred or more are
ordinarily employed, an adequate canteen shall be provided by the contractor for the use of
such contract labour.

The canteen shall be maintained by the contractor in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, store room, pantry and washing
places separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

The floor shall be made of smooth and impervious material and inside walls shall be lime
washed or colour washed at least once in each year:

Provided that the inside walls of the kitchen shall be lime washed every four months.

The precincts of the canteen shall be maintained in a clean and sanitary condition.

Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

Suitable arrangement shall be made for the collection and disposal of garbages.

The dining hall shall accommodate at a time 30 per cent of the contractor labour working at
a time.

The floor area of the dining hall, excluding the area occupied by the service counter and any
furniture except tables and chairs shall not be less than one square metre per diner to be
accommodated as prescribed in sub-rule.
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(xi)

(xii)

(xiii)

(xiv)

(xv)

(xvi)

(xvii)

a) A portion of the dining hall and service counter shall be partitioned off and reserved
for women workers, in proportion to their number.

b) Washing places for women shall be separate and screened to secure privacy.

Sufficient tables, stools, chairs or benches shall be available for the number of diners to be
accommodated as prescribed in sub-rule (ix).

(a) (1) There shall be provided and maintained sufficient utensils, crockery, furniture and
any other equipments necessary for the efficient running of the canteen.

(2) The furniture, utensils and other equipments shall be maintained in a clean and
hygienic condition.

(b) (1) Suitable clean clothes for the employees serving in the canteen shall be provided
and maintained.

(2) A service counter, if provided, shall have top of smooth and impervious material.

(4) Suitable facilities including an adequate supply of hot water shall be provided for
the cleaning of utensils and equipments.

The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

The charges for food stuffs, beverages, and any other items served in the canteen shall be
based on No profit, No loss and shall be conspicuously displayed in the canteen.

In arriving at the price of food stuffs and other articles served in the canteen, the following
items shall not be taken into consideration as expenditure, namely:--

(a) The rent of land and buildings;

(b) The depreciation and maintenance charges for the building and equipments provided
for the canteen;

(c) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils;

(d) The water charges and other charges incurred for lighting and ventilation;

(e) The interest and amounts spent on the provision and maintenance and equipments
provided for in the canteen.

The accounts pertaining to the canteen shall be audited once every 12 months by registered
accountants and auditors.
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10. Anti-Malarial Precautions:

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the
Engineer-in-Charge including the filling up of any borrow pits which may have been dug by him.

11. Amendments: Institute may, from time to time, add to or amend these rules and issue such
directions as it may consider necessary for the purpose of removing any difficulty which may raise in

the administration thereof.
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CONTRACTORS LABOUR REGULATIONS:

1.

Short Title:

These regulations may be called the "Contractors Labour Regulations".
Definitions:

"Workmen" means any person employed by the Contractor directly or indirectly through a sub-
contractor, with or without the knowledge of the Institute, to do any skilled, semi-skilled or
unskilled manual, supervisory, technical or clerical work for hire or reward, whether the terms of
employment are expressed or implied but does not include any person—

Who is employed mainly in a managerial or administrative capacity; or

Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees per
mensem or exercise either by the nature of the duties attached to the office or by reason of powers
vested in him, functions mainly of managerial nature;

Who is an out worker, that is to say, a person to whom any article or materials are given out by or
on behalf of the principal employer to be made up, cleaned, washed, altered, ornamental finished,
repaired, adopted or otherwise processed for sale for the purposes of the trade or business of the
principal employer and the process is to be carried out either in the; home of the out worker or in
some other premises, not being premises under the Control and management of the principal
employer,

"Fair Wages" means wages whether for time or piece work fixed and notified under the provisions
of the Minimum Wages Act from time to time.

iii) "Contractors" shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract labour or who
supplies contract labour for any work and includes a sub-contractor.

"Wages" shall have the same meaning as defined in the payment of wages act.

2(a) Normally working hours of an adult employee should not exceed 9 hours a day. The working
day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over
more than 12 hours on any day.

2(b)  When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week he shall be paid over time for the extra hours put in by him at double
the ordinary rate of wages. Children shall not be made to work extra hours.

2(c) (i) Every worker shall be given a weekly holiday normally on a Sunday, in accordance
with the provisions of the Minimum Wages (Central) Rules, 1960 as amended from
time to time irrespective of whether such worker is governed by the Minimum
Wages Act or not.

HCP Design Planning and Management Pvt. Ltd. Ahmedabad




Construction of 400 meters Synthetic Athletic Track and Astroturf Football field under
Urban Sports Infrastructure Scheme (USIS) at PDEU campus

Section: Part B

Title — General and Special Conditions Sheet 56 OF 67

(ii) Where a Minimum Wages prescribed by the Government under the Minimum Wages
Act are not inclusive of the wages for the weekly day of rest, the worker shall be
entitled to rest day wages at the rate applicable to the next preceding day, provided
he has worked under the same contractor for a continuous period of not less than 6
days.

(iii) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work
on a normal weekly holiday, he shall grant a substituted holiday to him for the whole
day on one of the five days immediately before or after the normal weekly holiday
and pay wages to such worker for the work performed on the normal weekly holiday
at over time rate.

Display of Notice regarding wages etc.:

The contractor shall before he commences his work on contract, display and correctly maintain and
continue to display and correctly maintain in a clean and legible condition in conspicuous places on
the work, notices in English and in the local Indian languages spoken by the majority of the workers,
giving the minimum rates of wages fixed under the Minimum Wages Act, the actual wages being
paid, the hours of work for which such wages are earned, wage periods, dates of payment of wages
and other relevant information as per Annexure “A”

(i)
(i)
(iii)

(iv)

(v)

(iv)

(v)

Payment of Wages:

The contractor shall fix wage periods in respect of which wages shall be payable.
No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a
contractor where less than one thousand, such persons are employed shall be paid before
the expiry of the seventh day and in other cases before the expiry of tenth day after the last
day of the wage period in respect of which the wages are payable.

Where the employment of any work is terminated by or on behalf of the contractor. the
wages earned by him shall be paid before the expiry of the second Working day from the
date on which his employment is terminated.

All payments of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working
day.

Wages due to every worker shall be paid to him direct or to other person authorised by him
in this behalf.

All wages shall be paid in current coin or currency or in both.
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(viii)  Wages shall be paid without any deductions of any kind except those specified by the
Central Government by general or special order in this behalf or permissible under the
payment of Wages Act, 1956.

(ix) A notice showing the wages period and the place and time of disbursement of wages shall
be displayed at the place of work and a copy sent by the contractor to the Engineer-in-
Charge under acknowledgement.

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of
the Engineer-in-Charge or any other authorised representative of the Engineer-in-Charge
who will be required to be present at the place and time of disbursement of wages by the
contractor to workmen.

(xi) The contractor shall obtain from the Engineer-in-Charge or any other authorised
representative of the Engineer-in-Charge as the case may be, a certificate under his
signature at the end of the entries in the "Register of wages" or the "Wage-cum-Muster Roll"
as the case may be in the following form:

"Certified that the amount shown in column No. has been paid to the
workmen concerned in my presence on at

n”

Fines and deductions which may be made from wages:

(i) The wages of a worker shall be paid to him without any deductions of any kind except the
following:

a) Fines.

b) Deductions for absence from duty i.e. from the place or the places where by the terms of his

employment he is required to work. The amount of deduction shall be in proportion to the
period for which he was absent.

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of over-payment of wages; advances
granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to time allow.

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.
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Note: An approved list of acts and omissions for which fines can be imposed is enclosed at
Annexure-|.

(iii)

(iv)

(v)

(vi)

(i.)

(ii.)
(iii.)
(iv.)

No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against
such fines or deductions.

The total amount of fine which may be imposed in anyone wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in
respect of that wage period.

No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in
respect of which it was imposed.

Labour Records:

The contractor shall maintain a "Register of persons employed" on work on contract in Form
Xl of the CL (R&A) Central Rules, 1971 (Annexure-B).

The contractor shall maintain a "Muster Roll" register in respect of all workmen employed by
him on the WI) under contract in form XVI of the CL (R&A) Rules, 1971 (Annexure-C).

The contractor shall maintain a "Wage Register" in respect of all workmen employed by him
on the work under contract in form XVII of the CL (R&A) Rules, 1971 (Annexure-D).

Register of accidents: The contractor shall maintain a register of accidents in such form as
may be convenient the work place but the same shall include the following particulars:

Full particulars of the labourers who met with accident.

Rate of wages.

Sex.

Age.

Nature of accident and cause of accident.

Time and date of accident.

Date and time when admitted in Hospital.

Date of discharge from Hospital.

Period of treatment and result of treatment.

Percentage of loss of earning capacity and disability as assessed by Medical Officer.
Claim required to be paid under workmen's Compensation Act.
Date of payment of compensation.

Amount paid with details of the person to whom the same was paid.
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n) Authority by whom the compensation was assessed.
0) Remarks.

10.

(v) Register of Fines: The contractor shall maintain a "Register of Fines" in the form Xll of the CL
(R&A) Rules, 1971 (Annexure-H).

The contractor shall display in a good condition and in a conspicuous place of work the
approved list of Acts and omissions for which fines can be imposed (Annexure-I).

(vi) Register of Deductions: The contractor shall maintain a "Register of deductions for damage
or loss" in Form XX of the CL (R&A) Rules, 1971 (Annexure-J).

(vii)  Register of Advances: The contractor shall maintain a "Register of Advances" in form XXII of
the CL (R&A) Rules, 1971 (Annexure-K).

(viii)  Register of Overtime: The contractor shall maintain a "Register of Overtime" in form XXIII of
the CL (R&A) Rules, 1971 (Annexure-L).

Attendance Card-cum-Wage slip:

(i) The contractor shall issue an attendance card-cum-wage slip to each workman employed by
him in the specimen format (Annexure-E).

(ii) The card shall be valid for each wage period.

(iii)  The contractor shall mark the attendance of each workman on the card twice each day, once
at the commencement of the day and again after the rest interval, before he actually starts
work.

(iv) The card shall remain in possession of the worker during the wage period under reference.

(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage
slip at the time of disbursement of wages and retain the card with himself.

Employment Card :

The contractor shall issue an Employment Card in form XIV of the CL (R&A) Central Rules, 1971 to
each worker within three days of the employment of the worker (Annexure-F).

Service Certificate:

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a service certificate in form XV of the CL (R&A)
Central Rules, 1971 (Annexure-G).

Preservation of Labour Records:

All records required to be maintained under Regulations Nos. 6 and 7 shall be preserved in original
for a period of three years from the date of last entries made in them and shall be made available
for inspection by the Engineer-in-Charge, Labour Officer or any other officers authorised by the
Department of Works and Housing in this behalf.
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11.

12.

13.

14.

Power of Labour Officers to make investigations or enquiry:

The Labour Officer or any other person authorised by Central Government on their behalf shall have
power to make enquiries with a view to ascertaining and enforcing due and proper, observance of
the Fair Wages Clauses and the Provisions of Regulations. He shall investigate into any complaint
regarding the default made by the contractor or sub-contractor in regard to such provision.

Report of Labour Officer:

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his
investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, to which
the default has been committed with a note that necessary deductions from the contractor's bill be
made and the wages and other dues be paid to the labourers concerned. In case an appeal is made
by the contractor under Clause 13 of these regulations, actual payment to labourers will be made by
the Engineer-in-Charge after the Manager (M & L) has given his decision on such appeal.

(a) The Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from
the receipt of the report from the Labour Officer or the Manager (M & L) as the case may be.

Appeal against the decision of Labour Officer:

Any person aggrieved by the decision and recommendations of the Labour Officer or other person
so authorised may appeal against such decision to the Manager (M & L) concerned within 30 days
from the date of decision, forwarding simultaneously a copy of his appeal to the Engineer-in-Charge
concerned but subject to such appeal, the decision of the Officer shall be final and binding upon the
contractor.

Prohibition regarding representation through lawyer:

(i) A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by:-

a) An officer of a registered trade union of which he is a member.

b) An officer of a federation of trade unions referred to in clause (a) is affiliated.

c) Where the employer is not a member of any registered trade union, by an officer of a

registered trade union, connected with, or by any other workman employed in the industry
in which the worker is employed.

(ii) An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by-

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to in
Clause (a) is affiliated.

c) Where the employer is not a member of any association of employers, by an officer of
association of employer, connected with, or by any other employer engaged in the industry
in which the employer is engaged.

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.
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15. Inspection or Books and slips:

The contractor shall allow inspection of all the prescribed labour records to any of his
workers or to his agent at a convenient time and place after due notice is received or to the
Labour Officer or any other person, authorised by the Central Government on his behalf.

16. Submission of Returns:
The contractor shall submit periodical returns as may be specified from time to time.

17. Amendments:

The Central Government may, from time to time, add to or amend the regulations and on
any question as to the application, interpretation or effect of those regulations the decision
of the Manager (M & L) concerned in that behalf shall be final.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED:

In accordance with rule 5 of the Labour Regulations to be displayed prominently at the site of work
in both English and local language.

Wilful insubordination or disobedience, whether alone or in combination with other.

Theft, fraud or dishonesty in connection with the contractors beside a business or property of
Institute.

Taking or giving bribes or any illegal gratifications.

Habitual late attendance.

Drunkenness fighting, riotous or disorderly or indifferent behaviour.

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked.

Habitual indiscipline.

Causing damage to work in the progress or to property of the Institute or of the contractor.

Sleeping on duty.

Malingering or slowing down work.

Giving of false information regarding name, age, father's name etc.
Habitual loss of wage cards supplied by the employers.

Unauthorized use of employer's property for manufacture or making of unauthorized articles at the
work place.

Bad workmanship in construction and maintenance by skilled workers which is not approved by the
Institute and for which the contractors are compelled to undertake rectifications.

Making false complaints and/or misleading statements.

Engaging on trade within the premises of the establishments.

Any unauthorised divulgence of business affairs of the employees.
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19.

20.

21.

Collection or canvassing for the collection of any money within the premises of an establishment
unless authorized by the employer.

Holding meeting inside the premises without previous sanction of the employers.

Threatening or intimidating any workman or employee during the working hours within the
premises.
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APPENDIX

This appendix forms a part of tender document. The clauses mentioned herein are considered to be
In case of discrepancy between clauses of Appendix and corresponding clauses of tender
document, clauses mentioned in the Appendix shall govern.

final.

1

Employer

Register Office Address:

Pandit Deendayal Energy University,
Village - Raysan

District - Gandhinagar - 382 426

Correspondence Address:
Chief Campus manager

PDEU, Gandhinagar.

Architect

HCP Design Planning and Management Pvt. Ltd.
Paritosh, Usmanpura, Ahmedabad — 380 013.

Site Address

Pandit Deendayal Energy University,
Village - Raysan
District - Gandhinagar - 382 426

Name of Work

Construction of 400 meters Synthetic Athletic Track and
Astroturf Football field under Urban Sports Infrastructure
Scheme (USIS) at PDEU campus

Scope of Work

Construction of 400 meters Synthetic Athletic Track and

Astroturf Football field under Urban Sports Infrastructure

Scheme (USIS) at PDEU campus Athletic Track — Synthetic

surface

1) Sports furniture — Discus/Hammer throwing circle/ring,
Blanking boards with indication board for long jump and
triple jump, Stop board for shot put, Pole vault box
alongwith Blanking board, Throwing safety cages with
required poles net, one pair of Football Goal Post with net
and related miscellaneous work.

2) Related Civil Work

Time Limit / Period of
completion of the works

Overall completion time: 06 Months

Information about Tender Document

7.1

Tender Fees

Nil

7.2

Tender Issue:

Dt. 07/10/2022 in between 10:00 am to 5:00 from registered
office address as mentioned in 1 above.

7.3

Pre Bid Meeting

Contact Ashutosh Vyas Mobile on 99246 33224 and email
fma@pdpu.ac.in and hardik.baldana@hcp.co.in for any
gueries or clarifications in tender document or any terms and
conditions by 14.10.2022
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7.4 | Tender Submission By 21/10/2022@ 03:30 pm.

7.5 | Tender Opening Will be informed
Address: At “Site Address” as specified above

7.6 | Tender Validity 90 days from the submission of Tender

8 | Defects Liability Period 12 months from the date of issue of “Virtual Completion
Certificate”

9 | Earnest Money Deposit Rs. 12,00,000/- in form of DD / Pay order in favour of Pandit
Deendayal Energy University payable at Gandhinagar.

10 | Security Deposit 10% of the contract value (inclusive of EMD) to be given by the
way of FD/DD/Bank Guarantee at the time of award of the
contract in name of Client or as per the format given Client.

11 | Release of SD

11.1 | 2.5% (25% of 10% SD) On completion of the work amounting 50% of the contract
value
11.2 | 2.5% (25% of 10% SD) On completion of the work amounting 75% of the contract
value
11.3 | 2.5% (25% of 10% SD) On Architect’s Virtual completion certificate of the works.
11.4 | 2.5% (Balance 25% of 10% After rectification of the defects, if any, pointed out during the
SD) defects liability period

12 | Retention Money 10 % from each running bill (cash) subject to a maximum limit
of 5% of the “Contract value or Project cost whichever is
higher”.

13 | Release of retention money

1.25% (25% of retention On Architect’s certificate of virtual completion of the works.
amount)

3.75% (Balance 75% of After rectification of the defects, if any, pointed out during the
retention amount) defects liability period.

14 | Total Retention Total 15% as follows:

a) 10% of contract value in form of Security Deposit (as
specified in 10 above).
b) 5% of contract value or total project cost, whichever is
higher (as specified in 12 above).
15 | Mobilization Advance 5% of the contract amount of the project against submission of

the bank guarantee of the equivalent amount of any of the
nationalised bank in the prescribed format. No interest shall be
charged for the mobilisation advance. Out of which, 2.5% of
the contract amount shall be released with the work order and
balance 2.5% of the contract amount shall be released only
after actual mobilisation at site.
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16 | Recovery of Mobilization The recovery of the advance shall commence from the first R.A.
advance bill and in three equal instalments.
17 | Material Advance -
18 | Recovery of Material -
Advance
19 | Value of works for interim The value of the monthly bill shall be minimum 10% of the
certificates contract value. A maximum of 8 running bills shall be allowed
during the entire project execution
20 | Liguidated damages
Penalty for delay in 0.30% of contract value per day subject to maximum limit of
completion time 10% of the “Contract value”.
21 | Payments:
21.2 | Period of honouring 30 days
certificates and payments
21.3 | Period of honouring final 30 days from Virtual Completion or date of submission of final
measurements bill whichever is later.
21.4 | All payment made by the Gandhinagar
Employer shall be payable at
22 | Other Charges
22.1 | Charges for Electrical Power Shall be recovered at actual from each running bill. Client shall
Supply arrange the power supply at one point and contractor has to
arrange to borrow power from that point onwards via approved
Energy meter (To be installed by the contractor).
22.2 | Water charges Water charges shall be recovered @ 0.5% from each running bill
which includes the cost of electricity for the same
22.3 | Extra items Contractor shall carry out work for Extra Items only with the
prior written approval from EIC & Architect. In absence of the
same any claim on account of Extra Item shall not be considered
by Client for further payments.
On certification of rate analysis which covers cost of material,
labour, actual taxes, duties, and profit & overheads @ 10%.
22.4 | Escalation No escalation to be given.
23 | Insurance to be covered up 1) Workmen’s Compensation

by the Contractor

2) Contractor’s All Risk (CAR) policy
3) Third party
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24 | Tender Rate

The rates shall also be firm and not subject to exchange
variations, labour conditions, fluctuations in railway freights or
any conditions whatsoever. It shall also include for sales tax,
excise duty, VAT, octroi and any other taxes/duty or other levy
levied by the Central or State Governments or local authorities,
sales tax on works contract (if applicable) as on the date of
signing of the tender document. No claim in respect to the
variation in above mentioned taxes shall be considered for
payment, by the Employer, as an extra amount till the work is
completed.

The rates quoted shall in inclusive of GST and other taxes
applicable.
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HCP Design Planning & Management Pvt. Ltd.

Project : Construction of 400 meters Synthetic Athletic Track and Astroturf Football field under
Urban Sports Infrastructure Scheme (USIS) at PDEU campus

Subject : Summary

Description Amount

Earthwork

PCC and RCC work

Brick work

General Development and Road work

Sports Field Furniture and related work

Total Cost of Civil Works (A +B + C+ D + E)

Rebate @ % or LS

Total Rebate

Net Tender Cost of Civil Works with GST

Work Establishment charges @2%

Contigency @3%

Quality Control Charges @1%

Net Tender Cost of Project with GST
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PDEU campus

termite treatment and creating a chemical barrier on the top surface of plinth
filling, inside junction of wall and floor, on top of damp proof course or on
masonry at level of plinth filling as per IS 6313 (Part-2)-2013 using chemical like
Imidacloprid 30.5% SC (CIB approved) and proportion of dilution with water shall
be as per manufacturer's specification. The emulsion shall be applied as
mentioned below, all as per specification and directions of Engineer-in-charge.
Plinth area in plan at GF shall only be measured and paid. A guarantee bond of 10
years shall be furnished in prescribed proforma. Rate shall be inclusive of
material required for Anti Termite Treatment and labour and equipment's
required for applying in any condition all etc. complete as directed by engineer in
charge. (Stage of treatment may be vary as per site condition. Contractor shall be
approved by Engineer in charge before execution.)

a) Treatment to soil below raft - Before laying the PCC, the compact and levelled
soil shall be treated at 5 liters per sqg m. OR In case of soils/sand filled above the
raft, the treatment at 5 liters per sq m shall be carried out on the top surface of
filled soil/sand.

b) Treatment to soil along the retaining wall - The soil retained by the walls (soil
coming in contact with retaining wall) shall be treated at the rate of 7.5 liter per
sq m of the vertical surface in full depth.

Sr No Item Description Unit Quantity Rate Amount
A Earthwork
1 Excavation for foundation in loose or soft soil upto 1.5 m. depth including sorting| Cum 4,424
out and stacking of useful materials and disposing of the excavated stuff upto any
lead with in campus.
2 Filling available excavated earth [excluding rock] in trenches, plinth] Cum 6,388
sides of foundations etc. in layers not exceeding 20cms in depth consolidating
each deposited layer by ramminag and watering.
3 Providing and injecting Chemical emulsion for PRE - CONSTRUCTIONAL anti-| Sgm 15,043

c) Treatment of soil along external perimeter of building - After the building is
complete, the earth along the external perimeter of the building shall be rodded
at intervals of 150 mm and to a depth of 300 mm. The rods should be moved
backward and forward, parallel to the wall to break up the earth and emulsion
poured along the wall at the rate of 7.5 liter per square meter of vertical surfaces.
d) Top surface of the plinth filling including damp proof courses at the rate of 5
liter/sgm of internal plinth area (if required)( As per I1S:6313 Part 11-2013). For any
area without basement, treatment shall be done as per 1S:6313 Part-11-2013.

e) Treatment of soil surrounding pipes, wastes and conduits - When pipes,
wastes and conduits enter the soil inside the area of the foundation, soil
surrounding the point of entry shall be loosened around each of such pipe, waste
or conduits for a distance of 150mm and up to a depth of 75 mm before the
treatment is commenced. When they enter the soil external to the foundation,
they shall be similarly treatment for a distance of 300 mm, unless they stand
clear of the walls of the building are about 75 mm.

f) 1 liter / linear meter along the junction of wall and floor at all stages

g) 2 litre per linear meter for expansion joints in touch with soil/sand.

Foot print area of Ground Floor of the building shall be considered for payment in
sqm.

Sub Total of A
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Item Description

Unit

Quantity

Rate

Amount

PCC and RCC

Note -

1) All type of shuttering shall be designed by contractor and submitted to
Engineer in charge along with design calculations (if required) for approval.

2) Rate shall be inclusive of providing grooves, drip moulds, pockets, cut-outs etc.
and co-ordination of insert sleeves, insert plate (cost of insert sleeves/ plate shall
be paid separately), encasing if any wherever required while casting for all level
all height.

4) All concrete shall be machine mixed, machine batched and produced in
automatic batch mix plant.

3) Formwork shall be rigid and water tight.

Providing and laying Plain Cement Concrete M15 - using 40 / 20mm
Nominal size graded stone aggregate (obtained from approved quarry)
including compaction, finishing top surface to the required level curing including
cost of formwork (if required) etc. complete for all size and shape in foundations,
plinth, sub base, wall caps/ copings of floors etc as per specifications and
directions of Engineer - in - charge. for all civil, plumbing, electrical &
infrastructure works.

Cum

20

Providing and laying minimum 15 cm thick cement controlled cement concrete
slab over the existing sub base with a nominal mix of 1:1:2 (1 cement:1 coarse
sand: 2graded stone aggregate 20mm nominal size) for making throwing circles
for Discus/ Hammer/ Shot put in required diameter/ size incl. cost of providing
expanded metal mesh of size 20 x 60mm and 3.64 kg per sqm as reinforcement.
Centering and shuttering and cost of fixing the required throwing circle rings for
discus/ hammer/ shot-put with necessary fixing arrangement and rate are also
inclusive of Providing and Mixing plastisizer of approval make.

Nos

Providing and laying cement concrete 1:4:8 (1 cement : 4 coarse sand : 8 broken
stone aggregates 20 mm. nominal size) and curing complete including cost of
form work in foundation and plinth.

Cum

25

Supplying, fabricating and placing / fixing in position TMT reinforcement bars FE-
500D as per approved make confirming to 1S-1786 reinforcement for RCC
structures / items as per design including transporting steel to the work site,
handling, decoiling, cutting, bending, cranking, fabricating to required shape,
placing in position and tying / binding the system with Gl 18 gauge wires, welding
if necessary, keeping it in position during concreting by means of stays, blocks,
ties, spacers, chairs, hangars, etc. for all floors / any levels / any heights complete
as per drawings, specifications and direction of Engineer in Charge.

Kg

20,000

Providing and laying in position machine mixed, machine batch, machine vibrated
design mix cement concrete for reinforced cement concrete work of M25 grade
using graded stone aggregates of maximum 20mm nominal (down graded) size
including fine aggregates conforming to latest IS 383 with minimum cement
content (without fly ash) for durability shall be followed as per approved design
mix and latest IS 456 (whichever is higher) for all elements of any shape and size,
at all places and heights/ depths including transporting to site by contitinuous
agitated mixer, laying of concrete to site by any means like pumping or tower
crane etc., vibrating, finishing and curing etc. and including Admixtures in
recommended proportions as per IS 9103 to accelerate, retard setting of
concrete, to improve workability without impairing strength and durability as per
direction of Engineer-in-charge. Rate shall be inclusive of cost of formwork,
providing grooves, drip moulds, ghisis, pockets, cutouts etc. and labour for insert
sleeves if any wherever required while casting but excluding the cost of
reinforcement. Rate also to include lift charges and scaffolding for all heights /
depths from FFL / GL. (for all civil, plumbing & electrical works).

Cum

225
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Sr No

Item Description

Unit

Quantity

Rate

Amount

Providing in position rigid PVC pipe sleeves of 6Kg/cm2 and length as per design
for following diameters for services wherever pipes pass through walls/ slabs/
beam before concreting. All pipes shall be accurately cut to the required sizes,
laid as per drawing, kept in the position while laying reinforcement and
shuttering, sleeves shall not get displaced while concreting, and burrs removed
before laying. Open ends of the pipe shall be closed as the pipe is installed to
avoid clogging while concreting. Measurement shall be taken up to two decimal.
(minimum 0.01 mt.). Rate shall be inclusive of removal of sleeves before water
proofing or grouting etc for all floors/ all levels/ all heights. Location of sleeve
shall be approved by Engineer in charge.

a) 50mm Diameter

Rmt

20

9a

b) 75mm Diameter

Rmt

20

9b

¢) 110mm Diameter

Rmt

20

10

construction of Reinforced Controlled cement concrete drain of approved
design and discharge of mix cc M-25 inclusive of centering and shuttering and
reinforcement and surface plastered smooth with neat cement finish including
50mm thick top perforated precast cover with necessorry reinforcement as
directed by Engineer-in-Charge. Rate are also inclusive of Providing and Mixing
Plastisizer approved make.

Rmt

400

Sub total of B

Brickworks

11

Providing and laying Conventional Brick masonry works using common burnt
clay building bricks confirming to IS 1077-1992 having crushing strength not less
than 35 Kg/Sqg.cm., in cement mortar 1:5 (1 cement : 5 coarse sand) in any shape,
thickness and all level, all height/depth including curing, scaffolding racking/ flush
jointing etc. complete, as per drawing/ specification and as directed by Engineer
in Charge. For all civil, plumbing, electrical & infrastructure works.

Cum

25

12

Construction brick masonary chamber for under ground C. I. Inspection chamber
and bends with brick having crushing strength not less than 35 kg/cm2 in CM 1:5
RCC top slab with 1:2:4 mix (1 cement : 2 coarse sand : 4 graded stone aggregate
20 mm nominal size) with 8 mm dia steel at 15 cm. C/C and providng and fixing
precast RCC cover size 0.60 x 0.45 x 0.07 m with 40 x 40 x 5 mm angle frame and
foundation concrete 1:5:10 inside plaster 15 mm thick with cement with a
floating coat of neat cement walls and bed concrete etc. complete. Rates are also
includsive of out side 15 mm thick in C:M 1:3 from top of chamber and all side
upto 45 Cms. deep below ground level (A) Inside dimensions, 455 mm x 610 mm
and 450 mm deep for multi purpose pipe line.

Nos

19

Sub total of C

General Development and Road works

13

Providing, laying and consolidation of WBM sub base consisting of machine
crashed B.T. stone metal of 63mm to 40mm grade stone aggregate of
compacted thickness 150mm including using 20% stone screening Grit and
stone dust as filler with power/road roller of as per specification consolidate
the sub base to proper camber with vibratory road roller as per specification
complete in all respect to required slope as directed by the Engineer-in -charge.

Cum

1,259

14

Providing, laying, spreading and consolidation graded stone aggregate to wet mix
macadam 75mm compacted thick as per MORT & H specifications including
premixing the material with water at OMC in mechanical plant carriage of mixed
material by tippers to site, laying in uniform layers with paver in sub base/ base
course on well prepared surface and compacting with vibratory roller to achieve
the desired density.

Cum

862

15

Clearing the Existing W.M.M road surface incl. removing of binding material and
other foreign matter with wire brushes and small picks, sweeping with brooms or
soft brushes and compressed air to receive bitumious treatment complete in all
respects as per specification of MOT No 502.42 and 503.1 and Binder shall be
confirming be the specification complete in all respected to the entire
specification of the Engineer-in-charge.

Sgm

15,015
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Item Description

Unit

Quantity

Rate

Amount

16

Providing and laying of prime coat provided before the laying of bituminious
emulsion VG-10 layer on WBM surface including cleaning the road surface and
spraying primer a the rate of 10 kg/10 sgm using mechanical means. Binder shall
be confirming to the specifications complete in all respect to the entire
satisfaction of Engineer-in-charge.

Sgm

7,350

17

Providing and laying 50 mm B.M. with B.T. agreegate as per MORT & H
specification and Emulsion asphalt for tack coat @2.5 kg/10 sqmt with
mechanical sprayer & bitumen grade 70 / 60or 80/100 for mixing at 40.00 kg/mt
i.e. 4.00% of total mix including heating the agreegate continuous batching drum
mix plant and spreading the same by sensor paver finisher and consolidation with
vibratory roller including providing all materials equipments, tools and plants, fire
wood, oil, kerosene, labour charges etc. complete using contractor's own
machinery drum mix plant and paver finisher etc complete.

MT

823

18

Providing and laying 30 mm thick compacted asphaltic concrete with B.T.
agreegate as per MORT & H specification and asphalt 80/100 for tack coat @2.5
kg/10 sgmt with mechanical sprayer & bitumen grade 80/100 for mixing at 60.00
kg/mt i.e. 6.00% of total mix including heating the agreegate & asphalt VG-10 in
continuous batching drum mix plant and spreading the same by sensor paver
finisher with rolling and consolidation with 10-12 tones vibratory and power
roller including providing all materials equipments, tools and plants, fire wood,
oil, kerosyn, labour charges etc. complete using contractor's own machinery
drum mix plant and paver finisher etc complete.

MT

534

19

Providing and laying evenly priming/tack coat on the prepared surface, heating
bitumen with sprey set fitted on bitumen boiler on black topped surface bitumen
at 5kg/10smt

Sgm

3,675

20

Providing and laying premix seal coat surfaceing on the prepared surface as
wearing course with specified graded crushed aggregates premixed with
bituminious binder.

Sgm

7,350

21

Providing and Laying trimix Controlled cement concrete M-25 finishing smooth
with curing etc. complete including the cost of formwork but exculding the cost
of reinforcement for R.C.C Road work of required thickness and finishing of cc
road by trimix process on cc road surface by using vaccum dewatering, floater
surface vibrator, making grooves, etc. complete including the cost of
formwork, casting in panel, saw cutting at joint, filling groove with sealent but
exculding the cost of reinforcement. Rate are also inclusive of Providing and
Mixing Plastisizer of approved make.

Cum

225

22

Providing & fixing M25 grade of concrete precast exposed/ fare finish kerb
stones (factory made) of approved make and as per approved sample of any size
and shape. Kerb shall be fixed on the foundation prepared of M15 grade concrete
including joining, curing, formwork (if required for base) etc. complete. The rate
shall also include the flush pointing in CM (1:2) for all joints of the kerbstones.
(Sample must be approved). The contractor rate shall also include the cost of
excavation, base PCC M15 grade and finish good, curing etc complete as directed
by engineer in charge. The rate shall be for unit of Cum of kerb volume.

Cum

23

23

Provinding and fixing welded wire mesh jali (Chainlink fencing) of panel 2.50
x2.50 mt size fabricated from vertical and Horizontal support of M.S.
75mmSquare Pipe and wire guage jali of 10 gauge wire with spacing of 3 inches
fitted with 50x5 mm M.S. Flat including welding and erecting the same in position
in cc block 1:2:4 of size 50x50x50 cms at required spacing with necessory
excavation including two coats of oil painting over sigle coat of primer etc.
complete as directed.

rmt

500

24

Providing and laying 300mm dia RCC NP2 hume pipe with collar including
setting and joining the pipes in 1:2 watering and laying (to level of slops). The
pipe should be confirming to IS 458 and pipe laying shall be carried out
confirming to IS 783 with IS mark. Rate is inclusive of all taxes, transportation,
loading and unloading chagres. Excavation and back filling shall be paid in
relevant tender item.

Rmt

150
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25

Providing & fixing to wall celing, floor & trenches CPVC pipes SDR-13.5 ISI mark
of following out side dia. Tube fittings & clamps with all as per required fitting
such as reducing coupler, union, band plug, end cap, pipe clip, tee, hex niple,
elbow, coupler, etc.complete with using bonding materials. The rates are
inclusive of making good the wall ceiling & floor etc. complete (excavation of
earth in trenches and filling will be paid separately)

(1) 32mm inner dia

Rmt

500

26

Providing & fixing to wall celing, floor & trenches CPVC pipes SDR-13.5 ISI mark
of following out side dia. Tube fittings & clamps with all as per required fitting
such as reducing coupler , union, band plug, end cap ,pipe clip,tee, hex
niple,elbow,coupler,etc.complete with using bonding materials rates are
including of making good the wall ceiling & floor etc. Complete (excavation of
earth in trenches and filling will be paid separately)

(2) 20.00 mm inner dia

Rmt

15

27

Providing and and fixing to wall ceiling and floor 10kgf/sqm working pressure
polythelene pipes of following outside diameter, low density, complete with
special flange compression type fittings, all clips etc. making good wall ceiling and
floor. (g)110 mm dia

Rmt

100

28

Providing and fixing gun metal full way handle valve (Zoloto or equivalent) of
approved quality (screwed end)
(c) 40 mm dia

Nos

25

Sub total of D

Sports field Furniture and related work

29

Providing and fixing of IAAF approved instrument as follows: Disc Throwing
Circle/ Ring without Throwing safety cages with required poles net incl. the
ground fixing sleeves and ground hooks etc. for Discus and Hammer Throw. The
product should be IAAF approved as per IAAF's latest certified competition
equipment list.

Nos

30

Hammer Throwing Circle/Ring without Throwing safety cages with required
poles net incl. the ground fixing sleeves and ground hooks etc. for Disc and
Hammer Throw. The product should be IAAF approved as per IAAF's latest
certified competition equipment list.

Nos

31

Shot Put Throwing Circle/Ring withoutThrowing safety cages with required poles
net incl. the ground fixing sleeves and ground hooks etc. The product should be
IAAF approved as per IAAF's latest certified competition equipment list.

Nos

32

Take of boards alongwith plasticine indication Boards and Blanking Boards for
Long Jumps including installation as directed by E.I.C.. The product should be
IAAF approved as per IAAF's latest certified competition equipment list.

Nos

33

Take of boards alongwith plasticine indication board and Blanking Boards for
triple jump including installation as directed by E.I.C. The product should be IAAF
approved as per IAAF's latest certified competition equipment list.

Nos
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34

Stop board for shot put including installation as directed by E.I.C. The product
should be IAAF approved as per IAAF's latest certified competition equipment list.

Nos

35

Aluminum track kerbing with fixing arrangements including installation as
directed by E.I.C..The product should be IAAF approved as per IAAF's latest
certified competition equipment list.

Nos

36

Aluminum fixing arrangement to fix hurdles for water pit/ jump in steeple chase
along with hurdle including installation as directed by E.I.C.- Set of 4+1 hurdles.
The product should be IAAF approved as per IAAF's latest certified competition
equipment list.

Nos

37

Pole Vault Box alongwith Blanking Board including installation as directed by
E.I.C. The product should be IAAF approved as per IAAF's latest certified
competition equipment list.

Nos

38

Throwing safety cages with required poles net incl. the ground fixing sleeves and
ground hooks etc. for Discus and Hammer Throw. The product should be IAAF
approved as per IAAF's latest certified competition equipment list.

Nos

39

Supplying, Laying and fixing reinforced concrete heavy duty non pressure pipes
with collars for culverts including setting and joining the pipes in 1:2 watering
and laying (to level of slops) of 1.S. 458/1971 class NP3 of following internal
diameter (vi) 600 mm dia.

Rmt

100

40

Providing and laying Sandwich system synthetic athletic track surface IAAF/WA
Approve make which consists of base of 10 mm SBR with PU and top surface of
3 mm EPDM in Granules with PU including marking on the surface all completed
as per requirements/specification laid down by IAAF and as per direction of the
Engineer-In-charge. Rate also includes IAAF certification of the track and all
related facilities developed by the contractor. Nominal Stress area with a
minimum thickness of 13mm of finished track surface.

Sgm

7,300

41

4mm of EPDM and 16 mm of SBR as per |IAAF standard

Sgm

300

42

Providing and Fixing PVC pipe of 110 mm dia 6kg with perforation on the top
surface of the pipe covered with geo membrane cloth and layed in 73 mt greed at
every 5 to 0 mt below WBM layer for proper drain of water.

Rmt

1,500

43

Providing anf Fixing FIFA Approved Synthetic Turf -50mm Thick Filled with Silica
and Rubber Granules

Sgm

7,665

44

Providing and Fixing Portable Football Goal Post made of MS pipe 100 mm dia.
Painted with oil paint and nylon net and should match FIFA standards.

Pair

Sub total of E

TOTAL CIVIL WORK (A + B + C + D +E)

TOTAL CIVIL WORK including GST (A + B+ C+ D +E)

Work Establishment charges @2%

Contigency @3%

Quiality Control Charges @1%

Tender Cost of Project with GST
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