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NOTICE INVITING TENDERS 
 

 
1. Employer      : Registered office address: As per item no 

1 of appendix 
 
        : Correspondence address: As per item no 

1 of appendix 
 
 Architects      : As per item no 2 of appendix 
 
 Site      : As per item no 3 of appendix  
 
2.   Item rate tenders are invited on behalf of the Employer for Tender for External Fire fighting 

works at PDEU campus at Gandhinagar. The total works are required to be completed as 
mentioned in item no 6 of Appendix of this document.   

 
3. Information about Tender document:  As per item no 7 of appendix of this document.  
 
4. Tenders for the work shall remain open for the acceptance for a period of 120 days from the date 

of submission of the tenders. 
 
5. Before quoting the rates, every tenderer is expected to inspect the site of the proposed work and 

to have satisfied himself as to the nature of all works, all existing roads, water-way and other 
means of communication and access to and from the site and work and the building that may be 
required for temporary purposes in connection with the construction, completion and 
maintenance of the works and must make his own inquiries as to work, yard sites and depot and 
dumps and as to acquisition of such additional sites and areas as may be necessary for temporary 
purpose for constructing, completing and maintaining the works. He must ascertain the availability 
of space for storage of construction materials, water supply, electricity, means of access to the 
work, nature of work and acquaint himself with all local conditions. A tenderer shall be deemed to 
have full knowledge of all the relevant documents, samples, site, etc. whether he inspects them or 
not before submitting the tender. 

 
6. Submission of a tender by a tenderer implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specification of the work to be done and 
of local conditions and other factors bearing on the execution of the works. 

 
7. Persons tendering are informed that no erasures or alterations by them in the text of the 

document sent herewith shall be allowed and any such erasures or alterations shall be 
disregarded. If there is any error in writing, no overwriting should be done, the wrong word or 
figure should be struck out and the correct one written above or neat it in unambiguous way. Each 
correction should be initialled. 
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8. CONTRACTORS TO PLEASE READ THIS CAREFULLY 
 a. The rate for items in Schedule of Items/Quantities must be given in words and figures. 

Amount of each item must also be entered in column and grand total of amount must be 
struck out by the tenderer. 

 b. If the tender is taken in favour of the company, a power of attorney in favour of the person 
who may have signed the tender for the company must accompany the tender. 

 c. The tender document should be initialled by the Contractor. 
 d. All corrections, erasures and overwriting should be initialled by the Contractor. 
 e. Discrepancies and Adjustment of Errors: 
 
 Any error in quantity or amount in Schedule of Items/Quantities showing item or work to be 

carried out shall be adjusted in accordance with the following rules: 
 
 a) In the event of a discrepancy between description in words and figures quoted by a tenderer 

in the rates column, lowest shall prevail. 
 b) In the event of an error occurring in the `amount column of the Schedule of Items/Quantities 

showing items of work, as a result of wrong multiplication of the unit rate and quantity, the 
unit rate shall be regarded as firm and multiplication shall be amended on the basis of the 
rate. 

 c) All errors in totalling in `amount' column in carrying forward total shall be corrected. 
d) Any rounding of amount against `items' or in `totals' shall be ignored. 
e) Tenderer should go through the whole document and any apparent discrepancy or mistake in 

the same should immediately brought to the notice of the employer and get the clarification 
before filling the tender. If the apparent discrepancy is found out at a later stage, Employer’s 
decision will be binding to the contractor. 

 The tendered sum so altered shall for the purpose of the tender be substituted for the sum 
originally tendered and considered for acceptance. 

 
9. Employer/Architects reserve the right to reject any or all tenders without giving any reasons, and 

to waive any deviations which do not constitute a material modification in the tenders received. 
They also reserve the right to accept any tender and not only the lowest without giving any 
reasons. Not more than one tender shall be submitted by a Contractor or by a firm of Contractors. 
No two or more concerns in which an individual is interested as a proprietor and/or partner shall 
tender for the execution of the same works. If they do, all such tenders shall be liable to be 
rejected. A tenderer shall submit the tender which satisfies each and every condition laid down in 
this notice and tender documents, failing which, the tender shall be liable to be rejected. 

 
 In addition to the above, the tender shall also be liable to be rejected outright, if: 
 i) The tenderer proposes any alteration in the work specified or in the time allowed for carrying 

out the work or any condition or correction made in any code or mode of Schedule of 
Items/Quantities or Specifications, Conditions of Contract. 

 ii) Any of the page or pages of the tender is/are removed or replaced. 
 iii) All corrections, additions or pasted slips are not initialled by the tenderer. 
 iv) Any erasure is made by him in the tender, and 
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 v) The tenderer or in the case of a firm, each partner or the person holding the power of attorney 
thereof does not sign or signature/s is/are not attested by a witness on the Articles of 
Agreement of the tender, in the space provided for the purpose. 

 
10. This is an item rate tender only. Quantity variation shall be unlimited. A tenderer should quote in 

figures as well as in words the rate(s) tendered. The amount for each item should be worked out 
and the requisite total given. Special care shall be taken to write rates in figures as well as in 
words, and the amounts in figures only and in such a way that interpolation is not possible. 

 
11. The tender documents shall have to be filled in and submitted via E-mail.. 
 
12. Contractors have to submit the bar chart for the project, List of the Equipments to be deployed 

on site, List of Key Personnel along with Organization chart, Projected Cash flow, Quality 
Assurance and Quality Control Plan along with the bid document. 

 
13. This notice of tender shall form part of the contract documents. 
 
 
 For and on behalf of the Contractor 
 
 
 Date ___________ Signature ____________ 
 
 Designation __________ 
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FORM OF TENDER 
 
 Dear Sir, 
 
 Having examined the Contract conditions, specifications, designs and schedule of items/quantities 

relating to the works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired the 
requisite information relating thereto as effecting the tender, I/We hereby offer to execute the 
works specified in the said memorandum within the time specified in the said memorandum at 
the rates mentioned in the attached schedule of items/quantities and in accordance in all respects 
with the specifications, designs, drawings and instructions in writing referred to in conditions of 
tender, the Articles of Agreement, Special Conditions, Schedule of Items/Quantities and conditions 
of Contract and with such materials as are provided for, by and in all other respects in accordance 
with such conditions so far as they may be applicable. 

 
 Memorandum 
 
1. a) Description of works  : Tender for External Fire fighting works at PDEU 

campus at Gandhinagar. 
 
 b) Earnest money   : Rs. 3,00,000/- in form of DD / Pay order in favour of 

Pandit Deendayal Energy University payable at 
Gandhinagar. 

  
c) Time of completion  : As per item no 6 of appendix   

 
 d) Defect liability period  : As per item no 8 of appendix.   

   
2.  Should this tender be accepted, I/We hereby agree to abide by and fulfil the terms and provisions 

of the said conditions of Contract annexed hereto so far as they may be applicable or in default 
thereof to forfeit and pay to Pandit Deendayal Energy University the amount mentioned in the 
said conditions. 

  
3.         I/We have deposited a sum of Rs. 3,00,000/- (Rs. three Lakhs only) in the form of DD/Pay order in 

favour of Pandit Deendayal Energy University, Payable at Gandhinagar. Which amount shall not 
bear any interest. Should I/We fail to execute the contract when called upon to do so, I/We do 
hereby agree that thissum shall be forfeited by me/us to PDEU. 

 
4. Till formal Agreement is executed, this tender together with written acceptances thereof, shall 

constitute a binding contract between the Employer and the Contractor. 
 
5.  We accept and agree to the fact that you are not bound to accept the lowest or any tender you 

may receive. 
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6. If our tender is accepted we shall obtain Performance bank guarantee of approved Nationalised 
Bank to jointly and severely bound with us amounting 10% of the contract value (including earnest 
money deposit) of the above named sum or any modification thereof as may be mutually decided 
at the time of signing the contract, being called the contract price, for the due performance of the 
contract under the terms of a Bond. 

 
7. Our Bankers are: 
 
 i) 
 
 ii) 
 
 The names of Partners of our firm are: 
 
 i) 
  
 ii) 
 
 
 
 Name of the Partner of the firm OR 
 
 Person having Power of Attorney to sign the contract. (Certified true copy of the Power of 

Attorney should be attached.) 
 
 Yours faithfully 
 
 Signature of tenderer 
 
 Witnesses: 
 
 1) Name:       Signature: 
 
  Address: 
 
 
 2) Name:       Signature: 
 
  Address: 
 
 
 PLACE: 
 
 
 DATE: 
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ARTICLES OF AGREEMENT 
 
ARTICLES OF AGREEMENT made on the         day of         between Pandit Deendayal Energy University having 
its registered office at Registrar_____________________________ in Dist- Gandhinagar. (Here in after called 
"the Employer") of the one part and                                     (hereinafter called "the Contractor") of the other 
part. 
 
WHEREAS the Employer is desirous of constructing new building and has caused drawings and specifications 
describing the works to be prepared by HCP Design Planning and Management Pvt. Ltd., `Paritosh', 
Usmanpura, Gandhinagar - 382 426 - 380 013, its Architects. 
 
AND WHEREAS the said specifications and the schedule of items/quantities have been signed by or on behalf 
of the parties hereto. 
 
AND WHEREAS the Contractors has agreed to execute upon and subject to the conditions set forth herein and 
to the conditions set forth in the Special Conditions and in the schedule of items/quantities and conditions of 
contract (all of which are collectively hereinafter referred to as "the, said conditions") the works shown upon 
the said drawings and/or described in the said specification and included in the schedule of items/quantities 
at the respective rates therein set forth amounting to the sum as therein arrived at or such other sum as shall 
become payable there under (hereinafter referred to as "the said contract amount") 
 
NOW THIS DEED WITNESSETH and it is hereby agreed and declared as follows: 

1. In consideration of the said contract amount to be paid at the times and in the manner set forth in 
the said conditions the Contractor shall upon and subject to the said conditions execute and 
complete the work shown upon the said drawings and described in the said specifications and the 
schedule of items/quantities. 

2. The Employer shall pay the Contractor the said contract amount or such other sum as shall 
become payable, at the times and in the manner specified in the said conditions. 

3. The term `the Architect' in the said conditions shall mean the said HCP Design Planning and 
Management Pvt. Ltd., `Paritosh', Usmanpura, Ahmedabad - 380 013, or, in the event of their 
ceasing to be the Architect for the purpose of this contract for whatever reason, such other 
person or persons as shall be nominated for that purpose by the Employer, not being a person to 
whom the Contractor shall object for reasons considered to be sufficient by the Employer 
PROVIDED ALWAYS that no person or persons subsequently appointed to be Architect under this 
contract shall be entitled to disregard or overrule any previous decisions or approval or direction 
given or expressed in writing by the Architect for the time being. 

4. The said conditions and Appendix thereto shall be read and construed as forming part of this 
Agreement, and the parties hereto shall respectively abide by, submit themselves to the said 
conditions and perform the Agreements on their part respectively in the said Conditions 
contained. 

5. The agreement and documents mentioned herein shall form the basis of this contract. 

6. This contract is neither a fixed lump sum contract nor a piece work contract but is a contract to 
carry out the construction work in respect of PDEU to be paid according to actual measured 
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quantities at the rates contained in the schedule of items/quantities and probable quantities or as 
provided in the said conditions. 

7. The Contractor shall afford every reasonable facility for the carrying out of all works relating to 
civil works, installation of sanitary work and fittings, permanent water supply, electrical 
installations, fittings, lifts, telephone, air conditioning, and other ancillary works in the manner laid 
down in the said conditions, and shall make good any damages done to walls, floors, etc., after the 
completion of such works. 

8. The Employer reserves to itself the right of altering the drawings and nature of the work by adding 
to or omitting any items of work or having portions of the same carried out without prejudice to 
this contract. 

9. Time shall be the essence of this contract and the Contractor hereby agrees to commence the 
work soon after the site is handed over to him or from seventh day after the date of issue of 
formal works order / LOI as provided for in the said conditions whichever is later and shall 
faithfully and honestly do, provide, perform, execute, fulfil, keep, discharge, carry out and 
complete the entire work upon the terms and conditions herein contained and those contained in 
Contract Documents – as mentioned in item no 6 of Appendix of this document, subject 
nevertheless to the provisions for extension of time. 

10. All payments by the PDEU under this contract shall be made only at Gandhinagar. 

11. All disputes arising out of or in any way connected with this Agreement shall be deemed to have 
arisen at Gandhinagar and only courts in Gandhinagar shall have jurisdiction to determine the 
same. 

12. PDEU shall not be liable for damages for breach of contract or otherwise to the contractor and the 
contractor shall not be entitled to any claims, compensation, and damages for breach of contract 
by the PDEU. 

13. That the several parts of this contract have been read by the Contractor and fully understood by 
the Contractor. 

 
"IN WITNESS WHEREOF the Employer and the Contractor have set 
their respective hands to these presents and two duplicates hereof 
the day and year first hereinabove written. 
 
IN WITNESS WHEREOF the Employer has its hands to these presents 
through its duly authorised official and the Contractor has caused its 
common seal to be affixed hereinto and the said two duplicates/has 
caused these presents and the said two duplicates hereof to be 
executed on its behalf, the day and year first hereinabove written. 
 
 
 
 
 
 

 
If the party is a 
partnership or an 
individual. 
 
 
 
If the contractor is a 
company. 
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SIGNED, SEALED AND DELIVERED FOR THE EMPLOYER BY the hand 
of Shri 
 
(name and designation) 
 
in the presence of 
 
1) 
 
2) 
 
SIGNED, SEALED AND DELIVERED FOR THE CONTRACTOR by 
 
in the presence of 
 
1) 
 
2) 
 

 
If the party is a 
Partnership firm or an 
individual should be 
signed by all or on behalf 
of all the Partners. 

           
     THE COMMON SEAL OF                                           was hereunto affixed 

pursuant to the resolutions passed by its Board of Directors at the 
meeting held on 

     In the presence of 
 
     1) 
 
     2) 
 
      

If the contractor signs under its common seal, the 
signature clause should tally with sealing clause in 
the Articles of Association. If the Contractors signing 
by the hand of power of attorney whether a 
company or individual. 
 

Directors who have signed these tender 
present in token thereof, in the presence 
of 
 
1) 
 
2) 
 
in the presence of, 
 
1) 
 
2) 



Tender for External Fire fighting works at PDEU campus, Gandhinagar            Section: Part B 

Title – General and Special Conditions          Sheet 9 OF 89 

 

 

HCP Design Planning and Management Pvt. Ltd. Ahmedabad 

SPECIAL CONDITIONS OF CONTRACT 

1. General: 

The following special conditions of contract shall supplement the General Conditions of Contract, 
whenever there is a conflict, the provision herein shall prevail over those in the general conditions 
of contract. 

2. Amount of Bid Security (EMD)  : As per item no 9 of Appendix 

3. Period for Completion of the Works  : As per item no 6 of appendix.  

4. Value of works of interim certificates : As per item no 19 of appendix.    

5. Period of honouring certificates  : As per item no 21.2 of appendix.  

6. Period for Final Measurement  : As per item no 21.3 of appendix. 

7. Defects Liability Period   : As per item no 8 of appendix. 

8. Equipment & Machinery on Work Site 

(a) The Contractor must install fully automatic RMC Batching plant for capacity more than 15 
cum/hour with computerized operated system on site all grade of the PCC/Concrete shall 
be produce by Batching plant and transported to the site. 

(b) If at all contractor opts for providing and laying controlled concrete using RMC from Vendor, 
the contractor shall have to get the mix design approved by EIC. The design shall be based 
on using PPC of Ambuja, Ultratech or Birla brand using recommended proportion of 
admixture as specified in IS-456-2000 for making the concrete pumpable. No additional fly 
ash / cementecious material shall be added or replaced at plant while using PPC. No extra 
cost shall be paid for providing RMC. 

(c) The contractor shall install material hoist way, passenger hoist way, tower crane and 
required concrete and material transporting equipment’s, etc. 

(d) Following quality control measures shall have to be taken by the contractor :  

d.1 Only approved quality mould releasing agent shall have to be applied on the 
formwork, no oil or grease of any type shall be allowed to apply to the form work to 
facilitate the smooth release of formwork during de- shuttering. 

d.2 Concrete surfaces like slabs shall have to be covered with plastic sheet as the laying 
of concrete progresses.  

d.3 Specified quantity of plasticizer is to be considered in the mix design. The company 
of the plasticizer and its proportion is to be specified by the agency who is giving the 
mix design. 

d.4 All types of cement mortars produced for the work shall be machine mixed (Smaller 
capacity mixer machines shall have to be arranged for this.)   

(e) Mechanically operated hoists or lift, JCB Hydra, electrically operated Winch, welding 
machines, Oxy-Acetylene cutting sets, and Mobile Tower Crane of required boom radius and 
capacity, for erection and fabrication of steel structures and materials to reach the highest 
level of building, powered by suitable machinery capable of lifting. 
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(f) Immersion type and surface type vibrators for consolidation of concrete of any grade and at 
all stages. 

(g) Sufficient quantity of metal scaffolding material and requisite steel adjustable props having 
required spans of required strength adjustable clamps, turnbuckles etc. 

(h) Sufficient quantity of steel plates or plywood shuttering material as well as wooden/steel 
rafters having required spans of required strength, adjustable clamps, turn buckles etc. 
Contractor shall have to submit the shop drawings for the enabling structures like staging, 
formwork etc. and get the approval thereof before execution. 

(i) Testing equipments for testing to concrete / sand, aggregate, gravel, mortar, embankment, 
welds, etc. as required is including small compression testing machine. Adequate nos. of 
moulds for concrete and cement.  

(j) Water pumps for dewatering from pits, trenches and equipments for supplying curing water 
during at high level portions of buildings. 

(k) Compressor, jack hammer, drilling bits, welding machine, loader for excavated materials, 
dumpers, caterpillar, bulldozer, road roller etc. 

(l) Vacuum dewatering system equipment for Grade R.C. floor, roads etc. with necessary 
equipment for floating and finishing coat. This must not be subcontracted. 

(m) Or any other tools / tackles / equipment necessary for the satisfactory and successful 
execution and timely completion of the project, if necessary for the statutory requirements. 

9. Schedule of Materials 

9.1 Rates including cost of cement and reinforcement steel 

 Cement and Reinforcement Steel will be supplied by the contractor at site. Rates to be quoted by the 
contractor shall be inclusive of the cost of cement, reinforcement and structural steel for the 
respective items. 

 The total responsibility of unloading, storage, safe custody, accountability, testing etc. will be of the 
contractor. On completion of the work contractor will have to submit a detailed reconciliation 
statement of cement & steel. Allowable wastage considerations and penalties for the reconciliation of 
cement and reinforcement steel shall be applicable as follows: 

  a) Cement 

 On completion of work the theoretical consumption shall be worked out. If the actual consumption of 
cement exceeds the theoretical by more than 2.5%, then the excess of the cement consumed above 
2.5% shall be recovered at an enhanced rate, i.e. double the prevailing market rate. If the actual 
consumption of cement is less than the theoretical up to 2.5%, then contractor shall adequately 
explain with proper reasons. The contractor is advised to analyse the cement consumption co-efficient 
during initial stages of work, so that the variation from the theoretical consumption can be adopted 
for the balance work. However, if no such analysis is done and adequate reasons for negative 
consumption are not found, the penalty shall be imposed on the contractor, i.e. prevailing market rate 
shall be recovered for each bag negatively consumed than the theoretical up to 2.5% and double the 
prevailing market rate for each bag negatively consumed than the theoretical by more than 2.5%. 
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  b) Mild steel & Tor steel 

  Maximum wastage permitted will be 2% of the theoretical consumption. If the wastage is more than 
2% of the steel billed for, then the excess wastage above 2% limit shall be recovered at an enhanced 
rate i.e. double the market rate.  

Rolling margin if recorded by the contractor by testing all categories of reinforcement and 
structural steel for all supply lots then only considered for the reconciliation. 

10.3 Following rates are to be considered as basic rates (Excluding GST) for arriving at the tender rates to 
be quoted by the bidder.  

1) Cement     : Rs. 350 Per Bag 

2) Reinforcement Steel    : Rs.  70 Per Kg 

3) Structural Steel, Hollow Section and Plates : Rs.  70 Per Kg 

4) Vitrified tiles     : Rs.  60 per Sq. Ft. 

5) Kotah Stone     : Rs. 50 per Sq. Ft. 

 

Given basic rates are inclusive of all types of taxes (except GST), levies, loading, transit insurance, 
transportation, unloading and delivery at site.  

Contractor shall have to inform and get approval of PDEU in writing about the purchase rates and 
source of supply of the items listed under basic rate items well in advance / at least 15 days before 
placing the order. Material to be procured from manufacturer or its authorised suppliers/ Authorised 
vendor only.  

PDEU reserves the right to negotiate and finalise the rates of the items listed under basic rate items 
directly with the supplier company. The rates thus finalized shall be termed as negotiated rates 
(inclusive of all types of taxes(except GST), levies, loading, transit insurance, transportation, unloading 
and delivery at site.) and the same shall be binding to the contractor for further process of execution. 
Contractor has to execute the relevant item considering the negotiated rates as final rate and during 
execution of such item the contractor has to prepare the statement of basic rate difference (as 
prescribed in Annexure-A below) which shall be supported by the authentic documents as required.  

The difference of basic rate and negotiated rate of the items listed under basic rates only shall be 
considered for the payment or recovery as per Annexure – A (below). No other component shall be 
considered for payment or recovery, except the component of material listed under basic rate item  
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ANNEXURE – A 

Sr. No Item Unit Basic 
Rate as 

per 
tender 

(a) 

Negotiated 
rates 

(b) 

Rate 
Difference 

c = b-a 

% 
difference 
with basic 

rate 

d = c / a 

Total 
executed 

quantity as 
per RA or 
Final bill 

(Theoretical 
or actual 

consumption 
whichever is 
less shall be 
considered)  

e 

Amount of  
basic rate 
difference 
payable or 

recoverable 
+ve or –ve  

f= c * e  

1         

2         

3         

4         

Total         

10. Contractor shall also provide Lockable temporary office for the Owner’s staff/representative (PMC) 
at site having at least 75 400 Sq.ft of total area consisting of staff area with one Meeting room and 
also provide other facilities like common toilet, wash basin & water cooler. The Office shall be well 
illuminated, air conditionally ventilated and necessary electrical points and fittings etc. as per 
drawing. The office shall have desks, chairs, drawers for keeping drawings and files, White boards 
for displaying details. Also provide printer and stationary facility at no additional cost till end of 
project. After completion of the project, all the materials used for the same, shall be contractor’s 
property. The design of the same shall be provided by the consultant. 

11.  Adequate number of security personnel to be deployed at site by the contractor. 

12. Site illumination will be in scope of contractor with no extra cost. 

13. Project Information board with all details of PDEU, Architect, PMC, contractors and other stake 
holders if any shall be displayed at the entrance by Contractor. 

14 Testing of Cement / Steel supplied by Contractor 

For the supply of materials by PDEU/contractor, it shall be contractor's duty to arrange for the test 
samples of cement & steel for every separate consignment that shall be received by the contractor 
at site or as directed by the Engineer-in-Charge. Contractor will not be reimbursed amount of such 
bills of test reports carried out at recognised technical institute or laboratories. Other sundry 
expenditure like transport, handing over of samples, packing and getting test results, even by 
deputing his special personnel will also be borne by the contractor. 
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15. The quantity for measurement will be actual quantity used in construction (which will be calculated 
on the basis of standard steel weight). Rolling margin, invisible loss and wastage shall not be paid 
or billed. 

I) The contractor shall bear all incidental charges for the storage and safe custody of the 
materials at site at his own responsibility. 

II) The contractor shall make arrangement at the site of works for safe custody of materials to 
protect from damage by rain, dampness, fire, theft etc. 

III) In case any materials get damaged the contractor shall replace the same at his own cost. 

IV) The contractor shall furnish to Engineer-in-Charge sufficiently in advance a statement 
showing his requirements of quantities of materials to be supplied by Owner if any and the 
time when the same will be required by him. 

V) A day to day account of the material supplied by Owner/Contractor shall be maintained by 
the contractor in the prescribed Performa. 

VI) Only that quantity of steel and reinforcing steel, which is shown in the drawings as 
finished/fabricated steel, will be measured. Wastage, cutting margins, Chairs & Spacers, 
materials used as laps etc. Shall not be measured for payment. However, approved laps in 
reinforcing steel be measured. 

VII) Rate of formwork shall be inclusive of desired size and shape. Rates are also inclusive of 
forming grooves of required size and shape, forming pattas, patterns, rendering etc. Exposed 
shuttering also includes finishing, rendering of the same, including making, fixing tie rod 
assembly for retaining wall / water retaining structures / underground structures (made out of 
8mm 2nos tor steel bars with spring and PVC cone) & 25 mm deep PVC cones on either side of 
heavy quality pvc pipe for structures other then mentioned above to act as a spacer and filling 
and finishing the holes using cement and sand mortar(1:1) with polymer bonding agent, as 
directed by EIC after deshuttering. 

16. Dewatering. 

Rate quoted for various items in schedule of quantities, should include cost of dewatering by any 
means and at all stages, which may be from underground or surface water sources. Contractor will 
not be paid anything extra for dewatering. 

17 Application codes for Specification of Civil Works. 

The following codes, standards are part of the specifications mentioned/covered under this 
contract. All standards, tentative specifications, codes of practice referred to herein shall be the 
latest edition including all applicable official amendments and revisions. 

In case of discrepancy between tender and those referred to herein, IS Specification shall govern. 

IS 1077 - Common burnt clay-building bricks. 
IS 2502 - Code of practice for bending & fixing of concrete reinforcement. 
IS 1905 - Structural safety to building. 
IS 1786 - Specification for cold twisted steel bars for concrete reinforcement. 
IS 3495 - Methods of sampling & testing clay building bricks. (Part I to IV) 
IS 2212 - Code of practice for brickwork. 
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IS 2394 - Code of practice for application of lime plaster finish. 
IS 1443 - Code of practice for laying and finishing of cement concrete flooring tiles. 
IS 4021 - Timber door, window and ventilator frames. 
IS 2202 - Wooden flush door shutters (solid care) Type Part I 
IS 1003 - Timber panelled and glazed shutters part I&II 
IS 4020 - Methods of tests for wooden flush doors, the test. 
IS 1081- Code of practice for fixing and glazing of metal (steel & aluminum) doors, windows and  

Ventilators. 
IS 2338 - Code of practice for finishing wood and wood base materials (part-I) 
IS 2395 - Code of practice for painting concrete, masonry and plaster surface. 
IS 1346 - Code of practice for water proofing of roofs with bitumen felts. 
IS 783 - code of practice for laying concrete pipes. 
IS 1200 - Method of measurement of building works. 
IS 3764 - Safety code for excavation work. 
IS 2720 - Part-II- Determination of moisture content. 

-Part-VII-Determination of moisture content dry density relation using light compaction. 
-Part-VIII-Determination of moisture content dry density relation using heavy compaction. 
-Part- XXVIII-Determination of dry density of soils, in place by the said replacement method. 

 -Part-XXIX-Determination of dry density of soils in place by the core cutter method. 
 IS 383 - Specification for coarse and fine. Aggregates from natural sources for concrete. 

IS 23856 - Parts I to VIII- methods of test for aggregates. 
IS 516 - Methods of test for strength of concrete. 
IS 1199 - Methods of sampling and analysis of concrete. 
IS 3025 - Method of sampling and test for water. 
IS 432 - Part I & II- Mild and Medium tensile steel bars and hard drawn steel wire, for concrete  

    Reinforcement. 
IS 4990 - Specification for plywood for concrete shuttering work. 
IS 2645 - Specification for integral cement waterproofing compounds. 
IS 2505 - Specification for concrete vibrators, immersion type. 
IS 2750 - Specification for steel scaffoldings 
IS 3370 - Part I to IV- code of practice for concrete structures for storage of    liquids. 
IS 456 - Code of practice for plain & reinforced cement concrete. 
IS 9013 - Specification for admixtures for concrete. 
IS 3414 - Code of practice for design and installation of joints in buildings. 
IS 4014 - Parts I & II –code of practice for steel tubular scaffolding. 
IS 2571 - Code of practice for laying in site cement concrete flooring. 
IS 3385 - Code of practice for measurement of civil Engg. Works. 

National Building code of India- 1970. (All Parts). 
IS 73 - Specification for paving bitumen. 
IS 226 - Specification for Structural Steel. 
IS 460 - Specification for test sieves. 
IS 10262 – Code for concrete mix design. 
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18 Clearance of site on completion. 

 On completion of the works, the contractor shall clear away and remove from the site, all 
constructional plant, surplus materials, rubbish and temporary works of every kind and leave the 
whole site and works clean and in workman like condition to the satisfaction of Owner at his own cost. 
If the contractor fails to clear the site within 7 days after virtual completion/ submission of final bill 
whichever is earlier, it shall forfeit all his claims and the owner may get the site cleared at contractor’s 
cost. 

17 Scope of work: As per item no 05 of appendix. 

18 Site in Charge – PDEU, will provide operative instructions on regular basis related to project during 
contract execution period, which are not covered in this tender document. Contractor and his staff at 
site shall comply all these instructions. 

19.  Taxes: The rates shall also be firm and not subject to exchange variations, labour conditions, 
fluctuations in freights or any conditions whatsoever. It shall also include for sales tax, excise duty, 
VAT, octroi and any other taxes/duty or other levy levied by the Central or State Governments or local 
authorities, sales tax on works contract (if applicable), Royalties payable on the material and 
equipment forming part of the work as on the date of signing of the tender document. No claim in 
respect to the variation in above mentioned taxes/duties/royalties except GST shall be considered for 
payment, by the Employer, as an extra amount till the work is completed.  The rates of the items to 
be quoted shall be exclusive of GST and the same shall be mentioned separately as mentioned in 
the summary. 

20. Owner reserves the right, at its sole discretion, to offer the same contractor, at the same rates and on 
the same terms and conditions, additional work. If the owner and the contractor agree for the same 
terms and conditions, the owner may award to the same contractor and the contract shall be in 
writing and signed by both the owner and contractor. 

21. “Owner / Employer” and “Contractor” may very/alter/modify/rescind/waive any terms and condition 
of this contract by mutual consent. The mutual consent shall be in writing and signed by both 
“Employer” and “Contractor”. 

22.  Barricading: Contractor has to barricade the area with GI corrugated sheets for the complete safety of 
the persons using the adjacent campus and surrounding areas. If required, the contractor has to shift 
the barricading after completion of the specific work as per the instruction of Engineer in Charge. The 
indicative drawing for the same is attached with the tender document. 

23. Land for Contractor’s Office, Store, Workshop, etc.  

 The Engineer-in-Charge shall at his discretion and convenience and for the duration of execution of 
the Contract make available at site, free of charge land for construction of Contractor’s field office, 
workshop, stores, etc. required for execution of the Contract. Levelling and dressing of site, any 
construction of temporary roads, office, godowns, workshop, site illumination etc. and maintenance 
there of shall be done by the Contractor at his own cost. The office at site shall be open at all 
reasonable hours to receive instructions, notice or other communications, etc.  

 On completion of the work, the Contractor shall hand over the land duly cleaned to the Engineer-in-
Charge. Until and unless the Contractor has handed over the vacant possession of land allotted to him 
for the above purpose, the payment of his final bill shall not be made. In the event of the Contractor 
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failing to vacate the Site, the Engineer-in-Charge at its discretion shall get the Site vacated at the cost 
of the Contractor.  The Contractor shall not allow his workmen to put up any unauthorized hutments, 
canteen or tea shops etc., on the PDEU’s property 

25.  Action in case of insolvency : If the Contractor shall assign or sublet his contract, or attempt to do so, 
or become insolvent or commence any insolvency proceedings , or make any composition with his 
creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage 
pecuniary or otherwise, shall either directly or indirectly, be given, promised or offered by the 
Contractor, or any of his servants or agent to any employee of PDEU or Engineer in charge appointed 
by him in anyway relating to his office or employment, or if any such officer or person shall become in 
anyway directly or indirectly in the contract, the Engineer In Charge shall have power to adopt the 
course specified in the Tender hereof . In the event of such course being adopted the consequences 
specified in Tender shall ensue.  

26. PDEU may ask for justification of rates for any of the item quoted before and after award of contract. 
The same shall be used for reference purpose and shall be used for other evaluation within the scope 
of the Contract.  
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GENERAL CONDITIONS 

1. Interpretations: 

 In constructing these Conditions, the Specifications, Schedule of Items/Quantities and Contract 
Agreement, the following words shall have the meanings herein assigned to them except where 
the subject or context otherwise requires. 

a) "Owner/Employer" Shall mean PDEU and shall include its successors, legal representatives and 
assigns. 

b) "Contractor" "Contractor" shall mean the tenderer (person or persons, firm or company), 
selected by the Owner for the performance of the work and shall include the 
successors, legal representatives and permitted assigns of the Contractor. 

c) "Site"  shall mean the site of the contract works including any building and erections 
thereon and any other land (inclusively) as aforesaid allotted by Employer for 
the Contractor's use. 

d) "This Contract" shall mean the Articles of Agreement the General and Special Conditions, the 
Appendix, the Annexure, the Schedule of Items/Quantities and Specifications 
attached hereto and duly signed. 

e) "Notice in Writing “or written notice shall mean a notice in written, typed or printed characters 
sent (unless delivered personally or otherwise proved to have been received) 
by registered post to the last known private or business address or registered 
office of the addressee and shall be deemed to have been received when in the 
ordinary course of post it would have been delivered. 

f) "Act of Insolvency“shall mean any Act of Insolvency as defined by the Presidency Towns Insolvency 
Act or any Act amending such original. 

g) "Net Prices" If in arriving at the contract amount the Contractor shall have added to or 
deducted from the total of the items in the Tender any sum either as a 
percentage or otherwise then the net price of any item in the tender shall be 
the sum arrived at by adding to or deducting from the actual figure appearing 
in the Tender as the price of that item a similar percentage or proportionate 
sum provided always that in determining the percentage or proportion of the 
sum so added or deducted by the Contractor the total amount of any Prime 
Cost items and provisional sums of money shall be deducted from the total 
amount of the tender. The expression "net rates" or "net prices" when used 
with reference to the contract or accounts shall be held to mean rates or prices 
so arrived at. 

h) "Time limit/ shall mean the period in which the construction work is stipulated to be 
completed. 

 Stipulated time/ 

 Stipulated date" 

i) The Engineer-in-charge – means the Engineer officer who shall supervise and be in – charge of the 
work.  
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j)       Excepted Risk           are risks due to riots (other than those on account of contractor’s 
employees), war (whether declared or not) invasion, act of foreign enemies, 
hostilities, civil war, rebellion revolution,   insurrection, military or usurped 
power, any acts of Institute, damages from air-crafts, acts  of God, such as 
earth-quake, lightening and unprecedented floods, and other causes over  
which the contractor has no control and accepted as such by the Accepting 
Authority or which a certificate of completion has been issued or a cause 
solely due to Institute’s faulty design of works. 

k)      Market Rate          shall be rate as decided by the Engineer-in-Charge on the basis of the cost of 
materials and labour at the site where the work is to be executed, all 
overheads and profits. 

l)         Tendered Value           means the value of the entire work as stipulated in the LOI. 

 

2. General: 

a. In the specifications "as directed"/"approved" shall be taken to mean "as directed"/"approved" by 
the Engineer-in-charge and Architects. 

b. Wherever a reference to any Indian Standard appears in the specifications, it shall be taken to 
mean as a reference to the latest edition of the same in force on the date of agreement. 

c. The distance which constitutes lead shall be determined along the shortest practical route and not 
necessarily the route actually taken. The decision of the Engineer-in-charge and Architects in this 
regard shall be taken as final. Where no lead is specified, it shall mean "all leads". 

d. Lift shall be measured from plinth level. 

e.  Reference to specifications of materials as made in the detailed specification of the item of works 
is in the form of a designation containing the number of the specification of the material and 
prefix `M' e.g. `M-5'. 

f. No materials shall be stored prior to, during and after execution of a structure in such a way as to 
cause or lead to damage or overloading of the various components of the structure. 

g. All works shall be carried out in a workman like manner as per the best techniques for the 
particular item. 

h. The mode, procedure and manner of execution shall be such that it does not cause damage or 
over-loading of the various components of the structure during execution or after completion of 
the structure. 

i. Special modes of construction not adopted in general Engineering practice, if proposed to be 
adopted by the Contractor, shall be considered only if the Contractor provides satisfactory 
evidence that such special mode of construction is safe, sound and helps in speedy construction 
and completion of work to the required strength and quality. Acceptance of the same by the 
Engineer-in-charge shall not, however absolve the Contractor of the responsibility of any adverse 
effects and consequence of adopting the same in the course of execution for the completion of 
the work. 
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j. All installations pertaining to water supply and fixtures thereof as well as drainage lines and 
sanitary fitting shall be deemed to be completed only after tests of their satisfactory functioning 
have been carried out by the Contractor and the same have been approved by the Engineer-in- 
charge. 

k. The Contractor shall be responsible for observing the rules and regulations imposed under the 
"Minor Minerals Act" and such other laws and rules prescribed by Government from time to time. 

l. The testing charges of all materials shall be borne by the Contractor. Unless recovery at one 
percent towards testing charge is separately made. 

m. Approval to any of the executed items for the Work does not in any way relieve the Contractor of 
his responsibility for the correctness, soundness and strength of the structure as per the drawings 
and specifications. 

3. Competency of the Tenderer: No contract shall be awarded except to responsible bidders capable 
of performing the class of work contemplated. Before the award of the contract, any bidder may 
be required to show that he has the necessary facilities, experience, ability and financial resources 
to perform the work in satisfactory manner within the time stipulated. Contractor may be 
required to furnish to the Employer, with a statement, as to their experience and their financial 
status. 

4. Total Retention including Security Deposit  :  

 Total Retention Money  : As per item no 12 of appendix.  

 Release of Retention Money : As per item no 13 of appendix. 

Total Retention   : As per item no 14 of appendix 

The amount retained by the Employer shall not bear any interest. All compensation or other sums 
of money payable by the Contractor to the Employer under the terms of this contract may be 
deducted from his Earnest Money and Security Deposit. Unless such deposit has become 
otherwise payable, the Contractor within ten days shall make good in cash the amount so 
deducted. 

5.   Conditional tender shall not be OPENED / ACCEPTED. 

6. Scope of Contract: The Contractor shall carry out and complete all the work strictly, in every 
respect, in accordance with the Contract, drawings, specifications, details and with the directions 
of and to the satisfaction of the Architect and their Associate Consultants. The Architect may in his 
absolute discretion and from time to time issue further drawings as per the requirement of the 
execution and/or written/verbal instructions, details, directions and explanations which are 
hereafter collectively referred to as "Architect's Instructions" in regard to. 

a. The variation or modification of the design, quality or quantity of works or the addition or 
omission or substitution of any work. 

b. Any discrepancy in the Drawings or between the Schedule of Items/Quantities and/or Drawings 
and/or Specification. 

c. The removal from the site of any materials brought thereon by the Contractor and the 
substitution of any other material there for. 
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d.  The removal and/or re-execution of any defective works and opening up for inspection of any 
covered work executed by the Contractor. 

e. The dismissal from the works of any persons employed thereupon. 

f. In case of verbal instructions, directions and explanations given to the Contractor or his 
representatives upon the works by the Architect shall, if involving a variation, be confirmed in 
writing by the Contractor within Seven days, and if not dissented from in writing within a further 
seven days by Architect's such shall be deemed to be Architect's Instructions, within the scope of 
the Contract. 

 All work shall be in compliance with the requirements of the local public authorities. If in the 
opinion of the Architect and the Consultants, changes have to be made, the Contractor shall carry 
out the same without any extra charges. The Architect's decision in such cases shall be final and 
shall not be open to arbitration. No change in the drawings is permitted without Architect's 
written consent. The Contractor shall carry out and complete the said work in every respect in 
accordance with this Contract. 

7. Tender document, Schedule of items/quantities and drawings : The Contractor shall be entitled 
to the certified copy of the accepted tender along with the work order, free of cost and shall also 
be entitled to receive, on request, two sets of contract and working drawings according to the 
progress of work as and when needed, free of cost. The Contractor shall keep one copy of all the 
drawings on the works and the Architect or his representative shall have, at all times, access to the 
same. 

 The several documents forming the contract are essential parts of the contract and requirements 
occurring in one are a binding as through occurring in all. They are intended to be mutually 
explanatory and complementary and to describe and provide for a complete work. The contract 
shall remain in the custody of the Employer. 

 In the event of any discrepancy in the several documents forming the contract or in any one 
document, the following order of precedence should apply: 

 Dimension and quantities: (i) Drawings (ii) Schedule of Items/Quantities of the Tender form (iii) 
Specifications. On drawings, figured dimensions, unless obviously incorrect, shall be followed in 
preference to scaled dimensions. 

 Description: (i) Schedule of Items/Quantities of the Tender form; (ii) Drawings (iii) Specifications. 
In the case of defective description or ambiguity or any discrepancy in the item specifications or in 
absence of specifications for any items, the Architect and Engineer-in-Charge is entitled to issue 
further instructions directing in what manner the work is to be carried out or work shall be carried 
out as per specifications in the latest IS code. The Contractor cannot take any advantage of any 
apparent error or omission in drawings or specifications and the Architect and Engineer-in-Charge 
shall be entitled to make corrections and interpretations as necessary to fulfil the plans and 
specifications. 

 Before the issue of the final certificate to the Contractor, the Contractor shall forthwith return to 
the Architect, all documents, drawings and specifications. 

8. Contractor to provide everything necessary : The Contractor shall provide at his cost everything 
necessary for the proper execution of the works according to the intent and meaning of the 
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Drawings, Schedule of Items/Quantities and Specifications taken together whether the same may 
or may not be particularly shown or described therein provided that the same can reasonably be 
inferred there from, and if the Contractor finds any discrepancy in the Drawings or between the 
Drawings, Schedule of Items/Quantities and Specifications he shall immediately and in writing 
refer same to the Architect who shall decide which is to be followed. 

9. Work not to be sublet: The Contractor shall not assign or sublet any portion of the contract except 
with the written consent of the Employer/Architect/PMC. In case of breach of these conditions, 
the Employer/PMC may cause to serve a notice in writing to the Contractor rescinding the 
contract whereupon the security deposit shall stand forfeited to the Employer/PMC, without any 
prejudice to his other remedies against the Contractor. Contractor has to take prior approval in 
case of subletting any part of the work from Employer/PMC/Architect. 

10. No alteration, omission or variation shall vitiate this contract but in case the Architect thinks 
proper at any time during the progress of the works to make any alterations in, or additions to, or 
omissions from, the works or any alteration in the kind or quality of the materials to be used 
therein and shall give notice thereof in writing under his hand to the Contractor, the Contractor 
shall alter, add to, or omit from, as the case may, in accordance with such notice, but the 
Contractor shall not do any work extra to or make any alterations or additions to or omissions 
from the works or any deviation from any of the provisions of the Conditions of the contract, 
stipulation, specifications, Schedule of Items/Quantities or contract drawings without the previous 
consent in writing of the Employer and the value of such extras, alterations, additions or omissions 
shall in all case be determined by the Architect with the prior approval in writing of the Employer 
in accordance with the provisions of relevant clause, and the same shall be added to, or deducted 
from, the contract amount, as the case may be, accordingly. 

 Any error in description or in quantity or in omission of items from the Schedule of 
Items/Quantities shall not vitiate this contract but shall be rectified and the value thereof, as 
ascertained under relevant clause, shall be added to, or deducted from the contract amount (as 
the case may be) provided that no rectification of errors, if any, shall be allowed in the 
Contractor's schedule of rates. 

11. A schedule of probable quantities in respect of each work and specifications accompany these 
special conditions. Quantities indicated in the Form of Schedules of Rates with respect to various 
items are only approximate and are intended merely as information without undertaking as to the 
correction thereof and without any obligation upon the Owner. This schedule is liable to alteration 
by omission, deductions or additions at the discretion of the Employer/Architect and not subject 
to any discussions. The Contractor shall carry out any such items with variations in the quantities 
at the tender quoted rate. Each tender should contain not only the rates but also the value of 
each item of work entered in a separate column and all the items should be totalled in order to 
show the aggregate value of the entire tender. Every `blank' in the form of the tender and in the 
schedule must be filled up by the tenderer and must return the document sent herewith. There 
will no extension of time to the quantity variation. 

12. The tenderer must obtain for himself at his own responsibility and expense all the information 
which may be necessary for the purpose of making a tender, for entering into a contract, 
examining the drawings and all matters appertaining thereto. The Contractors shall be deemed to 
have satisfied himself before tendering as to the correctness and sufficiency of his tender for the 
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works and of the prices stated in the Schedule of Items/Quantities, which rates and prices shall 
cover all his obligations under the Contract, and all matters and things necessary for the proper 
completion of the works. 

 The information given in the tender documents and the Plans and Drawings forming part thereof 
is merely intended as a general information without undertaking on the part of the Employer as to 
their accuracy and without obligation relating thereto upon the Employer. The tenderers are 
expected to conducted their own surveys and investigations prior to tendering. 

 The Contractor shall confirm to the provisions of any Act of the legislature relating to the works, 
and to the regulations and bye laws of any authority, and of any water, electric supply, other 
companies and/or authorities with whose systems the structure is proposed to be connected, and 
shall, before making any variations from the Drawings or Specifications that may be necessitated 
by so conforming, give to the Architect written notice, specifying the variation proposed to be 
made and the reason for making it and apply for instructions thereon. In case the Contractor shall 
not within ten days receive such instructions he shall proceed with the work confirming to the 
provisions, regulations, or bylaws in question, and any variation so necessitated shall be dealt with 
under relevant clause. 

 The Contractor shall bring to the attention of the Architect all notices required by the said Acts, 
regulations or bylaws to be given to any authority and pay to such authority, or to any public office 
all fees that may be properly chargeable in respect of the works, and lodge the receipts with the 
Architect. 

 The Contractor shall indemnify the Employer/Architect/ Consultants against all claims in respect of 
patent rights, and shall defend all actions arising from such claims, and shall himself pay all 
royalties, license fees, damages, cost and charges of all and every sort that may be legally incurred 
in respect hereof. 

13. Supply of plants, equipment, formwork, centering, temporary roads, lighting etc. : The rates 
quoted in the tender shall include for cleaning of the site before commencement and after 
completion of the works, for the proper fencing, lighting, grading and taking of the necessary 
safety measures for all works comprised in the contract and for the proper provision of temporary 
road, way, foot-ways, guards, fences, caution notices etc., also for the accommodation of 
workmen, foot passenger or other traffic and of Employer/s and occupiers of adjacent property 
and the public and shall remain responsible for any accidents that may occur on account of his 
failure to take proper & timely precautions. 

 The Contractor shall not set fire to any standing jungle, trees, brushwood or grass without a 
written permit from the Architect, Engineer-in-Charge and Forest officer. When such permit is 
given, and also in all cases when destroying cut or dug up trees, brushwood, grass etc. by fire, the 
Contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging 
surrounding property. 

 Contractor shall supply at his own cost all materials (except such special materials if any, as may, in 
accordance with the contract to be supplied by the Employer), plant, tools, appliances, 
implements, ladders, cordage, tackle, scaffolding and any temporary works which may be required 
for the proper execution of the work whether in the original, altered or substituted from and 
whether included in the specifications, or other documents forming part of the contract or 
referred to in these conditions or not and which may be necessary for the purpose of satisfying or 
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complying with requirements of the Architect and Engineer-in-Charge as to any matter or to which 
under these conditions he is entitled to be satisfied or which he is entitled to required together 
with carriage therefore to and from the work. 

 Erection of all formwork, staging, timbering, shoring etc. as well as taking down and removal of the 
same when ordered to do so shall be included. The rates quoted shall be inclusive of fully 
reinstating and making good all matters and things disturbed during the execution of the work and 
to the satisfaction of the Architects. 

 All the arrangements made for fencing and lighting shall be maintained by the Contractor 
throughout the execution of the contract till the physical taking over of the work by Employer. 

14. Setting out the works: The Contractor shall supply without additional charges the requisite 
number of persons with the means and material necessary for the purpose of setting out works 
and checking, weighing and assisting in the measurement or examination at any time and from 
time to time, of the work or the materials. Failing this, the same may be provided by the Architect 
and Engineer-in-Charge at the expense of the Contractor and the expenses may be deducted from 
any money due to the Contractor under the contract or from his security deposit, or proceeds of 
sale thereof, or of a sufficient portion thereof. 

 The Contractor shall then set out the works and shall be responsible for the true and perfect 
setting out of the same and for the correctness of the positions, levels, dimensions, and alignment 
of all parts thereof and for provision of all necessary instruments, appliances and labour in 
connection therewith. The Contractors shall submit to the Employer and Architects on the site 
plan recorded levels, contours, margins and the verifications of layout within seven days from the 
date of getting site layout from Architects/Employers. 

 If at any time any error in this respect shall appear during the progress of the works or within a 
period of one year from the completion of the works, the Contractor shall, if so required, at his 
own cost rectify such error to the satisfaction of the Architect. If however, such error is based on 
incorrect data supplied in writing by the Architect and Engineer-in-Charge, the expenses of 
rectifying the same shall be borne by the PDEU. 

 The checking of any setting out or of any line or level by the Architect and Engineer-in-Charge or 
their representative shall not in any way relieve the Contractor of responsibilities, for the 
correctness thereof. The Contractor shall carefully protect and preserve all bench-marks, site nails, 
pegs and any other things used in setting out of the work. 

 Necessary trial pits, of size 5' x 5' x 5', at minimum two locations on the entire site, shall be done 
by the Contractors at their own expense and the report thereof showing different strata with 
respective bearing capacities and the same shall be submitted to Employers/ Architects/ 
Consultants. No extra charges shall be paid for the same. 

15. Item rate tender : The Contractor should note that unless otherwise stated the tender is strictly 
on item rate basis and his attention is drawn to the fact that the rates for each and every item 
should be correct, workable and self supporting. Quantity variation shall be unlimited. The rates 
shall also be firm and not subject to exchange variations, inflation, labour conditions, fluctuations 
in transportation freights or any conditions whatsoever. It shall also include for sales tax, excise 
duty, octroi and any other taxes/duty or other levy levied by the Central or State Governments or 
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local authorities, sales tax on works contract if applicable. No claim in respect to the above 
mentioned shall be entertained by the Employer. 

16. Time limit: Time shall be the essence of the contract. Time allowed for carrying out the work as 
mentioned in the memorandum shall be strictly observed by the Contractor and it shall be 
reckoned from the date of written order to commence the work is issued. The tenderer shall, 
before commencing work, prepare a detailed work schedule in Microsoft project, which shall be 
approved by the Architect/PMC and the Employer. This schedule shall be strictly followed by the 
Contractor.  

If the CONTRACTOR s commits default in commencing the execution of the work as aforesaid, 
PDEU shall without prejudice to any other right or remedy available in law, be at liberty to forfeit 
the earnest money and security deposit absolutely. 

17. Liquidated damages / Penalty : If the Contractor fails to complete the works by the date stated in 
the Appendix or within any extended time under relevant clause and if the Architect certifies in 
writing that in his opinion the same could be reasonably completed, the Contractor shall pay the 
Employer the sum named in the Appendix as "Liquidated Damages/ Penalty for delayed" for the 
period during which the said works shall so remain incomplete and the Employer may deduct such 
damages from any moneys due to the Contractor, in the following manner : 

 Penalty for delay in completion of time: As per item no 20.1 of appendix. 

 If in the opinion of the Architect/Employer the works are delayed 

 (a) By force majeure or 

 (b) Due to exceptionally inclement weather or 

 (c) due to delay in proceedings or any dispute with adjoining owners or public authorities arising 
otherwise than through the Contractor's own fault or 

 (d) By delay in works of other Sub-contractors or tradesmen engaged/nominated by the Employer 
or the Architect and not referred to in the Schedule of Items/Quantities and/or Specification 
or 

 (e) By reason of Architect's instructions as per relevant Clause or 

 (f) By reason of civil commotion, local combination of workmen or strike or lockout affecting any 
of the building trades or 

 (g) In case of the Contractor not receiving in due time necessary instructions from the Architect 
for which he has specifically applied in writing or 

 (h) in the event, the value of the work exceeds the value of the priced Schedule of 
Items/Quantities owing to variation, 

 (i) Due to delay in supply of materials by the Employer (if applicable). 

 The Architect and Engineer in charge (EIC) may, with the previous approval in writing of the 
Employer make a fair and reasonable extension of time for completion of the contract works 
without rate alteration. In case of such strike or lockout the Contractor shall give written notice to 
the Architect immediately. But the Contractor shall nevertheless constantly use his endeavours to 
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prevent delay and shall do all that may be reasonably required to the satisfaction of the Architect 
to proceed with work. 

18. The Contractor shall furnish, within three days (unless extended by the Architect and Engineer-in-
Charge) of the confirmation/order to start the work, the progress schedule in quadruplicate 
indicating the date of starting, the monthly progress expected to be achieved and the anticipated 
completion date of each major item of work to be done by him also indicating dates of 
procurement and setting up the materials, plants and machinery. The Schedule should include a 
statement of proposed general and detailed arrangements for carrying out works, and of time, 
order and manner in which it is proposed that these shall be executed. Necessary reports 
endorsed by the Site Engineers consisting of the labour strength and the materials shall be 
regularly furnished to the Employer and Architects every week. The Contractor shall include the 
programme for the forth-coming week in the same report. 

 The schedule should be formed keeping in view the time limit and the achievement towards 
completion of the work within the time limit and of the particular items on the dates specified in 
the contract and shall have the approval of the Architect and Engineer-in-Charge. Further, the 
dates for the progress, as in this schedule shall be adhered to. 

 In case it is found necessary, at any stage, to alter the schedule, the Contractor shall submit in 
good time, a revised schedule incorporating necessary modifications proposed and get the same 
approved from the Architect and Engineer-in-Charge. No revised schedule shall be operative 
without such acceptance in writing. The Architect and Engineer-in-Charge in further empowered 
to ask for more detailed schedule or schedules, say, week by week, for any item or items and the 
Contractor shall supply the same as and when asked for. 

 The Architect and Engineer-in-Charge shall have, at all times, the right, without in any way vitiating 
this contract forming grounds for any claim, to alter the order of the work or any part thereof and 
the Contractor shall after receiving such direction, proceed in the order directed. The Contractor 
shall also revise the progress schedules accordingly and submit four copies of the revised schedule 
to the Architect and Engineer-in-Charge within seven days of the said Engineer's direction to alter 
the order of works. 

 The Contractor shall furnish sufficient plant, equipment and labour and shall work such hours and 
shifts as may be necessary to maintain the progress of the work as per approved progress-
schedule. The working and shift hours shall comply with all Government regulations in force and 
shall be such, as may be approved by the Architect and Engineer-in-Charge and the same shall not 
be varied without the prior approval of Architect and Engineer-in-Charge. 

 The Contractor shall from time to time, as may be required by the Architect and Engineer-in-
Charge, furnish the Architect and Engineer-in-Charge with a statement in writing of the 
arrangements he proposes to adopt for the execution of this contract and the Architect and 
Engineer-in-Charge may, if he considers necessary at any time advise alteration in the same, which 
the Contractor shall adopt on notice thereof. 

 The progress-schedule(s) shall be in the form of CPM/PERT, forms, statements and/or reports as 
may be approved by the Architect and Engineer-in-Charge. The Contractor shall submit four copies 
showing the progress of the work in the form of a chart etc. at periodical intervals as may be 
specified by Architect and Engineer-in-Charge. 
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 The approval of the progress-schedules by the Engineer-in-Charge shall not relieve the Contractor 
of any of his duties and responsibilities under the contract. The adoption of any modification in 
the schedule required by the Architect and Engineer-in-Charge shall not entitle the Contractor to 
any extra payment. 

 Also three sets of black & white/colour photographs every month showing the progress of work 
duly endorsed by the site Engineer should be submitted with the report. On completion of the 
work 5 sets of colour photographs or as directed by the Architects should be submitted. 

19. If the Contractor after receipt of written notice from the Architect requiring compliance within ten 
days fails to comply with for further drawings/ instructions the Employer may employ and pay 
other persons to execute any such work that may be necessary to give effect thereto. All costs 
incurred in connection therewith shall be recoverable from the Contractor by the Employer on the 
certificate of the Architect as a debt or may be deducted by him from any moneys due to the 
Contractor. 

20. Default by Contractor : If, the Contractor shall neglect or fails to proceed with the work with due 
diligence or if he violates any of the provisions of the Contract, the Architect and Engineer-in-
Charge shall give the Contractor a notice, identifying deficiencies in performance and demanding 
corrective action. Such notice shall clearly state that it is given under the provision of this clause. 
After service of such notice, the Contractor shall not remove any plant, equipment and material 
from the site. The Employer shall have a lien on all such plant, equipment and material from the 
date of such notice till the said deficiencies have been corrected as mentioned in the said notice. 

 If the Contractor fails to take satisfactory corrective action within ten days after receipt of such 
notice, the Architect and Engineer-in-Charge on behalf of the Employer shall terminate the 
contract in whole. In case, the entire contract is terminated, the amount of Performance bank 
guarantee and Retention amount, if any, together with the value of the work done but not paid 
for, shall stand forfeited to the PDEU. The plants equipment and material held under this clause 
shall then be at the disposal of the Employer to recover the amount equivalent to the liquidated 
damages and registration of the Contractor shall be kept in abeyance for three years from the 
date as fixed in all such cases. 

 The Architect and Engineer-in-Charge if necessary shall direct that a part or the whole of such 
plant, equipment and material be removed from the site within a stipulated period, if the 
Contractor fails to do so, the Architect and Engineer-in-Charge shall cause them or any part of 
them to be sold holding the net proceeds of such sale to the credit of the Contractor. After 
settlement of accounts, the lien by the Employer on the Contractors remaining plant equipment 
and balance of material shall be released. 

 If the Contractor being an individual or a firm or a incorporate company, commits any "act of 
insolvency", or shall be adjudged as an insolvent or being an Incorporated Company shall have an 
order for compulsory winding up, made against it or passed as an effective resolution for winding 
up voluntarily or subject to the supervision of the court and the official Assignee or the Liquidator 
in such acts of insolvency or winding up, as the case may be, shall be unable within seven days 
after notice to him requiring him to do so, to show up giving a satisfactory reason to the Architect 
that he is able to carry out and fulfil the contract and to give security there for, if so required by 
the Architect. 
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 Or if the Contractor (whether an individual, firm or incorporate Company) shall suffer execution or 
other process of court attaching property to be issued against the Contractor. 

 Or shall suffer any payment under this contract to be attached by or on behalf of any of the 
creditors of the Contractor. 

 Or shall assign or sublet this contract without the consent in writing of the Employer first had and 
obtained. 

 Or shall charge or encumber this contract or any payments due or which may become due to the 
Contractor hereunder. 

 Or if the Architect shall certify in writing to the Employer that the Contractor 

 i) Has abandoned the contract, or 

 ii) Has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progress of the works for fourteen days after receiving from the Architect 
notice to proceed, or 

 iii) Has failed to proceed with the works with such due diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or, 

 iv) Has failed to remove materials from the site or to pull down and replace work for seven days 
after receiving from the Architect written notice that the said materials or work were 
condemned and rejected by the Architect under these conditions, or 

 v) Has neglected or failed persistently to observe and perform all or any of the acts, matters or 
things by this contract to be observed and performed by the Contractor for seven days after 
written notice shall have been given to the Contractor requiring the Contractor to observe or 
perform the same. 

 Then and in any of the said cases the Employer may, notwithstanding any previous waiver, after 
giving seven days notice in writing to the Contractor, terminate the contract, but without thereby 
affecting the powers of the Architect or the obligations and liabilities of the Contractor, the whole 
of which shall continue in force as fully as if the Contract had not been so terminated, and as if the 
works subsequently executed had been executed by or on behalf of the Contractor, And further, 
the Employer by his agents or servants may enter upon and take possession of the works and all 
plants, tools, scaffolding, sheds, machinery, steam and other power utensils and materials laying 
on the premises or the adjoining lands or roads, and use the same as his own property or may 
employ the same by means of his own servants and workmen in carrying on and completing the 
works or by employing any other Contractor or other person or persons to complete the works, 
and the Contractor shall not in any way interrupt or do any act, matter or thing to prevent or 
hinder such other Contractor or other person or persons employed for completing and finishing or 
using the materials and plant for the works. When the works shall be completed or as soon 
thereafter as convenient the Architect shall give a notice in writing to the Contractor to remove his 
surplus materials and plant, and should the Contractor fail to do so within a period of fourteen 
days after receipt thereof by him the Employer may sell the same by [Public auction], and give 
credit to the Contractor for the net amount realised. The Architect shall thereafter ascertain and 
certify in writing under his hand what (if anything) shall be due or payable to, or by the Employer, 
for the value of the said plant and materials so taken possession of by the Employer and the 
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expenses or loss which the Employer shall have been put to in procuring the works to be 
completed, and the amount, if any, owing to the Contractor and the amount which shall be so 
certified shall thereupon be paid by the Employer to the Contractor or by the Contractor to the 
Employer, as the case may be, and the certificate of the Architect shall be final and conclusive 
between the parties. 

 If, at any time, after the acceptance of the tender, the Employer shall for any reasons whatsoever 
not require the whole or any part of the works to be carried out, the Architect shall give notice in 
writing to the Contractor who shall have no claim to any payment of compensation or otherwise 
whatsoever on account of any profit or advantage which he might have derived from the 
execution of the whole works. 

 Without prejudice to any of the rights or remedies under this contract, if the Contractor, being an 
individual, dies, the Employer shall have the option of terminating the contract without incurring 
any liability for such termination. 

 Termination of the contract in whole shall be an adequate authority for the Architect and 
Engineer-in-Charge to demand discharge of the obligations from the guarantors of the security for 
the performance. 

21. The Contractor shall not be entitled to any compensation for any loss suffered by him on account 
of delays in commencing or executing the work due to modifications, delays in connected 
subcontracts, procurement of government controlled or other building materials, obtaining water 
and power connections or for any other reasons whatsoever. The Employer shall not be liable for 
any claim in respect thereof nor accept any liability for any sum provided for therein. 

22. Extra works: The Contractor may, when authorised, and shall, when directed, in writing by the 
Architects with the approval of the Employer add to, omit from, or vary the works shown upon the 
drawings, or described in the specification, or included in the Schedule of Items/Quantities, but 
the Contractor shall make no addition, omission or variation without such authorisation or 
direction. A verbal authority or direction by the Architects shall, if confirmed by them in writing 
within seven days, be deemed to have been given in writing. 

 No claim for an extra shall be allowed unless it shall have been executed under provisions of its 
relevant clause or by the authority of the Architects with the concurrence of the Employer as 
herein mentioned. Any such extra as herein mentioned, is referred to as authorised extra and shall 
be made in accordance with the following provisions. 

a)  i. The net rates or prices in the original tender shall determine the valuation of the extra work 
where such extra work is of similar character and executed under similar conditions as the 
work priced therein. 

 ii. Rates for all items, wherever possible, should be derived out of the rates given in the priced 
Schedule of Items/Quantities, i.e. on pro-rata basis as far as possible. 

b) Where the extra works are not of similar character and/or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which any remaining items of works 
are carried out or if the amount of any omissions or additions relative to the amount of the whole 
of the contract works or to any part thereof shall be such that in the opinion of the Architect the 
net rate of price contained in the Priced Schedule of Items/Quantities or tender or for any items of 
works involves loss or expense beyond that reasonably contemplated by the Contractor or is by 
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reason of such omission or addition rendered unreasonably or inapplicable, the Architect shall fix 
such other rate or price as in the circumstances he shall think reasonable and proper, with the 
prior approval in writing of the Employer, on the basis of prevailing market rate of materials which 
includes all type of taxes & duties (except GST), labour and profit including overheads(including 
tools, plant and machinery) at 10%. 

c) Where extra work cannot be properly measured or valued the Contractor shall be allowed day 
work prices as per the net rates considered at the time of quoting the tender or, if not so 
considered, then in accordance with the local day work rates and wages for the district; provided 
that in either case vouchers specifying the daily time (and if required by the Architect, the 
workmen's names) and materials employed be delivered for verification to the Architect or his 
representative at or before the end of the week following that in which the work has been 
executed. 

d)   There cannot be any additional work to be undertaken without prior approval of the PDEU. Only 
those works shall be paid where prior approval of PDEU shall be obtained. 

 The measurement and valuation in respect of the Contract shall be completed within the "Period 
of final measurements" stated in the Appendix or if not stated then within six months of the 
completion of the Contract works as defined in relevant clause. 

23. The Contractor shall submit in advance a statement of extra items with necessary authentic 
supporting documents / vouchers for Architect's approval. Only on approval he is bound to carry 
out any extra items of work, necessary for the completion of the job even though the items may 
not be included in the Schedule of items/quantities. Schedule of instructions in respect of such 
additional items and their approximate quantities shall be issued in writing by the Architects. 

24. Sub-contracts: For the provisional items/sums indicated in the tender, if the work is awarded 
directly/separately to a specialised agency. All Specialists, Merchants, Tradesmen and others 
employed thus to execute any work of provisional items/sums included in the Schedule of 
Items/Quantities and/or Specifications who may be nominated or selected by the Architect/PMC 
are hereby declared to be Sub-Contractors employed by the Contractor and are herein referred to 
as nominated Sub-Contractors. 

 No nominated Sub-Contractors shall be employed in connection with the works against which the 
Contractor shall have reasonable objection or (save where the Architect/PMC and Contractor shall 
otherwise agree) who shall not enter into a Contract providing: 

 a) That the nominated Sub-Contractor shall indemnify the Contractor against the same 
obligations in respect of the Sub- Contract as the Contractor is under in respect of this 
contract. 

 b) That the nominated Sub-Contractor shall indemnify the Contractor against claims in respect of 
any negligence by the Sub-Contractor, his servants or agents or any misuse by him or them of 
any scaffolding or other plant, the property of the Contractor or under any workmen's 
compensation Act in force. 

 c) Payment shall be made to the nominated Sub-Contractor within fourteen days of his receipt of 
the PMC/Architect's certificate. Also, before any such certificate is issued the Contractor shall 
upon request furnish proof to the Architect/PMC that all nominated Sub-Contractors accounts 
included in previous certificates have been duly discharged; in default whereof the Employer 
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may pay the same upon a certificate of the Architect/PMC and deduct the amount thereof 
from any sums due to the Contractor. The exercise of this power shall not create privity of 
contract as between Employer and Subcontractor. 

 The general main Civil Contractor shall be responsible for close co-ordination, follow-up and 
general assistance in timely completion of work with all other agencies like landscaping agency, 
HVAC works, Furniture works, etc. and its connected work to be completed by the General 
Contractor. Main civil contractor shall not be paid any charge for co-ordinated work of other 
agencies as co-ordination charges. The Contractor shall not directly or indirectly transfer, assign 
or under let the contract or any part share thereof or any interest therein without the prior 
written consent of the Employer; and no undertaking shall relieve the Contractor from the full 
and entire responsibility of the contract or from active superintendence of the works during 
their progress. 

25. The Contractor must co-operate with other Contractors appointed by the Employer so that the 
work shall proceed smoothly with the least possible delay and to the satisfaction of the Architects. 

26. Materials, its sample approval, its procurement and storage: The Contractor should make his 
own arrangement to obtain all materials required for the work, except otherwise stated. All 
materials shall, so far as procurable, be of the respective kinds described in the Schedule of 
Items/Quantities and/or specifications and in accordance with the Architect's instructions, and the 
Contractor shall upon the request of the Architect furnish him with all invoices, accounts, receipts 
and other vouchers to prove that the materials comply therewith. The Contractor shall at his own 
cost arrange for and/or carry out any test of any materials which the Architects may require. 

 The Contractor shall submit, samples of all the finishing materials, to the Architects/ Consultants, 
for approval, as directed by the Architects/Consultants much in advance, so as to avoid any 
complications regarding availability. Also, whenever samples are to be prepared for approval the 
same shall be prepared immediately on receipt of the drawings and got approved by the Architect. 

 Approval of the samples of various materials given by the Engineer-in-charge and Architects shall 
not absolve the Contractor from the responsibility of replacing defective material brought on site 
or materials used in the work found defective at a later date. The Contractor shall have no claim to 
any payment or compensation whatsoever on account of any such materials being rejected by the 
Engineer-in-charge and Architects. No collection of material shall be made before it is approved by 
the Engineer-in-charge and Architects. 

 The Architect shall, during the progress of the works, have to order in writing from time to time 
the removal from the works, within a period specified in the order, of any materials which in his 
opinion are not in accordance with the specifications or his instructions, the substitution of proper 
materials, and the removal and proper re-execution of any work executed with materials or 
workmanship not in accordance with the drawings, specifications or instructions; and the 
Contractor shall forthwith carry out such order at his own cost. In case of default on the part of 
the Contractor to carry out such order, the Employer shall have the power to employ and pay 
other persons to carry out the same; and all expenses consequent thereon, or incidental thereto, 
as certified by the Architect shall be borne by the Contractor, or may be deducted by the Employer 
from any moneys due, or that may become due, to the Contractor. 
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27. Advance material payment:  

                      

 

 

 

28. Authorised permissions: The Contractor shall approach, directly to the Municipal and other 
authorities for obtaining the type of permission required by law. 

 All fees for the supply of good quality water, including obtaining municipal connection and 
drainage connection for his labour shall be borne by the Contractor and fees if any payable for 
permanent connections shall be initially paid by the Contractor and the Employer shall reimburse 
the amount on production of the receipts. 

29. Electricity: As per item no 22.1 of appendix. 

 The Contractor shall be responsible for providing and maintaining the whole of the installation on 
the load side of supply, as well as all safety aspects covered under I.E. act/I.E. rules, National 
Electric Code etc. All necessary/safety precaution must be taken and the Contractor's electrical 
installation shall be subject to the approval by the Owner/Engineer in-charge and must comply 
with the requirement of the appropriate statutory authorities. Contractor shall not use welding 
sets for cutting works. Three phase welding machine is preferred. 

 Contractor shall not increase the electrical load unless it is approved by Engineer-in-charge. 
Contractor is responsible for safety of his personnel, and the third party, working in the area of 
Contractor's work site. 

 Owner shall have right to disconnect, the power supply for any irregularities observed in the 
above conditions, and no claim of the Contractor for cost overrun shall be entertained, for loss of 
time due to the same. 

 Contractor shall provide licensed Electrical Supervisor/ Electrician for operation and maintenance 
of his electrical installation. 

30. Water supply:  As per item no 22.2 of appendix  

 The Contractor shall not have any claim whatsoever on account of failure of water supply at any 
time. 

  The Contractor's rates and prices shall be deemed to be inclusive of all such charges and costs. 

 The Contractor shall arrange for sufficient storage of water to ensure continuity of work. If 
municipal water is not available and should it be necessary to bore a well or to bring water from 
outside by tankers, the Employer shall not be liable to pay any charges in connection therewith. 

 If water supply from statutory authorities is available, then all charges towards temporary 
connection shall be paid by the contractor and same shall not be reimbursed. All charges towards 
permanent connection shall be initially paid by the contractor and the Employer shall reimburse 
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the amount on production of the receipts. The Contractor has to make payment for the 
consumption of electric power consumed towards operation of bore well as per actual 
consumption of electrical power. The contractor shall be solely responsible for the operation and 
maintenance of the bore well during the contractual period. At the end of the contract, contractor 
shall hand over the bore well in fully functional condition to the PDEU, as it was given originally for 
operation. This includes change or repair of submersible pump, if it is required. 

31. Adhere to the Safety code: The Contractor shall strictly comply with the provisions of safety code 
annexed hereto as well as all laws pertaining to labour etc. 

32. Insurance: The Contractor has to take full insurance for Workmen's compensation, Third party and 
Contractor’s all risks indemnifying the Employers, Architects and Consultants against all losses and 
damages arising out of any mishap on site, or any claims whatsoever. Necessary warning signs 
shall have to be put up by the Contractor. 

33. Rolling margin for steel: For rolling margin of steel bars, no allowances shall be given to the 
Contractor and the steel bars shall be measured as per standard weight. 

34. Testing: Necessary cube tests, mix design and steel tests shall be done by the Contractors at their 
own expense and the report thereof showing different strength, compressive and tensile 
respectively, shall be submitted to Employer, Architect & Consultants. No extra charges shall be 
paid for the same. 

While submitting the material for mix design, the exposure condition of concrete shall be 
specified in two parts-below plinths and above plinth. Design mix should specify minimum 
cement content and if required shall also specify a specific plasticizer for vertical elements.  

 Contractor has to arrange for cube testing machine at site for regular cube tests as per the 
requirements of consultant and I.S. specifications. A Register in the prescribed Performa showing 
test result of materials and work tests shall be maintained at the site of work by the Contractor 
and every entry thereof shall invariably be signed by the Contractor or his authorised 
representative in token of its correctness. 

35. Project-in-charge: The Contractor shall employ full-time technically qualified staff during the 
execution of the work. 

 The staff employed for the work must have sufficient experience to handle the work 
independently. They shall have to stay at the site of work and shall not be entrusted with any 
other duty except of this work. 

 The Contractor shall inform the Employers/ Architects/ Consultants about the name of the such 
qualified Project - in - charge for necessary co-ordination, discussions, site meetings, and smooth 
execution of the job. 

36. Measurements: All works shall be measured net by standard measure and according to the rules 
and customs of the Mode of Measurement, IS: 1200, without reference to any local custom unless 
specified in the SOQ Specifications. 

 The Architect from time to time shall intimate the Contractor and the Employer that he requires 
the works to be measured. The Contractor shall forthwith attend to or send qualified personnel to 
assist, in all respects, the Architect's personnel and Employer's Site Engineer, in taking such 
measurements and calculations. 
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 In "Mode of Measurement" in the specifications wherever a dispute arises in the absence of 
specific mention of particular point or aspect, the provisions on these particular points or aspects 
in the relevant Indian Standards shall be referred to. 

 All measurements and computations, unless otherwise specified, shall be carried out nearest to 
the following limits; 

 1) Length, width and depth (height/thickness) -----------------0.01 m. 

 2) Areas-----------------------------------------------------------------0.01 m² 

 3) Cubic Contents-----------------------------------------------------0.01 m3 

 In recording dimensions of work, the sequence of length, width and height (depth) or thickness 
shall be followed. 

37. Billing for the entire work shall be in the Computerised form in soft copy or in pendrive and a 
conventional hard copy with all the supporting documents. The format for the same shall be 
given by the Architects.  

 A bill, on a computerised form soft copy or in pendrive along with a hard copy, signed by the 
Engineer-in-charge/Site Engineer/PMC, on each page, shall be submitted by the Contractor each 
month on or before the date fixed by the Architect and Engineer-in-Charge/PMC for all works 
executed as per milestone achieved in the previous month and the PMC and Engineer-in-Charge 
shall take requisite measurement for the purpose of having the same verified and the claim, so far 
as it is admissible, shall be adjusted, if possible, within ten days from presentation of the bill. 

 The value of the monthly bill shall be minimum 5% of the contract value. 

 The Contractor shall, on submitting a monthly bill therefore, is entitled to receive payment 
proportionate to the part of the work then approved and passed by the Architect/PMC and 
Engineer-in-charge, whose certificate of such approval and passing of the sum so payable shall be 
final and conclusive against the Contractor. All such intermediate payments shall be regarded as 
payments by way of advance against the final payments only and not as payments for work 
actually done and completed and shall not preclude the Architect/PMC and Engineer-in-Charge 
from required bad, unsound, imperfect or unskilled work to be removed and taken away and 
reconstructed, or re-erected, nor shall any such payment be considered as an admission of the 
due performance of the contract or any part thereof in any respect or the accruing of any claims, 
nor shall it conclude, determine, or affect in any way the power of the Architect and Engineer-in-
Charge as to the final settlement and adjustment of the accounts or otherwise or in any other way 
very or effect the contract. 

 The rates for items of works shall be valid only when the item concerned is accepted as having 
been completed fully accordance with the sanctioned specifications. In cases where the items of 
work are accepted as not so completed, the Architect and Engineer-in-Charge may make payment 
on account of such items at such reduced rates as he may consider reasonable in preparation of 
final or `on account bill'. The charges to be made in the bills shall always be entered at the rates 
specified in the agreement or at the part/reduced rates subject to the approval by the Architect 
and Engineer-in-Charge in case of items not completed/ executed as per agreements or in the case 
of any extra work ordered in pursuance of these conditions and not mentioned or provided for in 
the tender, at the rate hereinafter provided for such work. The copy of the corrected and certified 
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bill, on the floppy diskette and in hard copy wherever changes/errors are indicated shall be 
returned to the Contractor, for his own scrutiny and record. The changes/errors indicated, shall be 
highlighted in the hard copy, for easy pinpoint of the same. 

 The Contractor shall be paid by the Employer from time to time by instalments under Interim 
certificates issued by the Architect to the Contractor on account of the works executed in 
accordance with this contract. The certificates, in the opinion of the Architect, works to an 
approximate value named in the Appendix as "Value of work for Interim certificates" (or less at the 
reasonable discretion of the Architect) has been executed, subject however, to a retention of the 
percentage of such value named in the Appendix hereto as "Retention percentage for Interim 
certificates" until the total amount retained shall reach the sum named in the Appendix as "Total 
Retention Money" after which the Instalments shall be up to the full value of the work 
subsequently so executed and fixed in the building. The Architect may in his discretion include in 
the Interim certificate such an amount as he may consider proper on account of materials 
delivered upon the site by the Contractor for use in the works. Once the works have been virtually 
completed and the Architect have certified in writing that they have been completed, the 
Contractor shall be paid by the Employer in accordance with the certificate issued by the Architect 
specifying the sum of money named in the Appendix as "Instalment after Virtual Completion" 
being a part of the said Total Retention Money. The Contractor shall be entitled to the payment of 
the Final Balance in accordance with the Final Certificate issued in writing by the Architect at 
expiration of the period referred to as "the Defects Liability Period" in the Appendix hereto from 
the date of virtual completion or soon after the expiration of such period as the works shall have 
been finally completed and all defects made good according to the true intent and meaning 
hereof whichever shall last happen. The issue of such a certificate by the Architect during the 
progress of the works or at or after their completion shall not relieve the Contractor from his 
liability under relevant clauses nor relieve the Contractor of his inability in cases of fraud, 
dishonesty, or fraudulent concealment relating to the works or materials or to any matter dealt 
with in the certificate, and in case of all defects and insufficiencies in the works or materials which 
a reasonable examination would not have disclosed. No certificate of the Architect shall of itself be 
conclusive evidence that any works or materials to which it relates are in accordance with the 
contract neither shall the Contractor have a claim for any amounts which the Architect might have 
certified in any interim bill and paid by the Employer and which might subsequently be discovered 
as not payable and in this respect the Employer's decision shall be final and binding. 

 The Architect / Employer shall have power to withhold any certificate if the works or any parts 
thereof are not being carried out to his satisfaction. 

 The Architect / Employer may in any certificate make any correction, may it be a certificate, 
previously certified and issued by him. 

 No certificate of payment shall be issued by the Architect / Employer if the Contractor fails to 
insure the works and keep them insured till the issue of the Virtual Completion Certificate. 

 Payments upon the Architect's certificate shall be made within the periods named in the Appendix 
as "Period for honour of certificates" after such certificates has been delivered to the Employer. 

 If payment of the amount payable by the Employer certified by the Architect shall be in arrears 
and unpaid for thirty days even after a notice in writing requiring payment, have been given by the 
Contractor to the Employer, or if the Employer interferes with or obstructs the issue of any such 
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certificate, or if the Employer shall repudiate the contract, or if the works be stopped for three 
months under the order of the Architect or the Employer or by any injunction or other order of 
any court of law, then in any of the said cases the Contractor shall be at liberty to determine the 
contract by notice in writing to the Employer, through the Architect, and he shall be entitled to 
recover loss he may sustain upon any plant or materials supplied or purchased or prepared for the 
purpose of the contract. 

 In arriving at the amount of such payment the net rates contained in the Contractor's original 
tender shall be followed, or where the same may not apply, valuation shall be made in accordance 
with relevant clause. 

 The final bill shall be submitted by the Contractor within forty five days of the completion of the 
work, otherwise the Architect and Engineer-in-Charge's certificate of the measurements and of 
the total amount payable for the work shall be final and binding on all parties. 

 The Employer shall have a right to cause a technical examination of the works and the final bill of 
the Contractor including all supporting vouchers, abstracts, etc. to be made at the time of 
payment of the final bill. If as a result this examination or otherwise any sum is found to have been 
overpaid or over certified it shall be lawful for the Employer to recover the sum. 

38. As built drawings: Contractor has to prepare the as built drawings, for all the works under the 
scope of execution, incorporating all the changes / amendments executed at site till handing over 
of the project to PDEU. The as built drawings shall have to be prepared in required Auto cad 
format and Four sets of hard copy along with a soft copy is to be submitted to the Architect . For 
preparing as built drawings, Architect shall furnish the required drawing in soft copy. 

38. Escalation and mobilisation: No escalation on any material and/or labour shall be given on any 
grounds shall be considered even if the extension of time limit on any reasonable grounds is 
permitted. Under no circumstance shall any Contractor be entitled to claim enhanced rate for any 
items in this contract. 

 Mobilization advance:  As per item no 15 of appendix   

 The recovery of the advance: As per item no 16 of appendix. 

 A bank guarantee from a Nationalised Bank shall have to be produced for the amount of advance 
applied for. The responsibility of the Contractor for the refund of the advance is absolute and not 
dependent on the completion of the work. The Contractor shall have to refund the advance with 
accrued interest, irrespective of the fact whether the contract is breached by either party or 
abandoned or finalised prematurely. 

39. Work to be covered up: As soon as the work is completed, the Contractor shall give a notice of 
such completion to the Architect / Employer and on receipt of such notice, the Architect / 
Employer shall inspect the work and if he is satisfied that the work is completed in all respects 
then: 

 (i) For all works costing up to Rs. 50 lakhs (amount put to tender), the final measurements shall 
be recorded within 15 days from the date of physical completion of the work and the final bill 
shall be prepared, by the Contractor, within 15 days, from the date of recording the final 
measurements. The completion certificate shall be issued within one month, from the date of 
recording final measurements. The completion certificate shall be issued within one month 
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from the date of final measurements subject to the Contractor fulfilling his obligation as 
provided in the contract and subject to the work being complete in all respects. 

 (ii) In respect of works costing more than Rs. 50 lakhs (amount put to tender), the final 
measurements shall be recorded within 30 days, from the date of physical completion of the 
work and the final bill shall be prepared, by the Contractor, within 30 days from the date of 
recording final measurements. The completion certificate shall be issued within two months, 
from the date of final measurements subject to the Contractor fulfilling his obligations as 
provided in the contract and subject to the work being complete in all respects. 

 When separate periods of completion have been specified for items or groups of items, the 
Architect and Engineer-in-Charge shall issue separate completion certificate for such items or 
groups of item. 

 “Neither certificate of completion shall be issued nor works shall be considered as a complete” till 
the Contractor has removed from the premises, on which the work has been executed, all 
scaffolding, sheds and surplus materials, except such, as are required for rectification of defects; 
rubbish and all huts and sanitary arrangements required for his workmen on the site in connection 
with the execution of the work, as shall have been erected by the Contractor for the workmen and 
cleared all dirt from all parts of building(s) in, upon or about which the work has been executed or 
of which he may have had possession for the purpose of the execution thereof and cleared floors, 
gutters and drains, cased doors and sashes, oiled locks and fastenings labelled keys clearly and 
handed them over to the Architect and Engineer-in-Charge or their representative and made the 
whole premises fit for immediate occupation or use to the satisfaction of the Architect and 
Engineer-in-Charge. If the Contractor shall fail to comply with any of the requirements of these 
conditions as aforesaid, on or before the date of completion of the works, the Architect and 
Engineer-in-Charge may, at the expense of the Contractor, fulfil such requirements and dispose of 
the scaffolding, or surplus materials and rubbish etc. as he thinks fit and the Contractor shall have 
no claim in respect of any such scaffolding or surplus materials except for any sum actually 
realised by the sale thereof less the cost of fulfilling such requirements is more than the amount 
released on such disposal as aforesaid, the Contractor shall forthwith, on demand pay such excess. 
The Architect and Engineer-in-Charge shall also have the rights to adjust the amount of excess 
against any amounts that may be payable to the Contractor. 

 The works shall not be considered as completed until the Architect has certified in writing that 
they have been virtually completed. The Defects Liability Period shall commence from the date of 
such Certificate. 

40. Defects Liability : Any defect, shrinkage, settlement or other faults which may appear within the 
"Defects Liability Period" stated in the Appendix here-to or, if non stated, then within twelve 
months after the virtual completion of the works, arising in the opinion of the Architect from 
materials or workmanship not in accordance with the contract, shall upon the directions in writing 
of the Architect, and within reasonable time as shall be specified therein, amended and made 
good by the Contractor, at his own cost and in case of default the Employer may employ and pay 
other persons to amend and made good such defects, shrinkage, settlements or other faults, and 
all damages, loss and expenses consequent thereon or incidental thereto shall be made good and 
borne by the Contractor and such damage, loss and expenses shall be recoverable from him by the 
Employer or may be deducted by the Employer, upon the Architect's certificate in writing from any 
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money due or that may become due to the Contractor, or the Employer may in lieu of such 
amending and making good by the Contractor, deduct from any moneys due to the Contractor, a 
sum, to be determined by the Architect equivalent to the cost of amending such work and in the 
event of the amount retained under relevant clause being insufficient, recover the balance from 
the Contractor, together with any expenses the Employer may have incurred in connection 
therewith. Should any defective work have been done or material supplied by any Sub- Contractor 
employed on the works who has been nominated or approved by the Architect as provided in 
relevant Clause, the Contractor shall be liable to make good in the same manner as if such work or 
material had been done or supplied by the Contractor and been subject to the provisions of this 
Clause and relevant clause. The Contractor shall remain liable under the provisions of this Clause 
notwithstanding the signing of any certificate or the passing of any accounts, by the Architect. 

41. Damages: The Contractor shall provide all necessary fencing and lights required to protect the 
public form accident and shall also be bound to bear expenses of defence of every suit, action or 
other legal proceeding at law that may be brought by any person for all injury to persons, animals 
or things & for all structural and decorative damage to property arising out of negligence/ 
carelessness, accident or any other cause by the Contractor or any of the nominated 
Sub-Contractor or any employee of either. Any damages and costs which may be awarded in any 
such suit, action or proceedings to any such person, or which may, with the consent of the 
Contractor, be paid, on any claim put up by any such persons, shall be borne by the Contractor. 

 This clause shall also include for any damage to buildings, whether immediately adjacent or 
otherwise, any damage to roads, streets, footpaths, bridges or ways as well as all damage caused 
to the buildings and works forming the subject of this contract by frost, rain, wind or any other 
adverse weather conditions. 

 The Contractor shall indemnify the Employer/ Architect/ Consultants and not hold against for any 
expenses arising from injury or damage to persons or property as aforesaid, for any claim made in 
respect of injury or damage under any Acts of any legislature or otherwise and also in case of any 
award of compensation or damages consequent upon such claim. 

 The Contractor shall reinstate all damages of every sort mentioned in this clause, so as to deliver 
up the whole of the contract works complete and perfect in every respect and so as to make good 
or otherwise satisfy all claims for damage to the property of third parties. 

 The Contractor shall indemnify the Employer against all claims which may be made against the 
Employer by any member of the public or other third party in respect of anything which may arise 
in connection to the works or in consequences thereof and shall at his own expense arrange to 
effect and maintain until the virtual completion of the contract, with an approved office a policy of 
insurance in the joint names of the Employer and the Contractor against such risks and deposit 
such policy or policies with the Architect from time to time during the currency of this contract. 

 The Contractor shall be responsible for any liability which may be excluded from the insurance 
policies above referred to and also for all other damages to any person, animal or property arising 
out of the incidental to the negligent or defective carrying out of this contract. He shall also 
indemnify the Employer in respect of any costs, charges or expenses arising out of any claim or 
proceedings and also in respect of any award of compensation or damages, arising there from. 

 The Employer shall with the concurrence of the Architect be entitled to deduct the amount of any 
damage, compensation, costs, charges and expenses arising or accruing from, or in respect of, any 
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such claims or damage from any or all sums due or to become due to the Contractor, without 
prejudice to the Employer's other rights in respect thereof. 

 Compensation for all damage done intentionally or unintentionally by Contractor's labours 
whether in or beyond limits of the Employer's property including any damage caused by the 
spreading of fire mentioned in the relevant clause, shall be estimated by the Architect and 
Engineer-in-Charge, and the estimates of the Architect and Engineer-in-Charge shall be final and 
the Contractor shall be bound to pay the amount of the assessed compensation of demand, failing 
which the same shall be recovered from the Contractor, as damages, deducted by the Architect 
and Engineer-in-Charge from any sums that may be due or become due to the Employer, of the 
Contractor under this contract or otherwise. 

 The Contractor shall bear the expenses of defending any action or other legal proceedings that 
may be brought by any person for injury sustained by him owing to neglect of precautions to 
prevent the spread of the fire and he shall also pay the damages and cost that they may be 
awarded by the court in consequence. 

 The Contractor shall be responsible for and shall pay the expenses of providing medical aid to any 
workmen who may suffer a bodily injury as a result of an accident. If such expenses are incurred 
by Government, the same shall be recoverable from the Contractor forthwith and be deducted, 
without prejudice to any other remedy of Government, from any amount due or that may become 
due to the Contractor. 

 The Contractor shall provide all necessary personal safety equipment and first-aid apparatus 
available for the use of the persons employed on the site and shall maintain the same in suitable 
condition for immediate use at any time and shall comply with the following regulations in 
connection therewith. 

 (a) The workers shall be required to use the equipment so provided by the Contractor and the 
Contractor shall take adequate steps to ensure proper use of the equipment by those 
concerned. 

 (b) When works is carried out in proximity to any place where there is a risk of drowning, all 
necessary steps shall be taken for the prompt rescue of any person in danger. 

 (c) Adequate provision shall be made for prompt first-aid treatment of all injuries likely to be 
sustained during the course of the work. 

42. Workmen's Compensation Act: If, for any reason, the Employer is obliged, by virtue of the 
provisions of the workmen's compensation Act, 1923 or any statutory modification or re-
enactment thereof to pay compensation to a workmen employed by the Contractor in execution 
of the works, the Employer shall be entitled recover from the Contractor the amount of 
compensation so paid, and without prejudice to the rights of the Employer under the said Act. The 
Employer shall be at liberty to recover such amount or any part thereof by deducting it from the 
security deposit or from any sum due by the Employer to the Contractor under this contract or 
otherwise. The Employer shall not be bound to contest any claim made against it under the said 
Act, except on the written request of the Contractor and upon his giving to the Employer full 
security to the satisfaction of the Employer for all costs for which the Employer might become 
liable in consequence of contesting such claim. 
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 The Contractor shall also similarly indemnify the Employer against all claims which may be made 
upon the Employer whether under the workmen's compensation Act or any other statue in force 
during the currency of this contract or at common law in respect of any employee of the 
Contractor or any Sub-Contractor and shall at his own expense effect and maintain, until the 
virtual completion of the contract, with an approved office a policy of insurance in the joint names 
of the Employer and the Contractor against such risks and deposit such policy or policies with the 
Architect from time to time during the currency of the contract. 

43. Arbitration : The decisions, opinion, direction, certificate (except for payment) with respect to all 
or any of the matters under relevant clause (which are herein referred to as the excepted matters) 
shall be final and conclusive and binding on the parties hereto and shall be without appeal. Any 
other decision, opinion, direction, certificate or valuation of the Architect or any refusal of the 
Architect to give any of the same, shall be subject to the right of arbitration and review under 
clause 34 hereof in the same way in all respects (including the provision as to opening the 
reference) as if it were a decision of the Architect. 

 All disputes and differences of any kind whatever arising out of or in connection with the 
Contractor the carrying out of the works (whether during the progress of the works of after their 
completion and whether before or after the determination abandon or breach of the contract) 
shall be referred to and settled by the Architect who shall state his decision in writing. Such 
decision may be in the form of a final certificate or otherwise. The decision of the Architects with 
respect to any of the excepted matters shall be final and without appeal as stated in relevant 
clause. Bit if either the Employer or the Contractor be dissatisfied with the decision of the 
Architect on a matter, question or dispute of any kind (except any of the excepted matters)or as to 
the withholding by the Architect of any certificate to which the Contractor may claim to be 
entitled, then in any such case either party(the Employer or the Contractor) may within 28 days 
after receiving notice of such decision give a written notice to the other party through the 
Architect requiring that matters in dispute be arbitrated upon. Such written notice shall specify 
the matters which are in dispute or difference of which such written notice has been given and no 
other shall be and is hereby referred to the arbitration and final decision of an arbitrator to be 
agreed upon and appointed by both the parties or, in case of disagreements as to the 
appointment of a single arbitrator, to the appointment of two arbitrators, one to be appointed by 
each party, which arbitrators shall, before taking upon themselves the burden or reference, 
appoint an Umpire. The venue for such arbitration shall be at Gandhinagar. 

 The Arbitrator or Arbitrators, as the case may be, shall have power to open up, review and revise 
any certificate, opinion decision requisition or notice, save in regard to the excepted matters in 
dispute which shall be submitted to arbitration and of which notice shall have been given as 
aforesaid. 

 The Arbitrator or Arbitrators, as the case may be, shall make his or their award within one year (or 
such further extended time as may be decided by him or them as the case may be with the 
consent of the parties) from the date of entering on the reference. In case, during the arbitration 
proceedings, the parties mutually settle, compromise or compound their dispute or difference, 
the reference to arbitration and the appointment of the Arbitrator or Arbitrators, as the case may 
be, shall be deemed to have been revoked and the arbitration proceedings shall stand withdrawn 
or terminated, with effect from the date on which the parties file a joint memorandum of 
settlement thereof, with the Arbitrator or the Arbitrators, as the case may be. 
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 Upon every or any such reference, the cost of, incidental to the reference and award respectively, 
shall be in the discretion of the Arbitrator or Arbitrators, as the case may be who may determine 
the amount thereof, or direct the same to be taxed as between attorney and Employer or as 
between party and party and shall direct by whom and to whom and in what matter the same 
shall be borne and paid. This submission shall be deemed to be a submission to arbitration within 
the meaning of the Indian Arbitration Act, 10 or any statutory modification thereof. The Award of 
the Arbitrator or Arbitrators, as the case may be, shall be final and binding on the parties. It is 
agreed that the Contractor shall not delay the carrying out of the works by reason of any such 
matter, question or dispute being referred to arbitration, but shall proceed with the works with all 
diligence and shall, until the decision of the Arbitrator or Arbitrators, as the case may be, is given, 
abide by the decision of the Architect and no award of the Arbitrator or Arbitrators, as the case 
may be, shall relieve the Contractor of his obligation to adhere strictly to the Architect's 
instructions with regard to the actual carrying out of the works. The Employer and the Contractor 
hereby also agree that arbitration under this clause shall be a condition precedent to any right of 
action under the contract. 

44. The Contractor shall on the request of the Architect/PDEU immediately dismiss from the works 
any person employed thereon by him who may, in the opinion of the Architect, be incompetent or 
misconduct himself and such persons shall not be again employed on the works without the 
permission of the Architect. 

45. Site open for inspection: The Employer, Architect and their respective representatives shall at all 
reasonable times have free access to the work and/or to the workshops, factories or other places 
where materials are lying or from which they are being obtained and the Contractor shall give 
every facility to the Employer, Architect and their representatives necessary for inspections and 
examination and test of the materials and workmanship. No person not authorised by the 
Employer or Architect except the representatives of public authorities shall be allowed on the 
works at any time. 

 All works under or in course of execution or executed in pursuance of the contract shall, at all 
times, be open to the inspection and supervision of the Architect and Engineer-in-Charge and his 
subordinate and the Contractor shall at all times during the usual working hours, and at all other 
times at which reasonable notice of the intimation of the Architect and Engineer-in-Charge or his 
subordinate to visit the works shall have been given to the Contractor, either himself be present to 
receive orders and instructions or have a responsible agent duly accredited in writing present for 
that purpose. Orders given to the Contractor's duly authorised agent shall be considered to have 
the same force and effect as if they had been given to the Contractor himself. 

46. The term "Site Engineer/C.O.W." shall mean the person appointed and paid by the Employer and 
acting under the orders of the Architect to inspect the works in the absence of the Architect. The 
Contractor shall afford the Site Engineer/ C.O.W. every facility and assistance for inspecting, 
checking and measuring the works and materials. Neither the Site Engineer/C.O.W. nor any 
representative of the Architect shall have power to set out works or to revoke, alter, enlarge or 
relax any requirements of the contract, or to sanction any day work, additions, alterations, 
deviations or omissions, or any extra work whatever except that such authority may be specially 
conferred by the order of the Architect with the prior concurrence in writing of the PDEU. 
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 The Site Engineer/C.O.W. or any representative of the Architect, or the PDEUs shall have power to 
give notice to the Contractor or to his representative of non approval of any work or materials and 
such work shall be suspended or the use of such materials shall be discontinued until the decision 
of the Architect is obtained. The work shall from time to time be examined by the Architect, the 
Site Engineers/C.O.W. or the Architect's representative but such examination shall not in any way 
exonerate the Contractor from the obligation to remedy any defects which may be found to exist 
at any stage of the works or after the same is completed. Subject to the limitation of this clause 
the Contractor shall take instructions only from the Architect. 

  

48. Treasure trove : In the event of the discovery by the Contractor or his employees during the 
progress of the work, of any treasure trove, fossils, minerals or other articles or things of interest, 
the Contractor shall immediately give notice thereof, to the Architect and Engineer-in-Charge and 
forthwith hand over the same to them. Such treasure or other things shall be the property of the 
Department. 

49. Material to be supplied by the PDEU : If the specification of the work provides for the use of any 
special description of materials to be supplied by the PDEU or if it is required that the Contractor 
shall use certain stores to be provided by the PDEU (such materials and stores and the prices to be 
charged therefore as hereinafter mentioned being so far as practicable for the convenience of the 
Contractor but not so as in any way to control the meaning or effect of this contract specified in 
the schedule or memorandum hereto annexed) the Contractor shall be supplied with materials 
and stores as may be required from time to time to be used by him for the purpose of the contract 
only, and the value of the full quantity of materials and stores so supplied shall be deducted from 
any sum then due, or thereafter to become due to the Contractor under the contract, or 
otherwise, from the security deposit, or the proceeds of sale thereof; if the deposit is held in 
National Bank, the same or a sufficient portion thereof, shall, in that case, be sold for the purpose. 
All materials supplied to the Contractor shall remain the absolute property of the PDEU and shall, 
on no account, be removed from the site of the work, and shall at all time, be open to inspection 
by the Architect and Engineer-in-Charge. Any such materials, unused and in perfectly good 
condition at the time of completion or termination of the contract, shall be returned to the PDEU, 
if the Architect and Engineer-in-Charge so requires by a notice in writing given under his hand, but 
the Contractor shall not be entitled to return any such materials except with the consent in writing 
of the Architect and Engineer-in-Charge and he shall have no claim for compensation on account 
of any such material supplied to him as aforesaid but remaining unused by him or for any wastage 
in or damage thereto. 

 The Contractors shall co-operate with the PDEU/his representative for stacking/storing the 
materials in a proper manner with necessary protection as instructed. The same shall be provided 
by the Contractor. 

 All stores and materials such as cement, if the total consumption of which exceeds [25 tons]; and 
steel etc. shall be kept by the Contractor in separate godown provided with a double lock. The key 
of one of the lock shall remain with the Engineer-in-Charge or his representative and the stores 
shall be accessible to the Architect and Engineer-in-Charge or his representative at all times. No 
materials shall be allowed to be removed from the site of the work, and any material required for 
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the execution of the work shall be taken out from the godown only in the presence of a daily 
authorised representative of the Architect and Engineer-in-Charge. 

 The Contractor shall inspect the material supplied to him at the time `of taking the delivery 
thereof and satisfy himself of the quantity, quality, and condition thereof prior to taking delivery 
and the Owner shall not be liable for any claims or complaints whatsoever in respect of quality, 
quantity or conditions of said materials once the Contractor has taken delivery thereof. 

 The Contractors shall immediately inform and ensure the PDEU for variation in weight of the 
materials, if any, with respect to the standards and necessary records with PDEU/representatives 
shall be made, if supplied by the PDEU. The Contractor shall make his own arrangement for 
weighment of the materials before taking delivery and joint records shall be maintained with the 
PDEU. Adequate size of godown for storage shall be constructed and maintained and under no 
circumstances the Contractor shall refuse on any grounds for accepting the delivery. 

 Notwithstanding anything contrary to the contents of any/all of the clauses of this contract, when, 
any material for the execution of the contract, is procured with the assistance of the PDEU by 
purchases made under orders or permits or licenses issued by Government, the Contractor shall 
hold the said materials economically and solely for the purpose of the contract and not dispose of 
them without the prior written permission of the PDEU and return it to the PDEU, if required by 
the PDEU at the price to be determined by the Architect having due regard to the condition of the 
materials, the price to be determined shall not exceed the purchase price thereof inclusive of sales 
tax, octroi and other such levies paid by the Contractor in respect thereof. In the event of breach 
of the aforesaid condition, the Contractor shall, in addition to being liable to action for 
contravention of the terms of licenses or permit and/or criminal breach of trust, be liable to PDEU 
for all moneys, advantages or profits resulting or which in the usual course would have resulted to 
him by reason of such breach. 

50. Priority List: The priority list for approval of the materials for all the items of works shall be as 
follows: 

 a. As approved by the Architect. 

 b. ISI marked. 

 c. Conforming to IS. 

d. As per the make specified in the relevant item of work. 

e. Equivalent to the make specified. 

51.  Project Control  

 The timely and proper completion of project is important. In order to ensure this the contractor 
shall ensure the following  

 Schedule Control  

 For controlling and monitoring of schedule the contractor shall carry out following:  

 Prepare construction schedules in Microsoft project and Monitor site activities reports (Daily 
progress report, weekly project reports, monthly project reports) as required by PMC referring 
latest approved schedules  
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 Liaison with AU, as required by PDEU during the development of the design and the construction 
of the Project.  

 Establishment of a Project Control Group, comprising representatives of PDEU and to discuss and 
review aspects of the Project.  

 Delivery to The PDEU at the date of the Contract of a Contract Program which shows the manner 
and the date(s)by which Contractor intends to bring the Project to Practical Completion.  

 Notify PDEU of events and circumstances which are likely to delay Practical Completion as soon as 
practicable after Contractor becomes aware of their effect. Periodically and regularly update the 
Contract Program to take account of such events and to take timely, practical and appropriate 
corrective measures in consultation with PDEU. 

 Keep a duly updated copy of the updated contract Program on Site for inspection and use by 
PDEU. 

 Prepare a program (the Contract Program) to integrate the work performed by PDEU’s other 
contractors ensuring completion of the Project by the Date of Practical Completion. Obtain PDEU’s 
approval of the Program in advance.  

 Quality Control  

 For controlling Quality the contractor shall carry out following  

 Implementation of a quality control plan as approved by PDEU before start of work.  

 Set up of Quality laboratory at site with all the required equipments and perform regular checking.  

 PDEU quality formats (Inspection sheets), issued by PDEU  for regular monitor and record quality 
of work in PDEU’s approved format. These filled up format shall be submitted along with bill.  

 Safety / Environment Monitoring  

 Ensure adherence to safety plans and procedures including those mentioned in SHE conditions in 
this Tender.  

 Monitor adherence to safety procedures during constructions.  

 Display and availability of Information at site  

 The contractor shall display following information at site office and update it daily. 

 Total plot plan in A1 size;  Architectural drawing in A1 size; detailed schedule in A1 size  

 Site manpower data in compiled from updated on daily basis; Site safety chart  

 Coloured perspective view of the building in A1/A2 size 

 Besides above, following updated documents should always be available at site for PDEU 
review. 

 Measurement book (MB) signed by PDEU’s in-charge  

 Bill Summary sheet  

 Inspection report of all incoming material  

 Quality reports/checklist of ongoing works in the prescribed format  
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 Worker proficiency /acceptance training report for special jobs like welding etc.  

 Accident report  

 Design data & report  

 Soil testing data  

 Final work inspection report as enclosed with each bill (No bill shall be passed without inspection 
report which is duly signed by PDEU’s engineer). 

 Cost Control 

 If any deviation in quantity is expected is more than 10% of BOQ Qty then it is responsibility of 
contractor that an approval for the same shall be obtained before the execution of excess 
quantity with proper justification. 

52. TECHNICAL EXAMINATION AND AUDIT  

 In case there is a technical examination even after 12 months of completion of work, the 
Contractor shall be liable for inferior quality of the Work and consequences thereof.  

 The Engineer-in-Charge shall have the right to cause and audit and technical examination of the 
Work and the final bills of the Contractor including all supporting vouchers, abstract, etc. to be 
made after payment of the final bill and if as a result of such audit and/or technical examination 
any sum is found to have been overpaid, the Contractor shall be liable to refund the amount of 
over payment and it shall be lawful for the Engineer-in-Charge to recover the same from him in 
any manner legally permissible; and it is found that the Contractor was paid less than what was 
due to him under the Contract in respect of any work executed by him under it, the amount of 
such under payment shall be duly paid by PDEU to the Contractor.  

 Provided that PDEU shall not be entitled to recover any sum overpaid, nor the Contractor shall be 
entitled to payment of any sum paid short where such payment has been agreed upon between 
PDEU and the Contractor in any form of the Contract. 

53.  FORECLOSURE / RESTRICTION OF CONTRACT: If any time after acceptance of the tender, PDEU 
decides to abandon or reduce the scope of Work for any reason whatsoever, the Engineer-in-
Charge shall give notice in writing of the fact the foreclose or restrict the Contract, to the 
Contractor and the Contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any loss of profit or advantage which he might have derived from the 
execution of the Work. Further, the Contractor shall not have any claim for compensation by 
reason of an alteration having been made in the original specifications, drawings, designs, and 
instructions which shall involve any curtailment of the Work as originally contemplated. 

 In the event of foreclosure of the Contract an amount as certified by the Engineer-in-Charge for 
the items hereunder mentioned shall be paid.  

a. Portion of expenditure, if any, incurred on preliminary site work, e.g. temporary access roads, 
temporary labour huts, staff quarters and site offices, storage accommodation and water 
storage tanks.  

b. The Engineer-in-Charge shall have the option to take over Contractor’s materials or any part 
thereof brought to the Site. For materials taken over to be taken over by the Engineer-in-
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Charge, cost of such materials shall, however, take into account purchase price, cost of 
transportation, (less for deteriorated\damaged materials in the custody of the Contractor).  

c. For Contractor’s materials not retained by the Engineer-in-Charge, reasonable cost of 
transporting such materials and tools and plants from Site to Contractor’s permanent stores or 
to his other Works, whichever is less, shall be payable.  

d. The Contractor shall furnish to the Engineer-in-Charge books of account, wage books, time 
sheets and other relevant documents as may be necessary to enable him to assess and certify 
the amount payable.  

 The reasonable amount of above items (a) (c) above shall not be in excess of 2% of the cost of the 
work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per 
accepted tender less the cost of work actually executed under the Contractor and less the cost of 
Contractor’s materials at site taken over by the Engineer In Charge as per Item (b) above. Provided 
always that against any payment due to the Contractor on this account or otherwise, the Engineer 
In Charge shall be entitled to recover or be credited with any outstanding balances due from the 
Contractor for advance paid in respect of any tool, plants and materials and any other sums which 
at the date of termination were recoverable by the Engineer In Charge from the Contractor under 
the terms of the contract.  

54.  TERMINATION OF CONTRACT ON DEATH: If the Contractor is an individual or a proprietary 
concern, and the individual or the proprietor dies and his successors express their inability to 
complete the remaining work or if the Contractor is a partnership concern and one of the partners 
dies and the firm is wound up as per partnership deed then the Engineer-in-Charge shall close the 
Contract for the uncompleted part without PDEU being in any way liable for payment of any 
compensation to the estate of the deceased Contractor and/or to the surviving partners of the 
Contractor’s firm on account of the closure of the Contract. In the event of such closure, the 
Engineer-in-Charge shall not hold the estate of the deceased Contractor and/or the surviving 
partners of the Contractor’s firm liable for damages for not completing the Contract 
notwithstanding other provisions of the Contract.  

 

55. COMPENSATION NOT RELATABLE TO ACTUAL LOSS: All sums payable to PDEU by the way of 
compensation under any of the conditions shall be genuine pre-estimated loss, which shall be 
considered as reasonable compensation without reference to the actual loss or damage sustained 
and whether or not any damage shall have been sustained. 

56. EXCEPTED RISKS : The work (whether fully constructed or note) and all materials, machines, 
tools and plants, scaffolding, temporary buildings and other things connected therewith shall be 
at the risk of the Contractor until the Work has been delivered to the Engineer-in-Charge and a 
certificate from him to that effect obtained. In the event of the work or any materials properly 
brought to the Site for incorporation in the Work being damaged or destroyed in consequence 
of hostilities or war-like operations, the Contractor shall, when ordered in writing by the 
Engineer-Contractor shall, when ordered in writing by the Engineer-in-Charge, remove any 
debris from the Site, collect and properly remove or/and stack in store all serviceable material 
salvaged from the damaged work and shall be paid at the Contract rates in accordance with the 
provision of this Contract for the work of cleaning the site of debris, stacking removal of 
serviceable materials and for the reconstruction of all works ordered by the Engineer-in-Charge, 
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such payment being in addition to compensation up to the value of the work originally executed 
before being damaged or destroyed and not paid for. In case of works damaged or destroyed 
but not already measured and paid for the compensation shall be assessed by the Engineer-in-
Charge. The Contractor shall be paid for the damage/destruction suffered and for the restoring 
the material at the rates based on the analysis of rates tendered for in accordance with the 
provisions of the Contract. The certificate of the Engineer-in-Charge regarding the quality and 
quantity of materials and the purpose for which they were collected shall be final and binding 
on all parties to the Contract.  

 Provided always that no compensation shall be payable for any loss in consequence of hostilities 
or war-like operations.  

a. Unless the Contractor had taken all such precautions against Air Raid as are deemed 
necessary by the A.R.P. Officers on the Engineer-in-Charge.  

b. Or any materials etc. not on the site of the work or for any tools and plant, machinery, 
scaffolding temporary buildings and other things not intended for the work.  

In the event of the Contractor having to carry out reconstruction as aforesaid, he shall be 
allowed such extension of time for its completion as is considered reasonable by the Engineer-
in-Charge.  

In the event of any loss or damage to the Work or any part thereof from any of the Excepted 
Risks, the following provision shall have effect:  

a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge, to remove 
from the Site any debris and so much of the work as shall have been damaged.  

b. The Contractor, shall as may be directed in writing by the Engineer-in-Charge, proceed with 
the erection and completion of the Work under and in accordance with the provisions and 
conditions of the Contract and payment for additional works, if any, shall be made as per 
terms of the Contract.  

PROVIDED always that the Contractor shall not be entitled for payment under the above 
provisions in respect of such loss of damage as has been occasioned by any failure on his part to 
perform his obligations under the Contract or not taking precautions to prevent loss or damage.  

57.  SETTING OUT OF WORKS, LEVELS & ALIGNMENT: The Engineer-in-Charge shall furnish to the 
Contractor the sector boundary limits (i.e. the four corners of the work site) and a level bench 
mark. The Contractor shall set out the work, and shall be solely responsible for the accuracy of 
such setting out Before starting the work the Contractor shall at his own cost, provide all 
necessary reference and level posts, pegs, bamboo’s, flags, ranging rods, strings and other 
materials for proper lay out of the Work in accordance with the scheme acceptable to the 
Engineer-in Charge. The centre, longitudinal, faces and cross line shall be marked by means of 
small masonry pillars. No work shall be started until all these points are checked and approved 
by the Engineer-in-Charge, but such approval shall not relieve the Contractor of any of his 
responsibilities. The Contractor shall also provide all labour, materials and other facilities, as 
necessary, for the proper checking of layout and inspection of the points during construction.  

The Contractor shall be entirely and exclusively responsible for the horizontal and vertical 
alignment, the level and correctness of every part of the Work & shall rectify effectively any 
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errors or imperfections therein at his own cost.  

58.  SITE DRAINAGE, NUISANCE, ETC.: All water which may accumulate on the Site during the 
progress of the Work, in trenches, excavations or from any other source, excepting the Risks; 
shall be removed from the Site at his own cost to the satisfaction of the Engineer-in-Charge.  

The Contractor shall not at any time do, cause or permit any nuisance on the Site or do anything 
which shall cause unnecessary disturbance or inconvenience to occupants of other properties 
near the site and to the public generally. The Contractor shall at his own expense make 
necessary arrangements for undertaking Anti-Malaria measures and shall comply with the 
directions of the Engineer-in-Charge.  

Contractor shall maintain dust free condition in and around the project site, by cleaning and 
avoiding large stack of earth and regularly sprinkling water on the earth during the project 
duration at his own cost.  

59. PROTECTION OF TREES:  Trees designated by the Engineer-in-Charge shall be protected from 
damage during the course of the Work and earth within a meter radius of each such tree shall 
not be excavated. Where necessary, such trees shall be protected by providing temporary 
fencing without any extra cost 

60. WATCH & WARD: The Contractor shall provide and maintain caution boards, warning signs, all 
lights, guards, fencing and watch and ward when and where necessary or required by the 
Engineer-in-Charge for the protection of the Work or for the safety and convenience of those 
employed on the Work or the public at his own expense. No hindrance shall be caused to the 
traffic during the execution of the Work.  

61. SUPERVISION OF WORKS:  The Contractor shall be entirely responsible for executing the work 
covered under the Contract in a workman like manner as per time schedule, specification and 
drawings etc.  

The Contractor on award of the Work shall agreed number of Graduate Civil Engineer, to whom 
instruction for the work shall be given. The Contractor shall also provide sufficient supervisory 
staff, in consultation with and to the satisfaction of the Engineer-in-Charge, to supervise 
different sub-groups and in such manner as well ensure best quality, expeditious and efficient 
execution of the work.  

In case the Contractor fails to employ sufficient Engineers / supervisors, the Engineer-in-Charge 
may deduct charges for the period for which the required technical staffs was not employed by 
the Contractor. The decision of Engineer in charge shall be final & binding on the Contractor.  

Removal of workmen If any of the Contractor’s foremen or employee, in the opinion of the 
Engineer-in-Charge be found guilty of any misconduct or be incompetent they will be 
substituted by qualified and competent persons. Should any of the Contractor’s men be 
negligent in the performance of their duties or that in the opinion of the Engineer-in-Charge, be 
undesirable for administrative or any other reasons, such person(s) so removed from the Work, 
shall not be employed again in connection with the Work without the written permission of the 
Engineer-in-Charge. Vacancy so created shall be immediately filled at the expenses of the 
Contractor. 
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62. WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS: No work shall be carried out during 
night or on Sundays or on declared holidays without the permission in writing of the Engineer-
in-Charge or his representative.  

63.  INSTRUCTIONS AND NOTICES: Subject to otherwise provided in the Contract, all notices to be 
given and all other actions to be taken on behalf of PDEU may be given or taken by the 
Engineer-in-Charge.  

All instructions, notices and communications, etc. under the Contract shall be given in writing 
and if sent by registered post to the last known place of abode or business of the Contractor 
shall be deemed to have been served on the date when in the ordinary course of post these 
would have been delivered to him.  

The Contractor or his representative shall be in attendance at the site(s) during all working 
hours and shall superintend execution of the Work with such additional assistance in each 
group as the Engineer-in-Charge may consider necessary. Order given to the Contractor’s 
representative shall be considered to have the same force as if they had been given to the 
Contractor himself. 

The Engineer-in-Charge shall communicate or confirm the instructions to the Contractor in 
respect of the execution of work in a Site Order Book for the Work maintained in the office of 
the Engineer-in-Charge and the Contractor or his authorized representative shall confirm 
receipt of such instructions by signing the relevant entries in this book. If required by the 
Contractor, a copy of such instruction(s) shall be supplied by the Engineer-in-Charge.  

64. INSPECTION AND APPROVAL:  The Engineer-in-Charge or his representative shall have powers 
at any time to inspect and examine any part of the work and the Contractor shall at his own 
cost, give such facilities as may be required for such inspection and examination. The Contractor 
or his authorized representative shall at all times during the usual working hours and at all other 
times at which reasonable notice of the intention of the Engineer-in-Charge etc. to visit the 
work shall have been given to the Contractor, be present to receive orders and instructions.  

All works embracing more than one process shall be subject to examination and approval at 
each stage thereof and the Contractor shall give due notice to the Engineer-in-Charge or his 
authorized representative when each stage is ready. In default of such notice, the Engineer-in-
Charge shall be entitled to appraise the quality and extent thereof.  

No work shall be covered up or put out of view (concealed) without the approval of the 
Engineer-in-Charge or his authorized representative and the Contractor shall afford full 
opportunity for examination and measurement of any work which is about to be covered up or 
put out of view. The Contractor shall give due notice to the Engineer-in-Charge or his authorized 
representative whenever any such work or foundation work is ready for examination and the 
Engineer-in-Charge or his representative shall without unreasonable delay attend for the 
purpose of examining and measuring such works. In the event of the failure of the Contractor 
shall, if required by the Engineer-in-Charge, uncover such work for verification and shall 
reinstate and make good such part to the satisfaction of Engineer-in-charge at his own cost.  

65.  DELEGATION OF POWER BY ENGINEER-IN-CHARGE: The Engineer-in-Charge may from time to 
time, in writing, nominate his representatives who shall inspect and supervise the work, 
examine and test materials to be used and its workmanship. The Contractor or his 
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representative shall receive instructions from the representatives of the Engineer-in-Charge on 
his behalf.  

 

The representative(s) of Engineer-in-Charge shall not be authorized to order any extra item, 
substituted item or deviations from the Contract.  

Failure of the Representatives of the Engineer-in-Charge to disapprove any work or materials 
shall not prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or 
materials and to order the pulling down, breaking & removal thereof without any extra cost.  

If the Contractor shall be dissatisfied with any decision of the Representatives of the Engineer-
in-Charge he shall be entitled to refer the matter to the Engineer-in-Charge who shall there 
upon confirm, reverse or vary such decision without any liability of PDEU.  

66. WORK COMPLETION CERTIFICATE: As soon as the Work is completed, the Contractor shall give 
notice of such completion to the Engineer-in-Charge and within TEN DAYS of receipt of such 
notice the Engineer-in-Charge shall inspect the work and if in the opinion of Engineer-in-Charge 
there are no structural defects or other major defects and the building/works is habitable and 
can be usefully/functionally occupied, albeit some minor defects need rectification, shall furnish 
the Contractor with a certificate of completion indicating (a) date of completion (b) defects to 
be rectified by the Contractor if any and/or (c) items for which payment shall be made at 
reduced rates. The defects shall be rectified by the Contractor within a period of one month.  

No certificate or completion shall be issued nor shall the work be considered to be complete till 
the Contractor shall have removed from the Site all scaffolding, temporary works, surplus 
materials, rubbish and all huts and sanitary arrangements required for his workmen on the Site 
in connection with the execution of the Work, as shall have been erected by the Contractor or 
his workmen and cleaned all dirt from the parts of works in upon or about which the work has 
been executed or of which he may have had possession for the purpose of the execution 
thereof and cleaned floors, gutters and drains, eased doors and sashes, oiled locks and 
fastenings labelled keys clearly and handed them over to the Engineer-in-Charge and made the 
whole premises fit for immediate occupation or use to the satisfaction of the Engineer-in-
Charge. If the Contractor fails to comply with any of the requirements of these conditions as 
aforesaid, on or before the date fixed for completion of the work, the Engineer-in-Charge may 
at the expense of the Contractor, fulfill such requirements and dispose of the scaffoldings, 
surplus materials and rubbish, etc. as he thinks fit and the Contractor shall have no claim in 
respect of any such scaffolding or surplus materials etc. except for any sum actually realized by 
the sale thereof less the cost of fulfilling the requirements is more than the amount realized 
from such disposal as aforesaid, the Contractor shall forthwith on demand pay such expense, 
failing which same shall be realized from any other sum due to the Contractor.  

67. CONTRACTOR’S LIABILITY: Without prejudice to other provision of the Contract, the Contractor 
shall be responsible for taking precautions from commencement to actual completion of the 
Work, to prevent loss or damage that may happen to the Work or any part thereof from any 
cause whatsoever save and except the Excepted Risks and shall at his own cost repair and make 
good the same so that the completed Work shall be in good order and condition.  

All liability arising out of any default / non compliance by the Contractor during or after 
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completion of Work shall be the responsibility of the Contractor. In case of any claim by 
government after closure of contract, PDEU shall inform to the Contractor in writing all such 
dues as are payable by the contractor.  

In case of failure of payment of such dues within 15 days of information to the Contractor, than 
same shall be paid by PDEU and shall be recovered with interest from the contractor.  

 

68. DEFECT LIABILITY PERIOD:  If the Contractor or his workmen or employees shall break, deface, 
injure or destroy any part of the building in which they may be working or any building, road, 
fence, road kerbs, enclosures, water-pipe, cables, drains, electric or telephone posts or wires, 
grass, grassland or cultivated ground continuous to the premises on which the work or any part 
of it is being executed, or if any damage shall happen to the Work while in progress from any 
cause what-so-ever or if any defect, shrinkage or other faults appear in the Work within One 
Year after the issue of the completion certificate arising out of defective or improper materials 
or workmanship, the Contractor shall, on receipt of a notice in writing on that behalf from 
Engineer-in-Charge, make good at his own cost, or in default the Engineer-in-Charge cause the 
same to be made good by other agencies and deduct the expenses from any sum that may be 
due or because due to the Contractor or from his Security Deposit and performance guarantee. 

If any defect as detailed above shall occur, the Engineer-in-charge shall inform the Contractor 
thereof stating in writing the nature of the defect. If the Contractor replaces or renews any 
portion of the work the provisions of this clause shall apply to the portion of the work so 
replaced or renewed as if that portion had been taken over on the date of replacement or 
renewal, for defect liability period.  

The Contractor shall, if required by the Engineer-in-Charge in writing, identify under the 
directions of the Engineer-in-Charge for the cause of any defect, shortcomings/imperfection or 
fault appearing during the progress of the Work or in the defect liability period. Unless such 
defect, shortcoming/imperfection or fault shall be one for which the Contractor is liable under 
the Contract, the cost of the works carried out by the Contractor in searching/identifying as 
aforesaid shall be borne by the PDEU. If such defect, shortcoming/imperfection or fault shall be 
one for which the Contractor is liable as aforesaid, the cost of the work carried out in 
searching/identifying as aforesaid shall be borne by the Contractor and he shall, in such case, 
repair, rectify and make good such defect, shortcoming/imperfection or fault at his own 
expense.  

Certificate at expiry of Defect Liability Period upon the completion of the Defect Liability Period 
and subject to the Engineer-in-Charge being satisfied that the Work have been duly maintained 
by the Contractor as herein provided and that the Contractor has in all respect duly made up all 
subsidence and performed all his obligation under the Contract, the Engineer-in-Charge shall 
(without prejudice to the right of the PDEU to retain the provisions of relevant clause here of) 
otherwise give a certificate, to the effect. The Contractor shall not be considered to have 
fulfilled the whole of his obligations under the Contract until this certificate shall have been 
given by the Engineer-in-Charge not withstanding any previous entry upon the Work and work 
in possession, working or using of the same or any part thereof by the PDEU. The portion of the 
Performance Guarantee retained in accordance with relevant clause shall be released 
thereafter.  
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69. INSURANCE: Without limiting the Contractor’s obligations and responsibilities stated elsewhere 
in the Contract, the Contractor shall at his own cost arrange, secure and maintain Insurance in 
the joint names of PDEU in such a manner that PDEU and the Contractor are covered for all time 
during the period of Contract i.e. the time period allowed for completion of work, extended 
period and the defect liability period. The Insurance’s shall be affected in accordance with terms 
approved by PDEU and the Contractor shall submit the Insurance policies to the Engineer-in-
Charge within one week of signing of the Agreement along with the receipt of premium. The 
Contractor shall timely pay and submit the receipts of payment of premiums for extensions of 
policies, if any. The Insurance’s shall cover the following:-  

a. Contractor’s All Risks Insurance: The Contractor shall insure the work for a sum equivalent to 
the Contract value or such additional sums as specified and the interests of PDEU against ALL 
RISKS, claims, proceedings, loss or damages, costs, charges and expenses from whatsoever 
cause arising out of or in consequence of the execution and maintenance of the work for which 
the Contractor is responsible under the Contract. 
b. Workman Compensation & Employers Liability Insurance: This Insurance shall be affected 
for all the Contractor’s employees engaged in the performance of the Contract. PDEU shall not 
be liable in respect of any damages or compensation payable at law in respect of or in 
consequence of any accident or injury to any workman or any other person in the employment 
of the Contractor and the Contractor shall indemnify and keep indemnified PDEU, against all 
such damages and compensation and against all claims, demands, proceeding, costs, charges 
and expenses, whatsoever in respect or in relation thereof. 

c. Third Party Insurance: The Contractor shall be responsible for making good to the satisfaction 
of the Engineer-in-Charge any loss or any damage to all structures and properties belonging to 
PDEU or being executed or procured or being procured by PDEU or of the other agencies within 
the premises of all work of PDEU, if such loss or damage is due to fault and/or the negligence or 
willful acts or omissions of the Contractor, his employees, agents, representatives.  

The Contractor shall take sufficient care in moving his plants, equipment’s and materials from 
one place to another so that they do not cause any damage to any person or to the property of 
PDEU or any third party including overhead and underground cables and in the event of any 
damage resulting to the property of PDEU or to a third equipment or materials, the cost of such 
damages including eventual loss of production, operation or services in any plant or 
establishment as estimated by PDEU or ascertained or demanded by the third party, shall be 
borne by the Contractor. Before commencing the execution of the work, the Contractor, shall 
insure and indemnify and keep The PDEU harmless of all claims, against the Contractor’s liability 
for any material or physical damage, loss or injury which may occur to any property, including 
that of PDEU or to any person including any employee of PDEU or arising out of the execution of 
the Work or in the carrying out of the Contract, otherwise than due to the matters referred to 
in insurance shall be effected for an amount sufficient to cover such risks. The terms shall 
include a provision whereby, in the event of any claim in respect of which the Contractor, would 
be entitled to receive indemnity under the policy being brought or made against the PDEU, the 
insurer willfully indemnify PDEU against such claims and costs, charges and expenses in respect 
thereof.  

The Contractor shall also at all times indemnify PDEU against all claims, damages or 
compensation under the provisions of payment of Wages Act, 1936, Provident Fund Act, 
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Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the Workman’s Compensation Act, 
1947, Industrial Disputes Act, 1947, and Maternity Benefit Act, 1961, Building & Other 
Construction Workers Welfare Cess Rules, 1998, labour cess or any modifications thereof or any 
other law relating thereof and rules made there under, from time to time.  

Contractor shall also at his own cost carry and maintain any and all other insurance(s) which he 
may be required to take out under any law or regulation from time to time. He shall also carry 
and maintain any other insurance which may be required by the Engineer-in-Charge.  

The Contractor shall prove to the Engineer-in-Charge from time to time that he has taken out all 
the insurance policies referred to above and has paid the necessary premiums for keeping the 
policies alive till expiry of the Defects Liability Period.  

The aforesaid Insurance policies shall provide that they shall not be cancelled till the Engineer-
in-Charge has agreed for cancellation.  

Remedy on the Contractor’s failure to Insure If the Contractor shall fail to effect and keep in 
force the insurance referred to above or any other insurance referred to above or any other 
insurance which he/they may be required to effect under the terms of the Contract then and in 
any such case Engineer-in-Charge may, without being bound to, effect and keep in force any 
such insurance and pay such premium or premiums, as may be necessary for that purpose and 
from time to time deduct the amount so paid by the Engineer-in-Charge from any moneys due 
or which may become due to the Contractor or recover the same as a debt due from the 
Contractor. 

 

70. COMPLIANCE OF LAW AND REGULATIONS:  Contractor shall comply with all laws applicable to its 

employees / workmen / contract labor employed by it and the rules framed there under 

including but not limited to Workman Compensation Act, Payment of Wages Act, and Minimum 

wages Act etc. PDEU shall in no event and under no circumstances, be liable or responsible for 

any default by way of non-observance/compliance of the said law/rules Contractor part. The 

Contractor shall further fully indemnify PDEU and its officers and keep it harmless against any 

liabilities and costs/expenses from all proceedings in respect thereof.  The Contractor shall also 

provide PDEU on a monthly basis evidence of compliance with all laws/rules including but not 

limited to compliance of PF, ESI and other documents relating to employees/ workmen/ 

contract labour employed by Contractor for the Project. 

Before commencement of work on the premises, the Contractors and Sub-contractors shall 

comply with all Statutory Regulations covering the work they shall be carrying out including 

“The Building & Other Construction Workers [Regulation of Employment & Conditions of 

Service] Act 1996” (herein called as BOCW Act) and The Building & Other Construction Workers 

[Regulation of Employment & Conditions of Service] Central Rules 1998 (herein called as BOCW 

Central Rules) or State notified BOCW Rules and their subsequent amendment(if any) and 

adhere to it. All Payment towards all liabilities, labour cess, fees, charges and deposits for all 

compliances is the responsibility of the Contractor. 

70. WARRANTEE/GUARANTEE: All the work carried out by the contractor shall be strictly in 
accordance with the specifications, drawings, data sheets, and local Govt. regulations, other 
attachments and conditions stated in the Tender / Contract.  
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In the event that the work / supply do not meet the specifications and/or are not in accordance 
with the drawings, data sheets or the terms of this order and rectification is required at site 
owner shall notify the Contractor giving full details of deficiencies. The Contractor shall attend 
at its own expense within three (3) days of receipt of such notice to meet and agree with 
representatives of PDEU, the action required to correct the deficiencies. Should the Contractor 
fail to attend meeting at site within the time prescribed above, PDEU shall immediately rectify 
the work/services and Contractor shall reimburse PDEU all costs and expenses incurred in 
connection with such trouble or defect. The decision of PDEU with regard to PDEU  liability 
under this guarantee shall be final and conclusive.  

71. SUB-CONTRACTING:  No part of the Contract nor any share or interest therein shall in any 
manner or degree be transferred, assigned or subjected by the Contractor directly or indirectly 
to any person, firm or corporation whosoever provided the Contractor submits the list of sub-
Contractors as mentioned above, for each individual sub-contract and the Engineer-in-Charge 
has given consent for engaging such agency for the work. The Contractor engaging and entering 
into any sub-contract prior to the consent of the Engineer-in-Charge shall be doing so at his risk 
& cost.  

72. Termination of sub-contracts: If any sub-Contractor engaged upon the works at the Site 
executes any work which in the opinion of the Engineer-in-Charge is not in accordance with the 
Contract, the Engineer-in-Charge shall give written notice to the Contractor requesting him to 
terminate such sub-contract. The Contractor upon the receipt of such notice shall terminate the 
sub-contract and dismiss the sub-Contractor. The Engineer-in-Charge shall have the right to 
remove such sub-Contractor from the site if the Contractor fails to remove the sub-Contractor 
immediately. 

The employment of Labour rate workers shall not be deemed as sub-contracting  

73. RIGHTS OF VARIOUS INTERESTS:  PDEU reserves the right to distribute the Work amongst more 
than one Contractor. The Contractor shall co-operate and afford other Contractors all 
reasonable opportunity for access to the Work for the carriage and storage of materials and 
execution of their works.  

The Contractor shall, in accordance with the requirements of the Engineer-in-Charge afford all 
reasonable facilities to other Contractors engaged contemporaneously on separate contracts in 
connection with the works and for departmental labour land/or labour of any other properly 
authorized authority or statutory body which may be employed at the Site for execution of any 
work not included in the Contract ADHERENCES TO GOVERNMENT REGULATIONS  

The Contractor shall conform in all respect with the provisions of any National or State Statutes, 
Ordinances or Laws or any regulations or bye-laws or orders of any local or other duly 
constituted authority which may be applicable to the Work and with such rules, orders and 
regulations of such authorities and companies whose property rights are affected or may be 
affected in any way by the Work and shall keep PDEU indemnified against all penalties and 
liability of every kind for breach of any such Statute, Ordinance of Law, regulations order or bye-
law.  

74. CHANGES IN CONSTITUTION: Where the Contractor is a partnership firm, prior approval in 
writing of the Engineer-in-Charge shall be obtained before any change is made in the 
constitution of the firm. Where the Contractor is an individual or a Hindu Undivided Family 
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business concern such approval as aforesaid shall likewise be obtained before the Contractor 
enters into any agreement with other parties, where under which the reconstituted firm would 
have the right to carry out the work hereby undertaken by the Contractor. If prior approval as 
aforesaid is not obtained, the Contract shall be deemed to have been assigned in contravention 
of relevant clause as per Tender hereof and the same action may be taken and the same 
consequences shall ensue as provided for in the said clause.  

 

76. Rates to cover  

a. The rates quoted shall include all incidental charges like cartage, storage, safe custody of 
materials cutting and wastage, etc., whatsoever, and nothing extra shall be paid.  

b. The rates quoted for each item or work shall be complete including cost of materials labour 
and other inputs what-so-ever.  

c. The rates for different items of work shall be for all heights and depths of the building 
except where otherwise specified in the items of work.  

d. The rates for centring and shuttering for suspended floors, roofs, landing, balconies and 
beams shall be for floor at all heights and including floor two level wherever mentioned in 
nomenclature of schedule of quantities above plinth level.  

77. Taxes by Statutes  
 

a. Pursuant to the Constitution (Forty Sixth Amendment) Act, 1982, if any further tax or levy is 
imposed by Statutes, after the date of receipt of tenders, and the Contractors there upon 
necessarily and properly pays such taxes/levies, the Contractor shall be reimbursed the 
amount so paid provided such payment, if any, is not in the opinion of the Manager/D.P.M. 
of PDEU (whose decision shall be final and binding) attributable to delay in executing the 
work within the control of the Contractor.  

b. The contract shall keep necessary books of account and other documents for the purpose of 
this conditions as may be necessary and shall allow inspection of the same by a duly 
authorized representative of the Government and/or the Engineer In Charge and further 
shall furnish such other information/documents as the Engineer In Charge may require from 
time to time.  

c. The Contractor shall within a period of 30 days of imposition of any further tax or levy, 
pursuant to the constitution (Forty Sixty Amendment) Act, 1982 give a written notice 
thereof to the Engineer-in-Charge that the same is given pursuant to this condition together 
with all necessary information relating thereto.  

 

78. Taxes, duties, Octroi, etc. : Subject to the provisions as mentioned in the Tender, the 
Contractor shall bear full and exclusive liability for the payment of any and all taxes, octroi, now 
in force or hereafter imposed, increased or modified from time to time and sales taxes, duties, 
in respect of Works and materials and all contribution and taxes for unemployment 
compensation, insurance and old age pensions or annuities now or hereafter imposed by and 
Central or State Government authorities which are imposed with respect to or covered by the 
wages, salaries or other compensations paid to the persons employed by the Contractor and the 
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Contractor shall be responsible for the compliance with all obligations and restriction imposed 
by the labour law or any other law affecting employer-employees relationship and the 
Contractor, further agrees to comply and to secure the compliance of all sub-Contractor with all 
applicable Central, state Municipal and local laws and regulations and requirements of any 
Central, State or local Government agency or authority. The Contractor further agrees to 
defend, indemnify and hold the PDEU harmless from any liability or penalty which may be 
imposed by the Central, State or local authority by reason of any violation by Contractor or sub-
Contractor of such laws, regulations or requirement and also for all claims suits or proceeding 
that may be brought against the PDEU arising under growing out of or by reason of the Work 
provided for by this Contract, by third party, or by Central or State Government authority or any 
administrative sub-division thereof. The Contractor shall also obtain and pay for all permits or 
other privileges necessary to complete the work. 

79. As such the Contractor shall bear full and exclusive liability for the payment of any and all of the 
following:  

 
a. Sales taxes, or any other tax or materials in respect of this contract shall be payable by the 

Contractor and PDEU shall not entertain any claim whatsoever in this respect.  

b. The Contractor shall deposit the royalty and obtain necessary permit for supply of the  
stone, kankar, filling soil etc. from local authorities.  

c. Local authorities in respect of any materials used by the Contractor in the works then in 
such a case, it shall be lawful PDEU and it will have the right and be entitled to recover the 
amount paid in the circumstance as aforesaid from dues of the Contractor.  

80. Demurrage dues: The Contractor shall pay demurrage charges incurred by the Engineer-in-
Charge because of the Contractor’s failure to load or unload any goods or materials within the 
time allowed by the Railway and/or transport agency for such loading or unloading as charges 
incurred by the Engineer-in-Charge on materials not removed by the Contractor within the 
permissible time as also charges shall be deducted from any sums which may be due or become 
due to the Contractor in terms of the Contract and or any other Contract. 

No extra claims what so ever shall be admissible beyond the quoted rates. 

 

81. PATENT RIGHTS: The Contractor shall fully indemnify PDEU against any action, claim or 
proceeding relating to infringement or use of any patent or design of any alleged patent or 
design rights and shall pay any royalties or other charges which may be payable in respect of 
any article or material or part thereof included in the Contract. In the event of any claims made 
under or action brought against PDEU in respect of any such matters as aforesaid, the 
Contractor shall be immediately notified thereof and the Contractor shall be at liberty, at his 
own expense, to settle any dispute or to conduct any litigation that may arise there from. The 
Contractor, however, shall not be liable to PDEU if the infringement of the patent or design or 
any alleged patent or design right is the direct result of an order passed by the Engineer-in-
Charge in this behalf. 

82.  SAFETY HEALTH & ENVIRIONMENT POLICY: The Contractor shall abide and follow strictly all 
instructions of PDEU SHE policy as applicable at the time of carrying out the Construction 
activity. A copy of the policy as enclosed shall also form part of the Contract  
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83. ENVIRIONMENTAL PROTECTION:  The Contractor shall abide and follow strictly all instructions 
of PDEU Environmental policy and the guidelines as applicable at the time of carrying out the 
Construction activity.  

The contractor shall also ensure strict compliance to all latest applicable laws, rules and 
regulations pertaining to Environment and amendments, some of which are listed below:  

a. The Water (Prevention & Control of Pollution) Act; Amendment, 1988  

b. The Water (Prevention & Control of Pollution) Rules  

c. The Water (Prevention & Control of Pollution) Cess Act; Amendment, 2003  

d. The Water (Prevention & Control of Pollution) Cess Rules  

e. The Air (Prevention & Control of Pollution ) Act; Amendments, 1987  

f. The Air (Prevention & Control of Pollution ) Rules  

g. The Environmental (Protection) Act  

h. The Environmental (Protection) Rules  

i. The Public Liability Insurance Act; Amendments, 1992  

j. The Public Liability Insurance Rules  

k. The Environmental (Protection) Rules - Environmental Statement  

l. The Environmental (Protection) Rules - Standards/Amendments 1996, 1998  

m. The Environmental (Protection) Rules - Environmental Clearance  

n. Noise Pollution (Regulations & Control) Rules  

o. The Battery (Management & Handling) Rules  

p. MoEF Authorised List of Hazardous Waste Recyclers  

q. The Hazardous Wastes (Management & Handling) Rules/ Amendment 2008  

r. Manufacture, Storage & Import of Hazardous Chemical (Amendment) Rules,1994,2000  

s. Ozone Depleting Substances (Regulation & Control) Rules  

t. Environmental Impact Assessment Notification  

u. E-waste (Management and Handling)rules ,2011  

Besides the above law it is suggested to adopt best practices to save environment while 
designing and construction.  

While working inside IAR Campus, the contractor shall strictly follow the following guidelines. 
Failure shall result in imposition of penalty and disciplinary action as per law / company policy.  

a. Strict Compliance to Environment Policy.  

b. Before start of the project the site in charge shall provide necessary environment awareness 
training to the personnel engaged for the specified project  

c. Work instruction in Hindi / regional language, pertaining to environment and the type of 
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environmental impact associated with the project shall be given to all the personnel.  

d. Prevent Pollution  

e. Ensure no spillage of oils, chemicals and any hazardous item.  
 

i. All the consumables (like oil, greases, fuel etc) shall be properly stored in the 
designated places.  

ii. Adequate containment shall be provided in the storage to prevent leakages if any.  
 

f. Do not use polluting equipment. All construction & Allied Equipment shall strictly comply 
with all applicable laws/norms as specified by Government for Air Pollution, Noise Pollution, 
Land Pollution and Water Pollution  

g. Supplier / contractor shall use only environment friendly consumables / substances. 
Material Safety Data Sheet (MSDS) shall be available for consumable used and all precaution 
shall be followed.  

h. Keep scrap segregated at the site in the bins and dispose of daily to designated places.  

i. Display Safety precaution at workplace.  

j. Always keep adequate number of fire prevention/fighting equipment at the workplace.  

k. Proper cordoning / barricading of the site shall be provided to reduce dust.  

l. Energy & water conservation  

i. Avoid wastage of electricity and water  

ii. Switch off equipment when not in use  

iii. Use energy efficient equipment.  

iv. If compressed air is used, the leakage from the compressed air hoses shall be 
regularly checked and repaired.  

 
a. Packing: Supplier shall use Recyclable and light packing to the extent possible.  

 

84. CONFIDENTIALITY OF INFORMATION: The Tender document is the proprietary and confidential 
document of PDEU. The Tenderer / Contractor has agreed to acquire such part of Confidential 
Information as PDEU may determine in its sole discretion solely to prepare and submit Tender 
and keeping the Confidential Information strictly confidential. 

The Tenderer / Contractor shall keep any and all part of the Confidential Information strictly 
confidential and shall not disclose the same to any person.  

The Tenderer / Contractor Party shall use the Confidential Information only for the Purpose 
specified herein and shall not disclose any Confidential Information to any other party without 
the prior written consent of the PDEU and shall take reasonable measures, at least equivalent to 
those it takes to protect its own confidential information to keep confidential the Confidential 
Information. 

Without prejudice to the rights, in the event the Tenderer / Contractor is aware that the 
Confidential Information is lost or stolen, or is disclosed or threatened to be disclosed to any 
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other party, it shall immediately notify the same to PDEU thereof.  

The Tenderer / Contractor shall not duplicate, reproduce or summarize the Confidential 
Information.  

The Tenderer / Contractor shall, at the request of PDEU or upon the expiration or termination 
of this Agreement, return all originals, duplicates, reproductions, summaries and other 
materials, of the Confidential Information, or, at the PDEU’s option, destroy the same and 
certify such destruction under the instructions of PDEU.  

The Confidential Information shall remain the property of PDEU at all times during and after the 
Contract.  

The Tenderer / Contractor shall not, directly or indirectly, register any Confidential Information 
as its patents, trademarks, copyrights, trade secret or other intellectual property right or apply 
for such registration in any part of the world  

 

85 CLOSURE OF CONTRACT  

Contractor shall ensure total completion of work as per the Contract conditions  

The Contract shall be treated as complete when all of the following work is completed to the 
satisfaction of Engineer In charge  

a. Submission of Final measured bills  

b. No further Claim Certificate along with Final Bill  

c. As built drawing in soft and Hard copy  

d. Final “Completion Certificate” as issued by Government for the work executed by the 
contractor  

e. Restoration to the original conditions all space utilised by the contractor for Construction, 
storage and site office.  

f. Removal of all Malba so generated during the construction.  

g. Drawing and manual of all bought out items  

h. Warrant & Guarantee certificate of all Bought out items  

i. Performance Bank Guarantee of Water proofing  

j. Bank Guarantee for Retention money  

k. Third party vetting certificate for all design checking  

l. Final Photo graph of all work executed.  

m. Quality Inspection report   

n. Snag closure report 
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SAFETY CODE 

1. Suitable scaffolds, of sound material, having adequate strength and in proper condition, shall be 
provided for workmen for all works that cannot be safely done from the ground or from solid 
construction except such short period work as can be done safely from ladders. When a ladder is 
used an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for 
carrying materials as well, suitable footholds and handhold shall be provided on the Ladder and 
the ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 
Scaffolds shall not be overloaded and so far as practicable the load shall be evenly distributed. 
Before installing the lifting gear on scaffolds, special precaution shall be taken to ensure strength 
and stability of the scaffolds. Scaffolds shall be periodically inspected by competent person. Before 
allowing a scaffold to be used by his workman, the Contractor shall, whether the scaffold has been 
erected by his workmen or not, take steps to ensure that is complies fully with the regulations 
herein specified. 

2. Scaffolding or staging more than 3.25 meters above the ground or solid construction, swung or 
suspended from an overhead support or erected with stationary support, shall have a guard rail 
properly attached, bolted, braced and otherwise secured at least 1 meter high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside and 
ends thereof with only such openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

3. Working platform, gangways, and stairways shall be so constructed that they do not sag unduly or 
unequally, and if height of a platform or gangway or stairways is more than 3.25 meters above 
ground level or solid construction, it shall be closely boarded, have adequate width and be suitably 
fenced, as described in 2 above. 

4. Every opening in floor of a building or in a working platform shall be provided with suitable means 
to prevent fall of persons or materials by providing suitable fencing or railing with a minimum 
height of 1 meter. 

5. Safe means of access shall be provided to all working platform and other working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9 meters in length. Width 
between side rails in a rung ladder shall in no case be less than 30 cm. for ladders upto and 
including 3 meters in length. For longer ladders this width shall be increased at least 6 mm. for 
each additional 30 cm. of length. Uniform step spacing shall not exceed 30 cm. 

 Adequate precautions shall be taken to prevent danger from electrical equipment. No materials 
on any of the sites shall so stacked or placed as to cause danger or inconvenience to any person or 
the public. The Contractor shall provide all necessary fencing and lights to protect public from 
accidents and shall be bound to bear expenses of defence of every suit, action or other 
proceedings at law that may be brought by any person for injury sustained owing to neglect of the 
above precautions and to pay any damages and costs which may be awarded in any such suit, 
action or proceedings to any such person or which may with the consent of the Contractor be paid 
to compromise any claim by any such person. 

6. Excavation and Trenching: All trenches, 1.5 meters or more in depth, shall at all times be supplied 
with at least one ladder for each 30 meters in length or fraction thereof. Ladder shall be extended 
from bottom of trench to at least 1 meter above surface of the ground. Sides of a trench which is 
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1.5 meters or more in depth shall be stepped back to give suitable slope, or securely held by 
timber bracing so as to avoid the danger of sides collapsing. Excavated material shall not be placed 
within 1.5 meters of edge of trench or half of depth of trench, whichever is more. Cutting shall be 
done from top to bottom. Under no circumstances shall undermining undercutting be done. 

7. Demolition: Before any demolition work is commenced and also during the process of the work 

 a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

 b) No electric cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by operator shall remain electrically charged; 

 c) All practical steps shall be taken to prevent danger to persons employed, from risk or fire or 
explosion or flooding. No floor, roof, or other part of a building shall be so overloaded with 
debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer – in - Charge 
shall be available for use of persons employed on the site and maintained in a condition suitable 
for immediate use; and the Contractor shall take adequate steps to ensure proper use of 
equipment by those concerned. 

 a) Workers employed on mixing asphaltic materials, cement and lime mortars/concrete shall be 
provided with protective footwear and protective goggles. 

 b) Those engaged in handling any material which is injurious to eyes shall be provided with 
protective goggles. 

 c) Those engaged in welding works shall be provided with welder's protective shields. 

 d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 

 e) When workers are employed in sewers and manholes, which are in use, the Contractor shall 
ensure that manhole covers are opened and manholes are ventilated at least for an hour 
before workers are allowed to get into them. Manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals or boards to prevent accident to public. 

 f) The Contractor shall not employ men below the age of 18 and women on the work of painting 
with products containing lead in any form. Whenever men above the age of 18 are employed 
on the work of lead painting, the following precautions shall be taken: 

  i) No paint containing lead or lead products shall be used except in the form of paste or 
ready. 

  ii) Suitable face masks shall be supplied for use by workers when paint is applied in the 
form of spray or a surface having lead paint dry rubbed and scraped. 

  iii) Overalls shall be supplied by the Contractor to workmen and adequate facilities shall 
be provided to enable working painters to wash during and on cessation of work. 

9. When work is done near any place where there is risk of drowning, all necessary equipment shall 
be provided and kept ready for use and all necessary steps taken for prompt rescue of any person 
in danger and adequate provision made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 
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10. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
confirm to the following: 

 a) i. These shall be of good mechanical construction, sound material and adequate strength 
and free from patent defects and shall be kept in good repair and in good working 
order. 

  ii. Every rope used in hoisting or lowering materials or as a means suspension shall be of 
durable quality and adequate strength, and free from patent defects. 

 b) Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years shall be in charge of any hoisting machine including any scaffold 
winch or give signals to operator. 

 c) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block 
used in hoisting or lowering or as means of suspension, safe working load shall be ascertained 
by adequate means. Every hoisting machine and all rear referred to above shall be plainly 
marked with safe working load. In case of a hoisting machine having a variable safe working 
load, each safe working load and the conditions under which it is applicable shall be clearly 
indicated. No part of any machine or of any gear referred to above in this paragraph shall be 
loaded beyond safe working load except for the purpose of testing. 

 d) In case of a departmental machine, safe working load shall be notified by the Engineer – in - 
charge. As regards Contractor's machines the Contractor shall notify safe working load of each 
machine to the Engineer – in - charge whenever he brings it to site of work and get it verified 
by the Engineer – in - charge. 

11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 
shall be provided with efficient safeguards; hoisting appliances shall be provided with such means 
as shall reduce to the minimum risk of accidental decent of load adequate precautions shall be 
taken to reduce to the minimum risk of any part of a suspended load becoming accidentally 
displaced. When workers are employed on electrical installations which are already energised, 
insulating mats working apparel such as gloves, sleeves and boots as may be necessary, shall be 
provided. Workers shall not wear any rings, watches and carry keys or other materials which are 
good conductors of electricity. 

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained 
in a safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in 
use. Adequate washing facilities shall be provided at or near places of work. 

13. These safety provisions shall be brought to the notice of all concerned by display on a notice board 
at a prominent place at the work spot. Persons responsible for ensuring compliance with the 
safety code shall be named therein by the Contractor. 

14. To ensure effective enforcement of the rules and regulations relating to safety precautions, 
arrangements made by the Contractor shall be open to inspection by the Engineer – in - charge or 
his representatives and the Inspecting Officers. 

15. Notwithstanding the above conditions 1 to 14 the Contractor is not exempted from the operation 
of any other Act or Rule in force. 
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16. In addition to the above, the Contractor shall abide by the safety code provisions as per C.P.W.D. 
safety code framed from time to time. 

17. The Contractor shall also arrange to obtain valid gate passes for his men and equipment from the 
concerned authorities of the project. 

18. No man/material/equipment not covered by valid passes shall be permitted within the project 
area and no material/equipment shall be permitted to be taken out of the project area, unless the 
written permission of the Architect/Engineer in-charge. 

19. When persons are employed on a roof where there is danger of falling from a height exceeding 
3.25 m. (to be prescribed) suitable precaution shall be taken to prevent the fall of persons or 
material. Suitable precautions shall be taken to prevent persons being struck by articles which 
might fall from scaffolds or other working places. 

20. The Contractor shall comply with the following regulations as regards the Hoisting Appliances to 
be used by him: 

 (a) Hoisting machines and tackle, including their attachments, anchorage and supports shall: 

  (i) Be of good mechanical construction, sound material and adequate strength and free 
from patent defect; and: 

  (ii) Be kept in good repair and in working order. 

 (b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
suitable quality and adequate strength and free from patent defect. 

 (c) Hoisting machines and tackle shall be examined and adequately tested after erection on the 
site and before use and be re-examined in position at intervals to be prescribed by Architect 
and Engineer-in-Charge. 

 (d) Every chain, ring, hook, shackle, swivel and pulley block used in hoisting or lowering materials 
or as a means of suspension shall be periodically examined. 

 (e) Every crane driver or hoisting-appliance-operator shall be properly qualified. 

 (f) No person who is below age of 15 years shall be in control of any hoisting machine, including 
any scaffold, nor shall give signals to the operator. 

 (g) In the case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pull by 
block used in hoisting or lowering or as a means or suspension, the safe working load shall be 
ascertained by adequate means. 

 (h) Every hoisting machine and all gears referred to in preceding regulation shall be plainly marked 
with the safe working load. 

 (i) In the case of hoisting machine having a variable safe working load, each safe working load and 
conditions under which it is applicable shall be clearly indicated. 

 (j) No part of any hoisting machine or any gear referred to in regulation `g' above shall be loaded 
beyond the safe working load except for the purpose of testing. 

 (k) Motors, gears, transmissions, electric wiring and other dangerous parts of hoisting appliance 
shall be provided with sufficient safeguards. 
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 (l) Hoisting appliances shall be provided with such means as shall reduce to a minimum the risk of 
the accidental descent of the load. 

 (m) Adequate precautions shall be taken to reduce to minimum the risk of any part of a suspended 
load becoming accidentally displaced. 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 
EMPLOYED BY CONTRACTORS: 

1. Application: These rules shall apply to all building and construction works in charge of Institute in 
which twenty or more workers are ordinarily employed or are proposed to be employed on any day 
during the period during which the contract work is in progress.  

2. Definition: Work place means a place where twenty or more workers are ordinarily employed or 
are proposed to be employed in connection with construction work on any day during the period 
during which the contract work is in progress.  

3.  First-Aid Facilities:  

(1) At every work place there shall be provided and maintained, so as to be easily accessible 
during working hours, first-aid boxes at the rate of not less than one box for 150 contract 
labour or part thereof ordinarily employed.  

(2) The first-aid box shall be distinctly marked with a red cross on white ground and shall 
contain the following equipment, namely:--  

a) For work places in which the number of contract labour employed does not exceed 50. Each 
first-aid box shall contain the following equipments:  

(i) 6 small sterilised dressings.  

(ii) 3 medium size sterilised dressings. 

(iii) 3 large size sterilised dressings.  

(iv) 3 large sterilised burn dressings.  

(v) 1 (30 mI.) bottle containing a two per cent alcoholic solution of iodine.  

(vi) 1 (30 mI.) bottle containing salvolatile having the dose and mode of administration indicated 
on the label.  

(vii) 1 snake-bite lancet.  

(viii) 1 (30 gms.) bottles of potassium permanganate crystals.  

(ix)  1 pair scissors.  

(x) 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and 
Labour Institutes, Government of India.  

(xi) 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.  

(xii) Ointment for burns.  

(xiii) A bottle of suitable surgical antiseptic solution.  

b) For work places in which the numbers of contract labour exceed 50. Each first-aid box shall 
contain the following equipments:  

(i) 12 small sterilised dressings.  
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(ii) 6 medium size sterilised dressings.  

(iii) 6 large size sterilised dressings.  

(iv) 6 large size sterilised burn dressings.  
 
(v) 6 (15 gms.) packets sterilised cotton wool.  

(vi) 1 (60 ml.) bottle containing a two per cent alcoholic solution of iodine.  

(ix) 1 (60 ml.) bottle containing salvolatile having the dose and mode of administration indicated 
on the label.  

(x) 1 roll of adhesive plaster. 

(xi) 1 snake-bite lancet.  

(xii) 1 (30 gms.) bottle of potassium permanganate crystals.  

(xiii) 1 pair scissors.  

(xii) 1 copy of the First-Aid leaflet issued by the Director General, Factory Advice Service and 
Labour Institute, Government of India.  

(xiii) A bottle containing 100 tablets (each of 5 gms.) of aspirin.  

(xiv) Ointment for burns.  

(xv) A bottle of suitable surgical antiseptic solution.  

(3) Adequate arrangements shall be made for immediate recoupment of the equipment when 
necessary.  

(4) Nothing except the prescribed contents shall be kept in the first aid box.  

(5) The First-Aid box shall be kept in charge of a responsible person who shall always be readily 
available during the working hours of the work place.  

(6) A person in charge of the First-Aid box shall be a person trained in First-Aid treatment, in 
work places where the number of contract labour employed is 150 or more.  

(7) In work places where the number of contract labour employed is 500 or more and hospital 
facilities are not available within easy distance of the works, First-Aid posts shall be 
established and run by a trained compounder. The compounder shall be on duty and shall 
be available at all hours when the workers are at work.  

(8) Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or persons suddenly taken ill 
to the nearest hospital.  
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4. Drinking water:  

(a) In every work place, there shall be provided and maintained at suitable places, easily accessible to 
labour, a sufficient supply of cold water fit for drinking.  

 
(b) Where drinking water is obtained from an intermittent public water supply, each work place shall 

be provided with storage where such drinking water shall be stored.  

(c) Every water supply of storage shall be at a distance of not less than 50 feet from any latrine, drain 
or other source of pollution. Where water has to be drawn from an existing well which is within 
such proximity of latrine, drain or any other source of pollution, the well shall be properly 
chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in and 
be provided with a trap-door which shall be dust and water proof.  

(d) A reliable pump shall be fitted to each covered well, the trap-door shall be kept locked and opened 
only for cleaning or inspection which shall be done at least once a month.  

5. Washing facilities:  

(i). In every work place adequate and suitable facilities for washing shall be provided and maintained 
for the use of contract labour employed therein.  

(ii). Separate and adequate screening facilities shall be provided for the use of male and female 
workers.  

iii). Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition.  

6. Latrines and Urinals:  

(i). Latrines shall be provided in every work place on the following scale, namely:  

a) Where females are employed, there shall be at least one latrine for every 25 females.  

b) Where males are employed, there shall be at least one latrine for every 25 males.  

Provided that where the number of males or females exceeds 100, it shall be sufficient if there is 
one latrine for 25 males or females, as the case may be, up to the first 100, and one for every 50 
thereafter.  

(ii) Every latrine shall be under cover and so partitioned off as to secure privacy and shall have a proper 
door and fastening.  

(iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat 
resisting non-absorbent materials and shall be cement washed inside and outside at least once a 
year. Latrines shall not be of a standard lower than bore-hole system.  

(iv) a) Where workers of both sexes are employed, there shall be displayed outside each block of 
latrine and urinal, a notice in the language understood by the majority of the workers "For 
Men only" or "For Women only" as the case may be.  

b) The notice shall also bear the figure of a man or of a woman, as the case may be.  
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(v) There shall be at least one urinal for male workers up to 50 and one for female workers up to 50 
employed at a time. Provided that where the number of male or female workmen, as the case may 
be, exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females up to the 
first 500 and one for every 100 or part thereof, thereafter.  

(vi) a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and 
sanitary condition at all times.  

b) Latrines and urinals other than those connected with a flush sewerage system shall comply 
with the requirements of the Public Health Authorities.  

(vii) Water shall be provided by means of a tap or otherwise so as to be conveniently accessible in or 
near the latrines and urinals.  

(viii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, arrangements for 
proper disposal of excreta by incineration at the work place shall be made by means of a suitable 
incinerator. Alternately excreta may be disposed off by putting a layer of night soil at the bottom of 
a pucca tank prepared for the purpose and covering it with a 15 cm. layer of waste or refuse and 
then covering it with a layer of earth for a fortnight (when it will turn into manure).  

(ix) The contractor shall, at his own expense, carry out all instructions issued to him by the Engineer-in-
Charge to effect proper disposal of soil and other conservancy work in respect of the contractor's 
workmen or employees on the site. The contractor shall be responsible for payment of any charges 
which may be levied by Municipal or Cantonment Authority for execution of such work on his 
behalf.  

7. Provision of shelter during rest :  

At every place there shall be provided, free of cost, four suitable sheds, two for meal, and the other 
two for rest separately for the use of men and women labour. The height of each shelter shall not 
be less than 3 meters from the floor level to the lowest part of the roof. These shall be kept clean 
and the space provided shall be on the basis of 0.6 Sq.mt. per head.  

 
8. Creches:  

a) At every work place at which 20 or more women workers are ordinarily employed, there 
shall be provided two rooms of reasonable dimensions for the use of their children under 
the age of six years. One room shall be used as a play room for the children and the other as 
their bed-room. The rooms shall be constructed on a standard not lower than the following.  

(i) Thatched roof 
(ii) Mud floors and walls.  
(iii) Planks spread over the mud floor and covered with matting.  
 

b) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 
There shall be adequate provision of sweepers to keep the places clean.  
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c)   The contractor shall supply adequate number of toys and games in the play rooms and 
sufficient number of cots and beddings in the bed room.  

d) The contractor shall provide one Dai to look after the children in the creche when the 
number of women workers does not exceed 50 and two Dais when the number of women 
workers exceeds 50.  

e) The use of the rooms earmarked as creches shall be restricted to children, their attendants 
and mothers of the children.  

9. Canteens:  
(i) In every work place where the work regarding the employment of contract labour is likely to 

continue for six months and wherein contract labour numbering one hundred or more are 
ordinarily employed, an adequate canteen shall be provided by the contractor for the use of 
such contract labour.  

(ii) The canteen shall be maintained by the contractor in an efficient manner.  

(iii) The canteen shall consist of at least a dining hall, kitchen, store room, pantry and washing 
places separately for workers and utensils.  

(iv) The canteen shall be sufficiently lighted at all times when any person has access to it.  

(v) The floor shall be made of smooth and impervious material and inside walls shall be lime 
washed or colour washed at least once in each year:  

Provided that the inside walls of the kitchen shall be lime washed every four months.  

(vi) The precincts of the canteen shall be maintained in a clean and sanitary condition.  

(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 
accumulate so as to cause a nuisance.  

(viii) Suitable arrangement shall be made for the collection and disposal of garbage.  

(ix) The dining hall shall accommodate at a time 30 per cent of the contractor labour working at 
a time.  

(x) The floor area of the dining hall, excluding the area occupied by the service counter and any 
furniture except tables and chairs shall not be less than one square meter per diner to be 
accommodated as prescribed in sub-rule.  

(xi) a) A portion of the dining hall and service counter shall be partitioned off and reserved 
for women workers, in proportion to their number.  

b) Washing places for women shall be separate and screened to secure privacy.  
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(xii) Sufficient tables, stools, chairs or benches shall be available for the number of diners to be 
accommodated as prescribed in sub-rule (ix).  

 (xiii) (a) (1) There shall be provided and maintained sufficient utensils, crockery, furniture and 
any other equipments necessary for the efficient running of the canteen.  

(2) The furniture, utensils and other equipments shall be maintained in a clean and 
hygienic condition.  

(b) (1) Suitable clean clothes for the employees serving in the canteen shall be provided 
and maintained.  

(2) A service counter, if provided, shall have top of smooth and impervious material.  
 

(4) Suitable facilities including an adequate supply of hot water shall be provided for 
the cleaning of utensils and equipments. 

 
(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the 

normal habits of the contract labour.  

(xv) The charges for food stuffs, beverages, and any other items served in the canteen shall be 
based on No profit, No loss and shall be conspicuously displayed in the canteen.  

(xvi) In arriving at the price of food stuffs and other articles served in the canteen, the following 
items shall not be taken into consideration as expenditure, namely:--  

(a) The rent of land and buildings;  

(b) The depreciation and maintenance charges for the building and equipments 
provided for the canteen;  

(c) The cost of purchase, repairs and replacement of equipments including furniture, 
crockery, cutlery and utensils;  

(d) The water charges and other charges incurred for lighting and ventilation;  
 
(e) The interest and amounts spent on the provision and maintenance and equipments 

provided for in the canteen. 
 

 (xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered 
accountants and auditors. 

 
14. Anti-Malarial Precautions:  

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by 
the Engineer-in-Charge including the filling up of any borrow pits which may have been dug by him. 
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11. Amendments: Institute may, from time to time, add to or amend these rules and issue such 
directions as it may consider necessary for the purpose of removing any difficulty which may raise 
in the administration thereof.  
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CONTRACTORS LABOUR REGULATIONS:  

1. Short Title:  

These regulations may be called the "Contractors Labour Regulations".  

2. Definitions:  

i) "Workmen" means any person employed by the Contractor directly or indirectly through a sub-
contractor, with or without the knowledge of the Institute, to do any skilled, semi-skilled or 
unskilled manual, supervisory, technical or clerical work for hire or reward, whether the terms of 
employment are expressed or implied but does not include any person— 

a) Who is employed mainly in a managerial or administrative capacity; or  

 b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees per 
mason or exercise either by the nature of the duties attached to the office or by reason of powers 
vested in him, functions mainly of managerial nature;  

 c) Who is an out worker, that is to say, a person to whom any article or materials are given out by or 
on behalf of the principal employer to be made up, cleaned, washed, altered, ornamental finished, 
repaired, adopted or otherwise processed for sale for the purposes of the trade or business of the 
principal employer and the process is to be carried out either in the; home of the out worker or in 
some other premises, not being premises under the Control and management of the principal 
employer,  

ii) "Fair Wages" means wages whether for time or piece work fixed and notified under the provisions 
of the Minimum Wages Act from time to time.  

iii) "Contractors" shall include every person who undertakes to produce a given result other 
than a mere supply of goods or articles of manufacture through contract labour or who 
supplies contract labour for any work and includes a sub-contractor.  

iv) "Wages" shall have the same meaning as defined in the payment of wages act.  

2(a) Normally working hours of an adult employee should not exceed 9 hours a day. The working 
day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over 
more than 12 hours on any day.  

2(b) when an adult worker is made to work for more than 9 hours on any day or for more than 
48 hours in any week he shall be paid over time for the extra hours put in by him at double 
the ordinary rate of wages. Children shall not be made to work extra hours.  

2(c) (i) Every worker shall be given a weekly holiday normally on a Sunday, in accordance 
with the provisions of the Minimum Wages (Central) Rules, 1960 as amended from 
time to time irrespective of whether such worker is governed by the Minimum 
Wages Act or not.  
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(ii) Where a Minimum Wages prescribed by the Government under the Minimum Wages 
Act are not inclusive of the wages for the weekly day of rest, the worker shall be 
entitled to rest day wages at the rate applicable to the next preceding day, provided 
he has worked under the same contractor for a continuous period of not less than 6 
days.  

(iii) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work 
on a normal weekly holiday, he shall grant a substituted holiday to him for the whole 
day on one of the five days immediately before or after the normal weekly holiday 
and pay wages to such worker for the work performed on the normal weekly holiday 
at over time rate. 

3. Display of Notice regarding wages etc.: 

The contractor shall before he commences his work on contract, display and correctly maintain and 
continue to display and correctly maintain in a clean and legible condition in conspicuous places on 
the work, notices in English and in the local Indian languages spoken by the majority of the workers, 
giving the minimum rates of wages fixed under the Minimum Wages Act, the actual wages being 
paid, the hours of work for which such wages are earned, wage periods, dates of payment of wages 
and other relevant information as per Annexure “A” 

4. Payment of Wages:  

(i) The contractor shall fix wage periods in respect of which wages shall be payable.  

(ii) No wage period shall exceed one month.  

(iii) The wages of every person employed as contract labour in an establishment or by a 
contractor where less than one thousand, such persons are employed shall be paid before 
the expiry of the seventh day and in other cases before the expiry of tenth day after the last 
day of the wage period in respect of which the wages are payable.  

(iv) Where the employment of any work is terminated by or on behalf of the contractor. The 
wages earned by him shall be paid before the expiry of the second Working day from the 
date on which his employment is terminated. 

(v) All payments of wages shall be made on a working day at the work premises and during the 
working time and on a date notified in advance and in case the work is completed before 
the expiry of the wage period, final payment shall be made within 48 hours of the last 
working day.  

(iv) Wages due to every worker shall be paid to him direct or to other person authorised by him 
in this behalf. 

(v) All wages shall be paid in current coin or currency or in both.  



Tender for External Fire fighting works at PDEU campus, Gandhinagar            Section: Part B 

Title – General and Special Conditions          Sheet 73 OF 89 

 

 

HCP Design Planning and Management Pvt. Ltd. Ahmedabad 

(viii) Wages shall be paid without any deductions of any kind except those specified by the 
Central Government by general or special order in this behalf or permissible under the 
payment of Wages Act, 1956.  

(ix) A notice showing the wages period and the place and time of disbursement of wages shall 
be displayed at the place of work and a copy sent by the contractor to the Engineer-in-
Charge under acknowledgement. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of 
the Engineer-in-Charge or any other authorised representative of the Engineer-in-Charge 
who will be required to be present at the place and time of disbursement of wages by the 
contractor to workmen.  

(xi) The contractor shall obtain from the Engineer-in-Charge or any other authorised 
representative of the Engineer-in-Charge as the case may be, a certificate under his 
signature at the end of the entries in the "Register of wages" or the "Wage-cum-Muster 
Roll" as the case may be in the following form:  

"Certified that the amount shown in column No.______________________ has been paid to the 
workmen concerned in my presence on _____________________________at 
_________________________”. 

5. Fines and deductions which may be made from wages:  

(i) The wages of a worker shall be paid to him without any deductions of any kind except the 
following:  

a) Fines.  

b) Deductions for absence from duty i.e. from the place or the places where by the terms of his 
employment he is required to work. The amount of deduction shall be in proportion to the 
period for which he was absent.  

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or for loss of money or any other deduction which he is required to account, where 
such damage or loss is directly attributable to his neglect or default.  

d) Deduction for recovery of advances or for adjustment of over-payment of wages; advances 
granted shall be entered in a register.  

e) Any other deduction which the Central Government may from time to time allow.  

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 
part as have been approved of by the Chief Labour Commissioner.  

Note: An approved list of acts and omissions for which fines can be imposed is enclosed at 
Annexure-I.  
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(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made 
from his wages until the worker has been given an opportunity of showing cause against 
such fines or deductions.  

(iv) The total amount of fine which may be imposed in anyone wage period on a worker shall 
not exceed an amount equal to three paise in a rupee of the total wages, payable to him in 
respect of that wage period.  

(v) No fine imposed on any worker shall be recovered from him by installment, or after the 
expiry of sixty days from the date on which it was imposed.  

 
(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in 

respect of which it was imposed.  
 
6. Labour Records:  
 

(i.) The contractor shall maintain a "Register of persons employed" on work on contract in Form 
XIII of the CL (R&A) Central Rules, 1971 (Annexure-B).  

(ii.) The contractor shall maintain a "Muster Roll" register in respect of all workmen employed 
by him on the WI) under contract in form XVI of the CL (R&A) Rules, 1971 (Annexure-C).  

(iii.) The contractor shall maintain a "Wage Register" in respect of all workmen employed by him 
on the work under contract in form XVII of the CL (R&A) Rules, 1971 (Annexure-D).  

(iv.) Register of accidents: The contractor shall maintain a register of accidents in such form as 
may be convenient the work place but the same shall include the following particulars:  

a) Full particulars of the labourers who met with accident.  

b) Rate of wages.  

c) Sex.  

d) Age.  

e) Nature of accident and cause of accident. 

f) Time and date of accident.  

g) Date and time when admitted in Hospital.  

h) Date of discharge from Hospital.  

i) Period of treatment and result of treatment.  

j) Percentage of loss of earning capacity and disability as assessed by Medical Officer.  

k) Claim required to be paid under workmen's Compensation Act.  

l) Date of payment of compensation.  

m) Amount paid with details of the person to whom the same was paid.  

n) Authority by whom the compensation was assessed.  

o) Remarks.  
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(v) Register of Fines: The contractor shall maintain a "Register of Fines" in the form XII of the CL 
(R&A) Rules, 1971 (Annexure-H).  

The contractor shall display in a good condition and in a conspicuous place of work the 
approved list of Acts and omissions for which fines can be imposed (Annexure-I).  

(vi) Register of Deductions: The contractor shall maintain a "Register of deductions for damage 
or loss" in Form XX of the CL (R&A) Rules, 1971 (Annexure-J).  

(vii) Register of Advances: The contractor shall maintain a "Register of Advances" in form XXII of 
the CL (R&A) Rules, 1971 (Annexure-K).  

(viii) Register of Overtime: The contractor shall maintain a "Register of Overtime" in form XXIII of 
the CL (R&A) Rules, 1971 (Annexure-L).  

7. Attendance Card-cum-Wage slip:  

(i) The contractor shall issue an attendance card-cum-wage slip to each workman employed by 
him in the specimen format (Annexure-E).  

(ii) The card shall be valid for each wage period.  

(iii) The contractor shall mark the attendance of each workman on the card twice each day, 
once at the commencement of the day and again after the rest interval, before he actually 
starts work.  

(iv) The card shall remain in possession of the worker during the wage period under reference.  

(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 
prior to the disbursement of wages in respect of the wage period under reference.  

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage 
slip at the time of disbursement of wages and retain the card with himself.  

8. Employment Card:  

The contractor shall issue an Employment Card in form XIV of the CL (R&A) Central Rules, 1971 to 
each worker within three days of the employment of the worker (Annexure-F).  

9. Service Certificate:  

On termination of employment for any reason whatsoever the contractor shall issue to the 
workman whose services have been terminated, a service certificate in form XV of the CL (R&A) 
Central Rules, 1971 (Annexure-G).  

10. Preservation of Labour Records:  

All records required to be maintained under Regulations Nos. 6 and 7 shall be preserved in original 
for a period of three years from the date of last entries made in them and shall be made available 
for inspection by the Engineer-in-Charge, Labour Officer or any other officers authorised by the 
Department of Works and Housing in this behalf.  

11. Power of Labour Officers to make investigations or enquiry:  

The Labour Officer or any other person authorised by Central Government on their behalf shall 
have power to make enquiries with a view to ascertaining and enforcing due and proper, 
observance of the Fair Wages Clauses and the Provisions of Regulations. He shall investigate into 
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any complaint regarding the default made by the contractor or sub-contractor in regard to such 
provision.  

12. Report of Labour Officer:  

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his 
investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, to which 
the default has been committed with a note that necessary deductions from the contractor's bill be 
made and the wages and other dues be paid to the labourers concerned. In case an appeal is made 
by the contractor under Clause 13 of these regulations, actual payment to labourers will be made 
by the Engineer-in-Charge after the Manager (M & L) has given his decision on such appeal.  

(a) The Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from 
the receipt of the report from the Labour Officer or the Manager (M & L) as the case may 
be.  

13. Appeal against the decision of Labour Officer:  

Any person aggrieved by the decision and recommendations of the Labour Officer or other person 
so authorised may appeal against such decision to the Manager (M & L) concerned within 30 days 
from the date of decision, forwarding simultaneously a copy of his appeal to the Engineer-in-Charge 
concerned but subject to such appeal, the decision of the Officer shall be final and binding upon the 
contractor.  

14. Prohibition regarding representation through lawyer:  

(i) A workman shall be entitled to be represented in any investigation or enquiry under these 
regulations by:-  

 a) An officer of a registered trade union of which he is a member. 

b) An officer of a federation of trade unions referred to in clause (a) is affiliated.  

c) Where the employer is not a member of any registered trade union, by an officer of a 
registered trade union, connected with, or by any other workman employed in the industry 
in which the worker is employed.  

(ii) An employer shall be entitled to be represented in any investigation or enquiry under these 
regulations by- 

a) An officer of an association of employers of which he is a member.  

b) An officer of a federation of associations of employers to which association referred to in 
Clause (a) is affiliated.   

c) Where the employer is not a member of any association of employers, by an officer of 
association of employer, connected with, or by any other employer engaged in the industry 
in which the employer is engaged.  

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 
enquiry under these regulations.  

15. Inspection or Books and slips:  

The contractor shall allow inspection of all the prescribed labour records to any of his 
workers or to his agent at a convenient time and place after due notice is received or to the 
Labour Officer or any other person, authorised by the Central Government on his behalf.  



Tender for External Fire fighting works at PDEU campus, Gandhinagar            Section: Part B 

Title – General and Special Conditions          Sheet 77 OF 89 

 

 

HCP Design Planning and Management Pvt. Ltd. Ahmedabad 

16. Submission of Returns:  
The contractor shall submit periodical returns as may be specified from time to time.  
 

17.  Amendments:  

The Central Government may, from time to time, add to or amend the regulations and on 
any question as to the application, interpretation or effect of those regulations the decision 
of the Manager (M & L) concerned in that behalf shall be final.  

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED:  

In accordance with rule 5 of the Labour Regulations to be displayed prominently at the site of work 
in both English and local language.  

1. Wilful insubordination or disobedience, whether alone or in combination with other.  

2. Theft, fraud or dishonesty in connection with the contractors beside a business or property of 
Institute.  

3. Taking or giving bribes or any illegal gratifications.  

4. Habitual late attendance.  

5. Drunkenness fighting, riotous or disorderly or indifferent behaviour.  

6. Habitual negligence.  

7. Smoking near or around the area where combustible or other materials are locked.  

8. Habitual indiscipline.  

9. Causing damage to work in the progress or to property of the Institute or of the contractor.  

10. Sleeping on duty.  

11. Malingering or slowing down work.  

12. Giving of false information regarding name, age, father's name etc. 

13.  Habitual loss of wage cards supplied by the employers.  

14. Unauthorized use of employer's property for manufacture or making of unauthorized articles at the 
work place.  

15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the 
Institute and for which the contractors are compelled to undertake rectifications.  

16. Making false complaints and/or misleading statements.  

17. Engaging on trade within the premises of the establishments.  

18. Any unauthorised divulgence of business affairs of the employees.  

19. Collection or canvassing for the collection of any money within the premises of an establishment 
unless authorized by the employer.  

20. Holding meeting inside the premises without previous sanction of the employers.  

21. Threatening or intimidating any workman or employee during the working hours within the 
premises.  
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ANNEXURE-1 

BANK GUARATNEE AGAINST MOBILIZATION ADVANCED 

 

This Deed of guarantee is made on  ____________________________of 20__ between PDEU  with a 

registered office at Pandit Deendayal Energy University (Which expression shall unless excluded by or 

repugnant to the context include his successors and assignees) of the one part and _______ 

_________________________hereinafter called the Bank (which expression shall unless excluded by or 

repugnant of the context include his successors and assignees) of the other part. 

Whereas The PDEU accepted the tender of M/s. ________________________________________ 
hereinafter called the contractor to execute the work of external FFTG works at PDEU campus as per letter 
conveyed vide PDEU letter no. __________ dt. _________________ (hereinafter referred to as the said 
contract). 

AND WHEREAS the said Contract provides that mobilization advance @5% rounded off to the nearest 
Rupees Thousand of Contract value, may be given against unconditional and irrevocable Bank Guarantee to 
be furnished by the contractor in the manner acceptable to the Engineer in charge. 

  

AND WHEREAS as the request of the contractor the bank has agreed to execute these presents. 

 

NOW THE DEED WITNESSED AND IT IS HEREBY AGREED AND DECLARED BY AND between the parties 
hereto as follows: 

1. That the bank hereby agrees and undertakes that if in the opinion of PDEU, nay default is made by 
M/s. _________________________________________in performing any of the terms and conditions 
of the agreement or if in the opinion of PDEU the Contractor commits any breach to the contract or 
there is any demand by PDEU against M/s. __________________________________________of the 
said mobilization advance or part thereof has otherwise become payable at has not paid /got adjusted 
by the Contractor then on notice to the Bank by PDEU, the bank shall on demand and without demur 
and without reference to M/s. _______________________________________immediately pay to 
PDEU in any manner in which they may direct, the said amount of Rs. _______________ (Rupees 
______________________________________________Only) portion thereof as may be demanded by 
The PDEU not exceeding the sum of this Bank Guarantee. The liability of the bank to pay is not 
dependent or condition on PDEU’s proceedings against the contractor and the bank shall be liable to 
pay the aforesaid amount as and when demanded by them merely on a claim being raised by PDEU. 

2. That on receipt of the demand for payment of the amount as aforesaid it will not be open to the 
bank to challenge the said demand on any ground whatsoever including the formation of opinion about 
the default and / or breach of the contact and / or liability to pay the said mobilization advance or part 
thereof and such opinion of PDEU shall be final and binding on the Bank. The notice of demand shall be 
in the form enclosed and when such notice is received, it shall be treated as notice in accordance with 
the terms of the Bank Guarantee. 

3. That the Bank undertakes to pay the amount as may be demanded by PDEU as aforesaid within 2 
(Two) days of the receipt of the demand. In case the payment is not made within 7 (Seven) days as 
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aforesaid, the bank shall be liable to pay 18% interest per annum, for the delay in payment and it shall 
be without prejudice to PDEU right for any other remedies that may be permissible under the law.  

 

That PDEU will have full liberty without reference to bank and without affecting this guarantee, postpone 
for nay time or from time to time the exercise of any of the powers and rights conferred on PDEU under 
the contract with the said M/s. ______________________________________ which under law relating to 
the sureties would but for the provisions have the effect of releasing the Bank. 

That PDEU to recover the said sum of Rs. _______________ (Rupees ___________________________only) 
from the bank in manner aforesaid will not be affected or suspended by reason of the fact that any dispute 
or disputes have been raised by the said M/s. _______________________________ and / or whether any 
dispute / s are pending before any officer, Tribunal or court. 

 

4. That the Guarantee herein contained shall not be determined or affected by the liquidation or 
winding up dissolution or change of constitution or insolvency of the said 
M/s.____________________________________________ but shall in all respect and for all purposes 
be binding and operative until payment of all money due to PDEU in respect of such liability / liabilities. 

 

5. The Guarantee herein contained shall not be affected by any change in the constitution of the seller 
or PDEU or the Bank and shall be continuing one.  

 

That the Bank declares that it has power to issue this guarantee in favour of PDEU under its Memorandum 
and articles of Association and the undersigned has full powers to execute it under power of attorney 
dated _______________granted to him by the bank.  

 

That the Bank Guarantee can be invoked by any one of the following officers of the PDEU. 

Managing Director 

General Manager 

Manager / Departmental Manager 

The invocation of the Bank Guarantee by any of the above noted / defined officers of PDEU will be 
regarded and deemed to be invocation of the Guarantee by PDEU. 

 

 

IN WITNESS WHEREOF THE parties have executed these presents the day and year there in above writing. 

Signed and delivered by Signed and delivered by 
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The constituted attorney for and on behalf of the 
Bank in presence of  

FOR AND ON BEHALF OF PDEU 

1 1 

N.B. The Bank Guarantee shall be from the State Bank of India or any Scheduled Bank of India. 
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ANNEXURE-2 

BANK GUARATNEE FOR PERFORMANCE GAURANTEE 

This Deed of guarantee is made on ______________, 20__ by __________________________ having 
register office at _______________________________, in favour of PDEU with a registered office at 
________________________________ _______________________________________________.  

Whereas M/s. ______________________________________, having its registered office at ____________ 
____________________________________ (hereinafter referred to as the Contractor or the said 
Contractor) has performed for PDEU certain civil / engineering / miscellaneous works pursuant to the work 
order no ___________________ dt. __________________. 

Whereas pursuant to the provisions of said Work Order, PDEU is entitled to retain an amount equivalent to 
5% of the total project value i.e. Rs. ___________________/- (Rupees ____________________ 
________________________only) from consideration payable to the contractor towards security for 
meeting warranty and other post project completion obligations of the contractor during the defect 
liability period, as provided in the said work order. 

Whereas the contractor had approached requested PDEU to release the said retention money and in 
consideration thereof the contractor has agreed to provide bank guarantee as security for the contractors’ 
warranty and other post project completion obligations during the defect liability period, as provided 
under the said work order. 
 
Whereas PDEU has agreed to release the said retention money to the contractor on the condition that the 
contractor should furnish an unconditional, irrevocable, absolute and on demand guarantee from a 
nationalized bank for an amount equivalent to the said retention money i.e. ______________ (Rupees 
_________________________________only) as security for the contractor warranty and other post 
project completion obligation during the defects liability period, as provided under the said work order. 
 
And where as M/s. __________________________________have approached ______________________ 
bank and at their request and in consideration of the arrangement arrived between the said contractor 
and the said bank. The said bank has agreed to give such guarantee to the said company. 
 
Now, therefore, these presents witness that we, ________________________Bank undertake to pay the 
said company a sum of Rs. __________________/- (Rupees _____________________________ 
_______________________________only) on demand being made by the said company indemnified to 
the extent of Rs. ____________/- (Rupees ________________________only) by virtue of this guarantee 
against any loss or damage caused to or suffered by the said company by reason of any breach by the 
aforesaid contractor of any of the terms and conditions of the said work order (the decision regarding the 
breach , loss, damage or payment due being solely in the discretion of the said company). 
 
We further undertake to pay the aforesaid amount in a lumpsum on demand irrespective of the fact 
whether the said contractor admits or denies such claim or question its correctness in any court, tribunal 
or arbitration proceeding or before any authority. The aforesaid Guarantee will remain in force an dwe 
shall be liable under the same irrespective of any concessions for the time being granted by the said 
company to the said contractor in fulfilling conditions of the work order and the guarantee will remain in 
full force irrespective of any change of terms, conditions or stipulations or any variations in terms of the 
said work order irrespective of whether notice of such change and / or variation of the terms and / or 
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conditions of the said work order is hereby specifically waived by the said company. However, the 
guarantee shall be restricted of Rs. ___________________/- (Rupees ____________________________ 
only) and valid up to (________________________________________). 
 
Further, we shall not be released from this guarantee by any forbearance or the exercise or non exercise of 
any of the powers of rights under the said work order by the said company against the contractor 
irrespective of whether notice of such forbearance, enforcement of any powers or rights, modifications, or 
any changes made in work order of concessions shown to the contractor by the company is given to us or 
not. 
 
The Guarantee herein contained shall not be determined or affected by the liquidation or winding up or 
insolvency or change in the constitution of contractor, but shall in all respects and for all purpose remain 
binding and operating until all payment or all monies due or that may hereafter become due to the said 
company in respect of any liability or obligation of the contractor under the said work order. 
 
We the said bank further agree that the guarantee herein contained shall remain in full force and effect 
during the period that would be taken for the execution of work as per work order and that shall continue 
to be enforceable till security amount is deposited by the contractor, as stipulated in the said work order 
document or till the said company certifies that the terms and conditions of the said work order document 
have been fully and properly carried out by the said contractor and accordingly discharges the guarantee 
subject however that the said company shall have not rights under this guarantee after _______________. 
 
Any claim or dispute arising under the terms of this document shall only be enforced or settled in the 
courts at Gandhinagar only. 
 
And lastly the _______________________________________Bank undertakes not to revoke this 
guarantee during its currency without the previous consent of the said company in writing. 
 
This guarantee shall be in addition to, independent of an over and above, and not as substitute for 
supplement to or in derogation of any other guarantee / security provided to or in derogation of, any other 
guarantee / security provided by the said contractor to PDEU for specifically or generally securing any of its 
obligation under said work orders. 
 
Now withstanding anything contained herein before: 

a) Our liability under this Bank Guarantee shall not exceed Rs. _____ of Rs. ___________/- (Rupees 
________________________________________________only) 

b) This Bank Guarantee shall be valid up to _______________ (______________________________) 
c) We are liable to pay the guarantee amount or any part thereof under this bank guarantee only and 

only if you serve upon us a written claim or demand on or before _________________ 
(___________________________________). 

 
Dated – This of _________________________ 
For Bank _______________________________________________    
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ANNEXURE-3 

PROFORMA FOR GUARANTEE IN RESPECT OF WATER PROOFING WORKS 

This agreement for the work of __________________________________made on this day of 
_________20__ between M/s. ________________________________________ in the town of 
_____________ hereinafter called the contractor on the one part and PDEU on other part. 

WHEREAS THE AGREEMENT is supplementary to contract (herein after called the contract) dated 
________________ and made between the contractor on the one part and PDEU on the other part, where 
by the contractor interalia, undertook to render the building and the structure work in the said contract 
recited completely water and leak – proof.  

AND WHEREAS THE CONTRACTOR agreed to give a guarantee to the effect that the said structure will 
remain water and leak-proof for ten years from the date of completion of the work. 

Provided that the contractor will not be responsible for leakage caused by earthquake or structural defects 
or misuse of roof or alteration and for such purpose. 

a. Misuse of roof shall mean any operation which will damage water proofing treatment, like 
chopping of fire wood and things of the same nature which might cause damage to the roof. 

b. Alteration shall mean construction of an additional story or a part of the roof or construction 
adjoining to existing roof whereby water proofing treatment is removed in part. 

c. The decision of the Engineer-in-Charge with regard to cause of leakage shall be final. 

During this period of Guarantee, the Contractor shall make good all defects and in case of any defect being 
found render the building waterproof to the satisfaction of the Engineer-in-Charge at the Contractor’s cost 
and shall commence the work for such rectification within seven days from the date of issue of the notice 
from the Engineer-in- Charge calling upon him to rectify the defects failing which the works shall be got 
done by PDEU by some other Contractor at the Contractor’s risks and cost. The decision of the Engineer-in-
Charge as to the cost, payable by the Contractor shall be final and binding. 

That if the Contractor fails to execute the water proofing or commits breach there under, then the 
Contractor will indemnify PDEU against all loss, damage, cost, expenses or otherwise which may be 
incurred by PDEU by reason of any default on the part of the Contractor in performance and observance of 
this supplementary agreement. As to the amount of loss and/or damage and/or cost incurred, the decision 
of the Engineer-in-Charge will be final and binding 

IN WITNESS WHEREOF M/s. _____________________________________ and PDEU by the order and 
under the direction of PDEU herein to set their respective hands the day month and year first written 
above.  

 

Signed sealed and delivered by the Contractor in presence of  

Witness Signature 

1. Name 

2. M/s.  

 Address 
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Signed by the order and direction of PDEU in presence of  

Witness Signature 

1. Name 

2. Department Manager  

 Department 
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ANNEXURE-4 

PROFORMA NOTICE OF INVOCATION OF BANK GUARANTEE 

 

To,  

The Manager 

______________________Bank 

______________________Branch 
Address _____________________ 
 
 
Dt. __ / __ / 20__  
 
 
Sub: Invocation of Bank Guarantee No. ______________ dt. ___________ 
 
 
Dear Sir, 
 
You are to hereby to take notice that M/s. _____________________________________ have made default 
in performing terms and conditions of the agreement / has committed breach of the contract. 
 
We accordingly invoke the above noted Bank Guarantee to the extent of Rs. ________________ and 
demand that the said sum be released in our favour without any demur and delay at the earliest.  
 
Thanking you, 
 
Yours Faithfully 
 
 
For and on behalf of PDEU 
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ANNEXURE-5 

AUTHORISED REPRESENTATIVE / SIGNATURE OF CONTRACTOR 

 

For Proprietary Concerns 

 
Shri ___________________________________ S/o. Shri _________________________________________ 
R/o ____________________________________________________________________________________ 
_______________________________________________________________________________________ 
carrying on business under the name and style of _________________________________________ at 
_______________________________________________________________________________________ 
(herein after called the said contractor which expression shall unless called the said contractor which 
expression shall unless the context required otherwise include his heirs, executors, administrators and 
legal representatives. 
 

For Partnership Concerns 

 
M/s. _______________________________________________________, a partnership firm having its 
registered office at ____________________________________________________________________ 
(hereinafter called the said contractor which expression shall unless the context requires otherwise include 
his heirs, executors, administrators and legal representatives). The partners of the firms are: 

a) Shri_____________________________ S/o _________________________________ ; and  
b) Shri_____________________________ S/o _________________________________ etc. 

 

For Companies 

 
M/s. _______________________________________________________, a company duly incorporated 
under the Indian Companies Act, 1956 and having its registered office at 
____________________________________________________ in the state of _____________ (hereinafter 
called the said Contractor which expression shall unless the context requires otherwise include its 
successors and assign) 
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APPENDIX 
This appendix forms a part of tender document. The clauses mentioned herein are considered to be final. 
 In case of discrepancy between clauses of Appendix and corresponding clauses of tender document, 
clauses mentioned in the Appendix shall govern.   

1 Employer : Register Office Address:  
Pandit Deendayal Energy University,  
Village - Raysan  
District - Gandhinagar - 382 426  
 
Correspondence Address:  
Chief Campus Manager 

PDEU, Gandhinagar.  

2 Architect : HCP Design Planning and Management Pvt. Ltd. 

Paritosh, Usmanpura, Ahmedabad – 380 013. 

3 Site Address : Pandit Deendayal Energy University,  
Village - Raysan  
District - Gandhinagar - 382 426  

4 Name of Work : Tender for External Fire Fighting works at PDEU campus  

5 Scope of Work : 1) Construction of Underground Water tank & Pump room 
2) Campus External FFTG works 

6 Time Limit / Period of 
completion of the works 

: 
Overall completion time:  3 Months 

7  : Information about Tender Document 

7.1 Tender Fees : - 

7.2 Tender Issue: : Dt. 18/08/2022 in between 10:00 am to 5:00 from registered 
office address as mentioned in 1 above. 

7.3 Pre Bid Queries : Contact Ashutosh Vyas Mobile on 99246 33224 and email 
fma@pdpu.ac.in and hardik.baldana@hcp.co.in for any 
queries or clarifications in tender document or any terms and 
conditions by 25.08.2022.  

7.4 Tender Submission : By 01.09.2022@ 03:30 pm. 

7.5 Tender Opening : Will be informed 

Address: At “Site Address” as specified above 

7.6 Tender Validity : 120 days from the submission of Tender  

8 Defects Liability Period : 12 months from the date of issue of “Virtual Completion 
Certificate” 

9 Earnest Money Deposit : Rs. 3,00,000/- in form of DD / Pay order in favour of Pandit 
Deendayal Energy University payable at Gandhinagar.  

10 Security Deposit  

 
: 10% of the contract value (inclusive of EMD) to be given by the 

way of DD at the time of award of the contract in name of 
PDEU or as per the format given PDEU.  

mailto:hardik.baldana@hcp.co.in
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11 Release of SD :  

11.1 2.5% (25% of 10% SD) : On completion of the work amounting 50% of the contract 
Value 

11.2 2.5% (25% of 10% SD)   On completion of the work amounting 75% of the contract 
value  

11.3 2.5% (25% of 10% SD)   On Architect’s Virtual completion certificate of the works.  

11.4 2.5% (Balance 25% of 10% SD)  After rectification of the defects, if any, pointed out during the 
defects liability period  

12 Retention Money : 10 % from each running bill (cash) subject to a maximum limit of 
5% of the “Contract value or Project cost whichever is higher”. 

13 Release of retention money  :  

 1.25% (25% of retention 
amount)  

 On Architect’s certificate of virtual completion of the works.  

 3.75% (Balance 75% of 
retention amount)  

 After rectification of the defects, if any, pointed out during the 
defects liability period.  

14 Total Retention : Total 15% as follows: 

a) 10% of contract value in form of Performance Bank 
Guarantee (as specified in 10 above).  

b) 5% of contract value or total project cost, whichever is 
higher (as specified in 12 above).  

15 Mobilization Advance : 5% of the contract amount of the project against submission of 
the bank guarantee of the equivalent amount of any of the 
nationalised bank in the prescribed format. No interest shall be 
charged for the mobilisation advance. Out of which, 2.5% of 
the contract amount shall be released with the work order and 
balance 2.5% of the contract amount shall be released only 
after actual mobilisation at site.  

16 Recovery of Mobilization 
advance 

: The recovery of the advance shall commence from the first R.A. 
bill and in three equal installments.  

17 Material Advanced : - 

18 Recovery of Material Advance : - 

19 Value of works for interim 
certificates 

: The Interim bills will be on completed milestone basis only. The 
value of the Interim bill shall be minimum 5% of the contract 
value or as per agreed milestone whichever is higher 

20 Liquidated damages    

 Penalty for delay in 
completion time 

: 0.3% of contract value per day subject to maximum limit of 10% 
of the “Contract value”. 

21 Payments:    

21.2 Period of honouring 
certificates and payments  

: 30 days 
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21.3 Period of honouring final 
measurements 

: 30 days from Virtual Completion or date of submission of final 
bill whichever is later. 

21.4 All payment made by the 
Employer shall be payable at 

: Gandhinagar 

22 Other Charges   

22.1 Charges for Electrical Power 
Supply 

: Nil  

22.2 Water charges : Nil 

22.3 Extra items : Contractor shall carry out work for Extra Items only with the prior 
written approval from EIC & Architect. In absence of the same 
any claim on account of Extra Item shall not be considered by 
PDEU for further payments. 

On certification of rate analysis which covers cost of material, 
labour, actual taxes, duties, and profit & overheads @ 10%. 

22.4 Escalation : No escalation to be given till completion of project 

23 Insurance to be covered up by 
the Contractor 

: 1) Workmen’s Compensation 

2) Contractor’s All Risk (CAR) policy 

3) Third party  

4) BOCW 

5) Labour License 

6) All other applicable statutory compliances 

24 Tender Rate : The rates shall also be firm and not subject to exchange 
variations, labour conditions, fluctuations in Transportation 
freights or any conditions whatsoever. It shall also include for any 
other taxes/duty or other levy levied by the Central or State 
Governments or local authorities (except GST) on works contract 
(if applicable) as on the date of signing of the tender document. 
No claim in respect to the variation in above mentioned taxes 
shall be considered for payment, by the PDEU, as an extra 
amount till the work is completed. 

The rates of the items to be quoted shall be including GST.  

 



  

      
 

 Tender for External Fire 
fighting at PDEU campus, 

Gandhinagar 

 
 

 
 
 
 
 
 

Tender Summary & Bill Of Quantity 



Project No: 15023

Project Name: PDEU Campus Fire Fighting Works Tender

Sub : PDEU - Campus FFTG Works BOQ

Date : 30.05.2022

Section Description Amount (Rs)

A Civil Works

CW 01.00 Earth works

CW 02.00 PCC & RCC works

CW 03.00 Centering & Form works

CW 04.00 Masonry works

CW 05.00 Plastering & Pointing works

CW 06.00 Waterproofing works

CW 07.00 Paving & Floor Finishing works

CW 08.00 Iron & steel works

CW 09.00 Painting & Polishing works

Total of Civil Works 

B Fire Fighting Works

1 FFTG Works

Total of FFTG Works 

Grand Total of Civil Works + FFTG Works

Rebate @....%

Net Total Amount

GST

HCPDPM 1



Project No: 15023

Project Name: PDEU Campus Fire Fighting Works Tender

Sub : PDEU - Campus FFTG Works BOQ

Date : 30.05.2022

CIVIL WORKS

Earthwork in excavation by mechanical means / manual means including necessary

shoring & strutting, dewatering, getting out the excavated soil, sorting and stacking of useful

material, dressing of the sides, ramming of bottom and disposal of surplus excavated earth

for all lead and lift within plot boundary complete as directed by engineer-in-charge. For all

civil, electrical and plumbing works. For all kind of soil.Mode of measurement will be PCC

area only. Rate includes disposal of soil with in plot boundary with spreading and leveling of

the same.

1.01 a) Depth upto 1.5m Cum 384

1.02 b) Depth upto 1.5 to 3.0m Cum 384

1.03 c) Depth upto 3.0 to 4.5m Cum 384

1.04 d) Depth upto 4.5 to 6.0m Cum 230

1.05

Filling/ back filling with available selected approved quality excavated earth (excluding

rock and black cotton soil) brought from anywhere within the campus (client's earth) in plinth

and plot, in layers not exceeding 30 cm. in depth with optimum moisture conditions to give at

least 95% of the maximum dry density (proctor density) including watering, ramming and

compacting using mechanical vibrator (stsatic/ pneumatic) of required capacity, including

freight, transportation, loading, unloading, screening, passes etc. all complete as directed by

the Engineer in charge (Consolidated measurements of fill shall be paid for under this item).

The rates shall include for all leads and lifts/ depth including transporting using mechanical /

manual means within the campus area. Note: Using excess available excavated earth from

foundations and dressing of the plot area. (For all civil, plumbing and electrical works)

Cum 318

1.06

Disposing of the surplus excavated earth and/or debris etc. including loading at site,

transporting by mechanical or manual means & disposal, unloading and stacking outside the

campus at nonobjectional place with all lead and lifts etc. complete as directed by Engineer

in charge. (site shall be selected by contractor)

Cum 1,065

Providing and injecting Chemical emulsion for PRE - CONSTRUCTIONAL anti-termite

treatment and creating a chemical barrier on the top surface of plinth filling, inside junction

of wall and floor, on top of damp proof course or on masonry at level of plinth filling as per IS

6313 (Part-2)-1981 using chemical like Imidacloprid 30.5% SC (CIB approved) and

proportion of dilution with water shall be as per manufacturer's specification. The emulsion

shall be applied as mentioned below, all as per specification and directions of Engineer-in-

charge. Plinth area in plan at GF shall only be measured and paid. A guarantee bond of 10

years shall be furnished in prescribed proforma. Rate shall be inclusive of material required

for Anti Termite Treatment and labor and equipments required for applying all etc. complete

as directed by engineer in charge. (Stage of treatment may be vary as per site condition.

Contractor shall be approved by Engineer in charge before execution.)

a) Treatment to soil below raft - Before laying the rubble soling and/or PCC, the compact and

leveled soil shall be treated at 5 liters per sq m. OR In case of soils/sand filled above the raft,

the treatment at 5 liters per sq m shall be carried out on the top surface of filled soil/sand. 

b) Treatment to soil along the retaining wall - The soil retained by the walls (soil coming in

contact with retaining wall) shall be treated at the rate of 7.5 liter per sq m of the vertical

surface in full depth.

c) Treatment of soil along external perimeter of building - After the building is complete, the

earth along the external perimeter of the building shall be rodded at intervals of 150 mm and

to a depth of 300 mm. The rods should be moved backward and forward, parallel to the wall

to break up the earth and emulsion poured along the wall at the rate of 7.5 liter per square

meter of vertical surfaces. 

d) Top surface of the plinth filling including damp proof courses at the rate of 5 liter/sqm of

internal plinth area (if required)

1.07

e) Treatment of soil surrounding pipes, wastes and conduits - When pipes, wastes and

conduits enter the soil inside the area of the foundation, soil surrounding the point of entry

shall be loosened around each of such pipe, waste or conduits for a distance of 150mm and

up to a depth of 75 mm before the treatment is commenced. When they enter the soil

external to the foundation, they shall be similarly treatment for a distance of 300 mm, unless

they stand clear of the walls of the building are about 75 mm.

f) 1 litre / linear meter along the junction of wall and floor at all stages.

Foot print area of Ground Floor of the building shall be considered for payment in sqm.

Sqm 2

Sum Carried over to summary page

AmountSr. no. Item Description Unit Quantity Rate 

1.0 EARTH  WORK
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AmountSr. no. Item Description Unit Quantity Rate 

General Note : 

All Concrete shall be machine batched, machine mixed and machine vibrated design mix fair

finish/ smooth finish reinforced cement concrete. Mix design shall be carried out for

environmental exposure condition as given in IS 456:2000 page 18 -table 3 according to

grade for all PCC & RCC elements of all shape, all size, at all places and heights/ depths

including transporting, laying of concrete to site by any means like pumping or tower crane

etc., finishing and curing etc. and including Admixtures in recommended proportions as per

IS 9103 to accelerate, retard setting of concrete as per direction of Engineer-in-charge. Rate

shall be inclusive of providing grooves, drip moulds, ghisis, pockets, cutouts etc. and labour

for insert sleeves if any wherever required while casting as per drawing and as per the

instruction of the architect in charge. Rate also to include lift charges and scaffolding for all

heights / depths from FFL / GL. Filtered sand must be used in all type of concrete work.

The design mix of concrete by Contractor/ supplier has to be obtained well in time and

approval of Engineer in Charge to be obtained prior to use. This approval has to be obtained

whenever the design mix is changed. Minimum cement content shall be as per IS 456 for all

items.

The rate shall be for at all floor/ all heights / all level / all shapes / all elements. 

2.01

Providing and laying in position machine mixed, machine mixed plain cement concrete

(PCC) of grade - M15 including compaction, vibration, curing, transporting and pumping

wherever necessary, dewatering, form work (if required) and removal of formwork etc.

complete for all level, all height/ depth and for any lead and lift as directed by the Engineer.
Cum 449

REINFORCED CEMENT CONCRETE

2.02

Providing material and labour for laying in position Ready mix concrete/ batch mix

concrete with water proofing compound of approved make for reinforced cement conctere

work, using cement content as per approved Design Mix with/without Fly Ash (Min

cementitious level as per latest IS 456 shall be maintained) manufactured in fully automatic

batching plant and transported to site of work in transit mixer for all lead having continuous

agitated mixer, as per mix design for reinforced cement concrete work including pumping of

R.M.C. from transit mixer to site of laying; cost of admixtures in recommended proportions

as per IS: 9103 to accelerate/ retard setting of concrete, improve workability without

impairing strength and durability; finishing, compacting, vibrating, curing etc excluding cost

of Form work and reinforcement etc complete for all elements, all floors, any

heights/depths, any lead and lift  as directed by Engineer Incharge.

2.02 a M25 grade Cum Rate only

2.02 b M30 grade Cum 237

2.03

Supplying, fabricating, placing and fixing in position TMT reinforcement bars FE-500D as

per approved make confirming to IS-1786 reinforcement for RCC structures/ items as per

design including transporting steel to the work site, handling, decoiling, cutting, bending,

cranking, fabricating to required shape, placing in position and binding the system with GI 18

gauge wires, welding if necessary, keeping it in position during concreting by means of stays,

blocks, ties, spacers, chairs, hangars, etc. for all floors/ any levels/ any heights/depth

complete as per drawings, specifications and direction of Engineer in Charge. Measurement

will be paid on the length basis and converted into weight by using standard co-efficient

(rolling margin's and wastage shall not be paid). The quoted rate should be inclusive of the

cost of Binding wire, and the same will not be measured and paid separately.  

Kg 25,476

Providing and wet drilling accurate and clean holes of specified diameter in RCC walls,

slabs, beam or any other RCC member without vibration by core cutting (diamond drilling)

machine of approved make for laying service lines including scaffolding, safety majors,

disposing the debris, cleaning, making good, providing epoxy mortar/ micro concrete/ patch

repair mortar for concrete for grouting the gaps around the pipes for all levels/ all height, after

approval of engineer in charge etc compete. Measurement shall be taken for the depth of

holes in running meter for specified diameter. Holes shall made by authorized approved

agency. Scanning of reinforcement shall be carried out before core cutting if required and as

suggested by Engineer in charge. Location of core cutting shall be approved by Engineer in

charge.

2.04 a) Up to 52 mm dia Rmt 10

2.05 b) Beyond 52mm dia up to 77 mm dia Rmt 10

2.06 c) Beyond 77mm dia up to 102 mm dia Rmt 10

2.07 d) Beyond 102mm dia up to 152 mm dia Rmt 10

2.08 e) Beyond 152mm dia up to 202 mm dia Rmt 10

Providing in position PVC pipe sleeves of 6Kg/cm2 and length as per design for following

diameters for services wherever pipes pass through walls/ slabs/ beam before concreting. All

pipes shall be accurately cut to the required sizes, laid as per drawing, kept in the position

while laying reinforcement and shuttering, sleeves shall not get displaced while concreting,

and burrs removed before laying. Open ends of the pipe shall be closed as the pipe is

installed to avoid clogging while concreting. Measurement shall be taken up to two decimal.

(minimum 0.01 mt.). Rate shall be inclusive of removal of sleeves before water proofing or

grouting. For all floors/ all levels/ all heights. Location of sleeve shall be approved by

Engineer in charge.

2.09 200mm Diametre Rmt 10

2.1 160mm Diametre Rmt 10

2.11 110mm Diametre Rmt 10

2.12 75mm Diametre Rmt 10

Sum Carried over to summary page

2.0 PCC and RCC Work
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AmountSr. no. Item Description Unit Quantity Rate 

3.01

Form Work (Centering and shuttering) including strutting, propping, bracing etc. complete

to give fair / expose finish using best quality ordinary timber planking, shuttering plywood

(plain or laminated) or steel plates with MS adjustable steel props, H frames with bracing,

adjustable spans, etc. including removal of forms for foundations, footings, bases of

columns, walls, slabs beams, sills, lintels, coping, staircases, arches, chajjas etc. in all

shapes at all levels all height etc. complete as directed by engineer-in-charge. The Height of

propping and centering from supporting floor to ceiling should not exceed 4.5 meter. 

Sqm 1,166

Sum Carried over to summary page

Note - 

1) Rate shall be for all floor, all height, all level.

4.01

Providing and Fixing Autoclave Aerated Concrete Blocks (AAC Block) as per drawing

and specification (IS No :2185 ( Part III ) - 1984 ) for required thickness in single or multiple

layers as per drawing, fixed with polymer modified adhesive mortar as per manufacturer's

specifications in true line level and plumb including curing, racking / flush jointing, finishing,

scaffolding, cleaning etc complete, for all floor, all height, alllevel and as directed by Engineer

In charge. Crushing strength of aerated concrete block shall not be less than 35 KG/sqcm,

density in oven dry condition minimum 600 Kg/cum, thermal conductivity 0.16 w/mk, fire

resistant 2 hours.

Cum 26

Sum Carried over to summary page

Note - 

1) Rate shall be inclusive of any type of groove and drip mould in all type of plaster work for

all floor, all height, all level.

5.01

Providing and applying average 10 mm. thick single coat  Mala plaster using steel trowel in 

CM 1:3 (1 cement : 3 coarse river sand), on ceilings, stair soffits etc.as per instructions

including hacking of concrete/ application of bonding agent, finishing, curing, scaffolding for

all floor, all level, all height etc complete as directed by engineer in charge. Rate shall be

inclusive of bonding agent, provision of groove/ drip mould as per drawing etc complete as

directed by Engineer in charge. Chicken mesh shall be paid in relevent tender item.

Sqm 193

5.02

Providing and laying average 12 mm thick single coat mala finish plaster in CM 1:3 (1

cement : 3 Coarse sand) on sides of brick work/ blocks wall/ RCC work at all floors, all

shapes and all heights with necessary scaffolding, finishing, curing, making grooves, forming

pattas,drip mould, hacking properly RCC surface etc. complete as directed by the Architect

and Engineer-in-charge.Chicken mesh shall be paid in relevent tender item.

(a) Internal Plaster
Sqm 268

5.03

Providing & laying average 18 mm thick mala finish cement plaster in two coats on sides of

masonry work / block wall / RCC wall at all heights, all shapes and all levels with 12 mm thick

under coat in CM 1:4 (1 cement : 4 coarse sand) rough wired finish and 6 mm thick finishing

coat in CM 1:3 (1 cement : 3 fine sand) mala finish (finished with steel trowel) including

scaffolding, finishing, curing, making grooves, forming pattas and drip mould, hacking RCC

surface etc. complete, as directed by Engineer in charge.Chicken mesh shall be paid in

relevent tender item.

(b) External Plaster

Sqm 82

5.04

Note: All the waterproofing treatment shall be executed through a approved water- proofing

agency approved by the Engineer in charge/ manufacturer. A written guarantee on non-

judicial stamp paper shall be submitted by the Contractor for a minimum period of ten years

from the certified date of completion for the satisfactory performance of the entire water-

proofing system.

Providing & laying average 15 mm thick water proof single coat smooth / wired finish

cement plaster on sides of masonry work / block wall / RCC wall, in CM 1:3 (1 cement : 3

fine sand) and water proofing compund of ConTech Chemicals, Fosroc, CICO or equivalent

in recommended proportions in both coats, finishing the surface wired finish to receive the

tiles / smooth finish with a floating coat of neat cement slurry at 2.75 Kg / sqm at all floors, all

shapes and all height including hacking to RCC surface, scaffolding, curing etc. complete as

directed by engineer-in-charge.

(Item shall be operated for water retaining structures and basement walls).

Sqm 232

5.05

Providing material and labour for fixing G.I. hexagonal chickenmesh of size 20mm x 20mm

of 22 gauge at junction of concrete and brick work or between different materials after

making "V" grove between two different material surface and filled with rich cement mortar

and @ 100mm on each side of surfaces including necessary "U" nails/ screws/ washers with

cleats for fixing, overlaps, curing, scaffolding etc complete for all floors/ all levels/ all heights/

all shapes as per direction of Engineer-in-charge. 

Sqm 58

Sum Carried over to summary page

3.0 FORM WORK

4.0 MASONRY  WORK

5.0 PLASTERING AND POINTING WORK
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AmountSr. no. Item Description Unit Quantity Rate 

6.01

TERRACE WATER PROOFING

Providing and laying conventional (India Type) cement based brickbat coba water

proofing treatment average 115mm thick and minimum thickness at khurra/ channel as 65

mm including preparation of surface as required for treatment on roofs, balconies, terraces

etc. at all floors consisting of following operations and furnishing a guarantee bond in

prescribe format of 10 years on Rs.100.00 stamp paper between main contractor, client and

approved water proofing agency.

1) Cleaning and applying a cement slurry at the rate 2.75 Kg per sqm mixed with water

proofing compound as manufacture's specification as directed by engineer-in-charge over

the slab including adjoining walls upto 300mm height including testing the surface, grouting

the cracks if leakage is found before the treatment .

2) Laying brick bats with mortar using broken bricks/ brick bats 25 mm to 115mm size with

maximum 50% of cement mortar of mix 1:5 admixed with water proofing compound

conforming to IS : 2645 in minimum 20 mm thick layer of beading cement mortar of mix 1:5

(1 cement :5 coarse sand) admixed with water proofing compound conforming to IS : 2645

and approved by Engineer-in-charge to required slope and treating similarly the adjoining

walls upto 300 mm height including rounding of junctions of walls and slabs.

3) After three days of proper curing applying a second coat of cement slurry at the rate 2.75

Kg per sqm admixed with water proofing compound conforming to IS : 2645 including laying

glass fibre cloth of approved quality in top layer of plaster and finally Finishing the surface to

make wired finish with average 12-20 mm thick jointless cement mortar of mix 1:4 (1 cement

:4 coarse sand) admixed with water proofing compound conforming to IS : 2645 and

approved by Engineer-in-charge.

4) The whole terrace so finished shall be flooded with water for a minimum period of two

weeks for curing and for final test. All above operations to be done in order and as directed

and specified by the Engineer-in-Charge. (Only plan area shall be measured, vata shall not

be measured separately and paid for.)

Sqm 28

6.02

Integral crystalline waterproofing system with barrier type coating 

Providing and appling barrier type integral crystalline waterproofing treatment (surface

coating) of Penetron, Kryton or equivalent to basement walls/ under ground water ratining

structure etc. having speed of penetration 31 Cm in 56 days and resistance to 16 bar

hydrostatic water head from negative side & capable of reducing permability of concrete by

more than 90 %, compared with control concrete. Rate shall be inclusive with damage and

honey comb concrete, sealing any future hairline cracks because of its self healing nature as

per manufacturer's specifications and as per technical specification etc complete. Work shall

be carried out by approved applicator and as per method of waterproofing accepted by

manufacturer. Work shall be guaranteed for 10 years against any leakages and guarantee

shall be provided on Rs. 100/- stamp paper in approved proforma. Using PENETRON

coating @ 0.7 Kg. per SqM per coat in two coats (within 15 to 20 days on wet concrete) or

equivalent 

Sqm 191

6.03

Providing and application of swellable type water stop of Penebar - SW 45 Type A

(Expansive Nature) of penetron or equivalent at all the construction joints of the raft slab,

retaining wall and at the junctions of raft slab with the retaining walls, around anchor

locations, pipe penetrations, etc. after cleaning the surface by air blower/ mechanical means

before application of suitable Primer. The material must capable of withstanding Hydrostatic

pressure of 6 bar continuous exposure for 7 days. Must show and expansion of more that

200% in potable water. Swellable bar and primer shall be of same make.

Rmt 80

Sum Carried over to summary page

Note - 

1) Stones shall be free from cracks, lines, stains, white spots of efflorescence and even in

shade for all kind of stone work. 

2) All natural stones shall be selected and sorted for uniform colour, figure and thickness and 

approved by Architect and Engineer in charge prior to procurement.

3) Stone shall be from same lot and/ or source (stone quarry) for same kind of work and as

approved by Architect and Engineer in charge.

3) All type of loose and laid sample of flooring shall be approved by Architect and Engineer

in charge. 

4) Stone work shall be carried out for all level, all height/ depth, all places including loading,

unloading, stacking, transporting, hoisting, by any means (mechanical or manual).

7.01

Providing and laying Ceramic tiles upto 600mm in size and of required surface finish (Matt,

Satin, Glossy, Non skid, Rustic) in floor with residue and skirting includinggrount of

approved make and shade as per design laid over avaerage 40 mm thick cement mortar 1:4

(1 cement : 4 coarse sand) with cement based high polymer modified quick set tile

adhesive (water based) conforming to IS : 15477, in average 6 mm thickness, laid to proper

slope and level etc. complete for all floor all height as directed by engineer-in-charge. Rate

shall be inclusive of smooth finish cement mortar bedding, curing, cleaning with mild oxalic

acid, protection of flooring until the handling of the project by covering the tile with

polypropylene sheet/ bubble sheet and abrotaps and with grooves and grouting etc. complete

for all floor all height as directed by Engineer-in-charge.

Providing and Grouting the joints of flooring/ dado tiles having joints of 3 mm width in total

thickness, using epoxy grout mix of 0.70 kg of organic coated filler of desired shade (0.10 kg

of hardener and 0.20 kg of resin per kg), including filling/ grouting and finishing complete as

per direction of Engineer-in-charge.

Sqm 89

7.0 FLOORING WORK

6.0 WATERPROOFING WORK
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AmountSr. no. Item Description Unit Quantity Rate 

7.02

Providing and laying in position Ceramic wall tiles upto 600mm in size and of required

surface finish (Matt, Satin, Glossy, Non skid, Rustic) for skirting, dado, risers of steps etc. of

approved make and shade as per design and drawing. Tile is to be fixed over 12 to 15 mm

thick backing coat smooth finish plaster in cement mortar 1:3 (1 cement : 3 coarse sand)

with cement based high polymer modified quick set tile adhesive (water based)

conforming to IS : 15477, in average 6 mm thickness etc. complete for all floor all height as

directed by engineer-in-charge. Rate shall be inclusive of smooth finish backing coat plaster,

scafolding, finishing with grooves and grouting etc complete as directed by engineer in

charge.

Providing and Grouting the joints of flooring/ dado tiles having joints of 3 mm width in total

thickness, using epoxy grout mix of 0.70 kg of organic coated filler of desired shade (0.10 kg

of hardener and 0.20 kg of resin per kg), including filling/ grouting and finishing complete as

per direction of Engineer-in-charge.

Sqm 268

7.03

Providing & laying broken china mosaic flooring for plain and curved surfaces, comprising

of 12 to 20 mm size broken pieces of glazed tiles (one or more colours, as directed) of

Somany, Asian, Johnson or equivalent, laid over cement mortar 1:3 bedding including

applying cement slurry at the rate of 2.75 kg per sqm on plain or sloped surfaces. The

flooring/ dado shall be tampered with wooden rammer not exceeding 2 Kg in weight to bring

the mortar up to the surface, including rounding of the junctions and extending them upto 30

cm. along the parapet wall. The rate shall include any type of bands, vata, any colour, any

pattern or design as per drawing, curing, cleaning with water and oxalic acid etc. complete as

sample approved by Architect/ EIC. (Only plan area shall be measured and paid). Rates

should be inclusive of acid washing and vata.

Sqm 28

7.04

Providing material and labour for laying average 25mm thick machine cut polished Kota

stone slab of required size, approved quality, selected and sorted for uniform color & texture,

in flooring, otta over 40mm (Average) thick base of cement mortar 1:5 (1-cement : 5-

coarse sand) laid over and jointed with grey cement slurry mixed with pigment to match the

shade of slab including curing, rubbing and polishing at all floors any heights, any lead and lift

in any shape and pattern etc complete as directed by Engineer In charge. Sample shall be

approved before execution. Kota stone shall be in uniform shade of reuired size. Sample and

mockup shall be approved before procurement of material.

Sqm 106

7.05

Providing and laying minimum 25mm (25 to 30 mm) thick machine cut River wash finished

green kotah stone of approved quality, selected and sorted for uniform colour, as per

sample approved by Architect, for flooring, pavement, residue etc. of required size including

necessary machine - cut (uniform thickness), laid over upto 40mm thick cement mortar

bedding in CM 1:3 and jointed with grey cement including rubbing, refilling/ grouting the

open joints/ groves, curing, finishing, protecting uptill handling over the project for all floor all

height etc complete as directed by engineer in charge. (Only finished flooring work shall be

measured.)

Sqm 1,600

7.06

Providing material and labour for laying average 25 mm thick machine cut polished Green

kota stone slab of size upto 2.1mt length with uniform thickness for tread, riser, window

jambs & sills, coping over 20 mm (average) thick base of cement mortar 1:5 (1 cement : 5

coarse sand) laid over and jointed with gray cement slurry including pencil sharped exposed

edges, polishing, rubbing, curing, finishing, buffing after final polishing, maintaining upto

handling ovre the project etc complete as directed by engineer in charge. All Expose edges

of stone shall be pencil sharped and in even thickness and polished at all floors any heights,

any lead and lift etc complete. as directed by Engineer Incharge. Sample and mockup shall

be approvd before procurement of material.

Sqm 23

7.07

Providing roughened strip 2.5 cm. wide to form antiskid surface on floors & treads as per

design, including forming straight deep curved gishi (groove), 6 mm. Wide & 4 mm deep on

two sides of the roughened area, chiseling, polishing the edges, sides and bottom of gishis

etc. complete as per sample approved. One time length od steps/ treads shall be considered

foe payment.

Rmt 99

7.08

Providing and laying shot blasted Non- interlocking Brick type Grey/ Colored paver blocks of

high density 60 mm thick M-40 grade for footpath, parking areas, service lanes and other

areas as mentioned in the drawing. Including providing and laying 50 to 80 mm thick

average bedding layer of coarse sand below paver block as per required grading and

specification. Laid paver block shall be mechanically compacted. The work of the paving

blocks shall be executed in line and level by skilled mason of flooring work only. It should be

laid in such a way that the no cutting of the paver block to be necessary and if required than

cutting of paver block by machine cut only. The Finished surface of the Paver Block shall

have Coarse Sand Texture Finish. Paver blocks shall be compacted and shall be re-laid if

necessary.

Sqm 1,600

Sum Carried over to summary page
8.0 STRUCTURAL STEEL WORK
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AmountSr. no. Item Description Unit Quantity Rate 

8.01

Structural steel work in riveted, bolted or welded in built up sections, trusses and framed

work including supplying, fabricating, cutting, assembling, hoisting and fixing in position at all

heights of all shapes and size with all leads and lifts as per latest IS 4923, IS 1161, IS 806 for

the work of Railing, Handrail, duct platform, ladder, grill, gate, framework of GRC Jali,

manhole cover, gratting cover and similar works etc. including cutting and welding the

members as per detailed drawing and design. The rate shall include sand blasting,

degreasing (wet cleaning) & preparation of rust free surface manually or mechanically, metal

putty to make the surface even and smooth, 1 coat of epoxy primer and 2 top coats of Metal

PU Paint of having DFT 40 to 50 micron of approved make and shade as per manufacture’s

specification over all the surfaces of the steel sections. (Only standard measurements will be

paid for as actual cut length used at site). Shop drawings for the connection details shall be

prepared by the contractor for the approval of the architect.                             

Rate shall be inclusive of cutting, wastage, welding, bending (shop at site), and bolting

wherever necessary, in position welding of required length, grinding, finishing edges, and

filling the welded spots with metal putty. Rate shall be inclusive of 5 years guarantee against

corrosion. 

The fabrication work shall start after approval of finished sample as per drawing by Architect.  

Rolled steel sections, bars, RHS, SHS, tubular hollow sections, plate, bolt etc. as approved

by engineer in charge & as per drawing. 

Kg 465

8.02

Providing and fixing in position, interlocking rolling shutter of approved make, made of 18

gauge, 75mm wide cold rolled MS lath interlocked, including top cover (16 gauge), spring,

axles (specially designed shaft), guide rails(10 gauge), tees, iron pulleys, ball bearings,

handles, arrangement for inside and outside locking arrangement, with push and pull

arrangement (manually operated), holding down bolts embedded in CC 1:2:4 / anchor

fastener of HILTI or equivalent including 1 coat of Rustocap and 2 coat of Hi-Gloss Metal PU

Paint of Asian paint over all the surfaces etc. as directed. (Measurements considered for

payments shall be clear size of opening plus guide channels on both the sides for width and

450mm on top for drum height.)

Sqm 4

Sum Carried over to summary page
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9.01

Providing and applying Easy clean, Washable INTERNAL Plastic emulsion Paint  of 

approved make, color & shade in three coats (first one coat with brush and final two coats

with roller), on newly dry interior plastered surface at all heights, all floors, all levels complete

to give an even shade, including required coats (minimum two coats) white cement

based putty of Birla white/ Acrylic putty of approved make after thoroughly brushing the

surfaces free from mortar dropping and other foreign matter and also including preparing the

surface even and sand papered smooth etc. after applying every coat of putty. Priming coat

of alkali resistant cement primer (water or solvent based) is to be applied before

commencement of painting etc. complete as directed by engineer-in-charge. Sample to be

approved by Architect and Engineer in charge before starting of the work. The rates shall

include the cost of filler for filling the cracks on surface for all floors/ any height/ any levels. 

Sqm 122

9.02

Providing & applying External 100% Acrylic Paint of approved make, colour & shade in

minimum three coats (first coat with external primer & balance two coat of paint as per

manufacturer's specification) with brush on exterior sand faced plastered surfaces/ mala

plastered surfaces at all heights/ all floors/ all heights & all places including scaffolding to

give even shades including thoroughly brushing the surfaces free from mortar dropping and

other foreign matter and sand papered smooth etc complete as per the manufacture's

specification & to the satisfaction of Engineer in charge. The rate shall also include the cost

of filler for cracks on the surfaces. Actual surface area shall be measured and considered

without multiplying any coefficient for payment.

Sqm 88

9.03

Providing and applying external finish of average 2 to 2.5mm thick acrylic polymer based

texture of approved make and pattern with standard tool and applicator as specified by

manufacturer on exterior surfaces at all heights including scaffolding to give even shades

including thoroughly brushing the surfaces free from mortar droping and other foreign matter

and sand paper smoothed etc. complete as per the manufacture specifications and up to the

satisfaction of Engineer in-charge/ Architect. The rate includes making of grooves, pattas

and finishing as directed by Architect/ EIC. Paint shall be measured and paid in seperate

tender item. (Item should be executed by approved applicator only.)

Sqm 88

Sum Carried over to summary page

Total Amount for Civil Works

Fire Fighting

1

Supply, Installation, Testing and Commissioning of Electric driven Fire pump (Main Pump)

suitable for automatic operation and consisting of following: complete in all respect as required.

a) Horizontal, centrifugal, end suction back pull out pump to ensure a minimum pressure of 3.5 kg /

sq.cm. at highest and farthest outlet at specified flow of 2850 lpm at 100 m. head conforming to IS

standards.

b) Casing - CI, Imperller-Bronze, Shaft - SS 410, Mechanical seal

c) Squirrel cage induction motor with suitable HP with synchronous speed 2970 RPM, Suitable for

operation on 415 volts, 3 phase 50 Hz. AC with IP 55 protection for enclosure, horizontal foot

mounted type with Class-F insulation, Conforming to IS standards. 

d) Common Base plat for Pump and motor and coupling, coupling guard, rubber belows, anti-

vibration arrangement, cables & other accessories as required for complete Installation of pump set.

e) Suitable cement concrete foundation with cement concrete plaster complete with anti-vibration

arrangement.

Set 1

2

Supply, Installation, Testing and Commissioning of Diesel Engine driven fire pump (Standby

Pump) suitable for automatic operation and consisting of following: complete in all respect as

required.

a) Horizontal, centrifugal, end suction back pull out pump to ensure a minimum pressure of 3.5 kg /

sq.cm. at highest and farthest outlet at specified flow of 2850 lpm at 100 m. head conforming to IS

standards.

b) Casing - CI, Imperller-Bronze, Shaft - SS 410, Mechanical seal

c) Diesel Engine with suitable HP with synchronous speed 2300 RPM, diesel tank, battery, exhaust

pipe with all required accessories. 

d) Common Base plat for Pump and motor and coupling, coupling guard, rubber belows, anti-

vibration arrangement, cables & other accessories as required for complete Installation of pump set.

e) Suitable cement concrete foundation with cement concrete plaster complete with anti-vibration

arrangement.

Set 1

3

Providing, Fixing, Testing and Commissioning of Electric driven pressurization pump suitable

for automatic operation and consisting of following: complete in all respect as required.

a) Vertical inline pump to ensure a minimum pressure of 3.5 kg / sq.cm. at highest and farthest

outlet at specified flow of 180 lpm at 100 m. head conforming to IS standards.

b) Casing - SS 304, Imperller-SS 304, Shaft - SS 304, Mechnical seal

c) Squirrel cage induction motor with suitable HP with synchronous speed 2900 RPM, Suitable for

operation on 415 volts, 3 phase 50 Hz. AC with IP 55 protection for enclosure, horizontal foot

mounted type with Class-F insulation, Conforming to IS standards.

d) Common Base plat for Pump and motor and coupling, coupling guard and other accessories as

required for complete installation of pump set.

e) Suitable cement concrete foundation duly plastered with anti vibration pads.

Set 1

9.0 PAINTING AND POLISHING WORK 
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AmountSr. no. Item Description Unit Quantity Rate 

4

Supply, Installation, Testing and Commissioning of Control Panel suitable for automatic

operation of fire fighting pumps consisting (1 no. of Main, 1no. of Standby pump & 1 no. jockey

pump)

(a) Necessary FRLS cabling, cable tray, wiring, earthing from panel to individual equipment / pump in

pump room shall be included in the quoted price. Contractor has to submit panel SLD/GA dwg for

approval.

(b) Facility for more selections i.e auto or manual.

(c) Protection failure and control cabling.

(d) interlocking of pressure switch with pumps

(e) Soft starter

& suitable arrangement for Diesel engine.

Complete in all respect as required.

Nos. 1

5

Supply, Installation, Testing and Commissioning of 150 mm dia. Pressure Gauge (for all pipes)

of range 0 - 15 Kg / cm² Polished Stainless Steel Case with positive seal against weather, moisture &

dust, with Glycerine filled, screwed, nipple, isolation valve, U-type stainless steel siphon tube and

complete with necessary as required.

Nos. 4

6

Supply, Installation, Testing and Commissioning of Pressure Switches for automation of fire

pumps. Pressure switches shall be SPDT type suitable for single phase supply with diaphragm, IP 67

protection as required.

Nos. 3

7

M.S. Above Ground Pipe

Supply, Installation, Testing and Commissioning of the following sizes of flange jointed / screwed /

welded, Above ground M.S. Pipes of Class C (Heavy class) ISI marked including accessories such as

MS bracket, U clamps with Anchor fasteners, tees / elbows / reducers / couplings / unions / bends /

flanges etc., and laying on the surface including painting with two coats of anticorrosive primer and

two coats of approved red enamel paint after laying and testing after Installation etc. as per

specifications complete as required.

All fittings up to 50mm shall be forged and above 50mm shall be butt welded. 

a) 250 mm dia. (wall thickness 6.3 mm)

Nos. 18

8 b) 200 mm dia. (wall thickness 6.3 mm) Nos. 6

9 c) 150 mm dia. Mtrs. 24

10 d) 100 mm dia. Mtrs. 18

11 e) 80 mm dia. Mtrs. 90

12 f) 65 mm dia. Mtrs. 6

13

M.S. Under Ground Pipe

Supply, Installation, Testing and Commissioning of the following sizes of flange jointed / screwed /

welded, M.S. Pipes of Class C (Heavy class) ISI marked including accessories such as MS bracket, U

clamps with Anchor fasteners, tees / elbows / reducers / couplings / unions / bends / flanges /

gaskets / Nut bolts / excavation-backfilling, finish with adjacent flooring etc., and laying underground

including one coat of anticorrosive primer and wrapping material of 4mm thick & 150 mm width

protection coating as per IS:10221 by thermo fusion process,overlap shall be maintained at 15mm as

per specifications complete as required. Quantity of adjacent floor finishing material will be paid in

revelant item.

a)150 mm dia.

Mtrs. 3,694

14 b) 100 mm dia. Mtrs. 12

15 c) 80 mm dia. Mtrs. 84

16

Supply, Installation, Testing and Commissioning of C.I. Y type Strainer with S.S. Screen/SS 304

having 1.2mm perforation with require accessories.

a) 250 mm Dia.

Nos. 2

17

Supply, installation, testing and commissioning of C.I. Butterfly valve (IS:13095 , PN 16) with

flanges, nut bolts, gaskets complete as required.

a) 150 mm dia.

Nos. 28

18 b) 100 mm dia. Nos. 2

19

Supply, installation, testing and commissioning of C.I. Gate valve (PN 1.6) as per IS:14846

complete as required.

a) 250 mm dia.

Nos. 4

20 b) 200 mm dia. Nos. 2

21 c) 150 mm dia. Nos. 2

22 d) 80 mm dia. Nos. 1

23 e) 65 mm dia. Nos. 1

24

Supply, Installation, Testing and Commissioning of Cast iron Dual plate Check valve (PN 1.6)

a) 150 mm dia. Nos. 8

25 b) 65 mm dia. Nos. 1

26

Supply, Installation, Testing and Commissioning of Air vessel of size 450 x 2000 mm long

fabricated from 8 mm thick M.S Plate and installed vertically on suitable legs with required necessary

valves and connection with required accessories.

Nos. 1

27

Supply, Installation, Testing and Commissioning S.S. Fire Hydrant Single Landing Valve with 80

mm N.B. flanged inlet, SS spindle controlled 63 mm dia female instantaneous outlet type. SS

coupling, blank cap, chain, twist release type lug & all accessories Conforming to IS:5290. Including

orifice plat complete as required.

Nos. 64

28

Supply, Installation, Testing and Commissioning of Fire Hose Cabinet wall mounting type 18swg

(750 mm x 600 mm x 250 mm deep) with required accessories as per specification. Nos. 64

29

Supply, installation, testing and commissioning non-percolating rubber reinforced lined Fire 

Hose pipe (as per IS : 636) of 63 mm dia and 1no.x15 mtrs long. The hose shall be rated for burst

pressure of 38 kg/sqcm. Hose shall be complete with ISI marked SS male & female coupling (IS:903)

bound as per specification.

Nos. 128

30

Supply, Installation, Testing and commissioning of 63 mm dia instantaneous pattern SS short

branch pipe, 20 mm dia nozzle conforming to IS 903, suitable for inter connection to hose pipe

coupling complete as required by the Local Fire Authority. Nos. 64
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31

Supply, installation, testing and commissioning of First Aid Hose Reel (25 kg/cm²) conforming to

IS:884 comprising of hose reel drum, 8 mm shut off nozzle, hose reel tubing type-3 as per IS: 444 of

25 mm dia x 30 mtr. long, painting, fixed wall type with fixing bracket, anchor fastener, bolts & nuts

etc. complete as required by Local Fire Authority.
Nos. 64

32
Supply, installation, testing and commissioning of forged brass  Ball Valve.(PN 25)

a) 25mm dia
Nos. 64

33

Supply, installation, testing and commissioning of Cast Iron Four Way Fire Brigade Inlet as per

IS: 904 having 63 mm dia inlet with blank cap and chain with necessary fittings, flanges, nut bolts etc.

complete as required.
Nos. 6

34

Providing & fixing Gun Metal fire brigade suction hose coupling (draw-out connection) with 2

nos 63 mm dia instantaneous type male couplings complete as per specification/drawings and as

directed by Engineer In Charge.
Nos. 1

35

Providing and laying Brick Masonary Valve Chamber of inside dimension 0.9M x 0.9 M x 1.2M deep

with 9" thick wall 20mm thick plastered from inside and 6mm thick MS cover with handle. Top cover

to be painted with Red oxide primer and shall be capable of with stand 20 tone load.Item rate will

include excavation and PCC as per the drawing and directed by EIC.

Nos. 21

36

Providing and laying of NP3 class R.C.C Hume pipe (IS-458) with mortise - tension jointed with

cement and with RCC collar to cover and overlap the joints laid to correct levels at below ground,

with excavation & backfilling complete as required. 

a) Size: 350 mm dia.

Mtrs. 100

37

Supply, installation, testing and commissioning of Carbon Dioxide (Co2) type Fire Extinguisher

of 4.5 kg confirm to IS:15683, stored pressure, squeeze type with ISI marked fitted with required

accessories including wall suspension brackets.

Nos. 1

38

Supply, installation, testing and commissioning of ABC (MAP 90%) type 6 kg stored pressure,

squeeze type confirm to IS:15683, with ISI marked fitted with required accessories including wall

suspension brackets.
Nos. 1

39

Getting Approval/NOC of Fire protection system from local fire authority and any other relevant

statutory authority at initial and various other stages of work, including preparation of

report/drawings as per fire authority. 
Lot 1

Sum Carried over to summary page

Total Amount for Civil Works & FFTG Works
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